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PART 1 - GENERAL

1.1  DESCRIPTION

1 This section specifies requirements for demolishing and removing wholly or in part
various items designated to be removed or partially removed.

2 Demolition and removal will consist of, but not necessarily be limited to, the

following:

1 Complete removal and disposal of the existing marginal wharf and
underlying timbers, as shown on the drawings.

2 Complete removal and disposal of the stone barricades, as shown on the
drawings.

3 Complete removal and disposal of the floating dock crib, as shown on the
drawings.

4 Disconnect, remove and temporarily store gangway, crib connection plate,

floating docks, chain and concrete anchors during construction activities, as
directed by the Departmental Representative. Reinstall gangway, crib
connection plate, floating docks, chain and concrete anchors, as shown on
the drawings.

5 Saw cut, remove and dispose of asphalt to limits shown on the drawings.
Excavate, scarify and compact existing sub-grade, as required, to facilitate
placement of new granulars, asphalt and concrete slab-on-grade to new
grades indicated on the drawings.

3 Treated timber is present in the existing wharf structure, limiting disposal to an
approved waste disposal site.

1.2 PROTECTION

1 Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.

2 Place a floating boom around entire demolition site to prevent loss of any materials.
Remove all floating debris from water on a routing and timely basis.

PART 2 - PRODUCTS

N/A
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PART 3 - EXECUTION

3.1 EXECUTION

1 Inspect site and verify with the Departmental Representative objects designated for
removal.

2 Locate and protect utility lines. Preserve in operating condition active utilities
traversing site.

3.2 REMOVAL
1 Remove in their entirety all materials and objects specified for removal.

2 Do not disturb adjacent work designated to remain in place.

3.3 DISPOSAL OF MATERIAL

1 All demolished materials, except materials designated to be salvaged for the
Departmental Representative or reused on the project, will be property of
Contractor and will be removed from site and disposed to satisfaction of
Departmental Representative.

2 Contractor to dispose of all demolished materials at an approved waste disposal
site, including all treated timbers. Ensure that disposal site is approved and willing
to accommodate any materials, including treated timbers disposed of from work
site.

3 Contractor shall obtain and pay for all necessary permits and disposal fees for use
of an approved waste disposal site.

4 Excavated material and dredging from below water to be transported using
watertight dump trucks to an approved waste disposal site.

3.4 RESTORATION

1 Upon completion of work, remove debris, trim surfaces and leave work site in clean
condition.
2 Reinstate areas and existing works outside areas of demolition to conditions that

existed prior to commencement of work.



