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Specifications

Section No. Section Name No. of Pages
011010 General INStrUCHIONS .......vviiiiiiiiiiiiiee et et e e 5
011410 Scheduling and Management of Work ...........ccccoveiiiiiiiiiiiiniiiiniec e 9
01 3300 Submittal Procedures..........cc.ueiiriiiiiiiiiiiiiiic e 6
013524 Special Procedures on Fire Safety Requirements...........c.ccccoveieeiinniiiiinniieccnnnne. 4
013525 Special Procedures on Lockout Requirements............cocccueeeeneiieiiniiiecenniieeeennnne 5
013529 Health and Safety Requirements ..........c.ccceeeiriiiiiiniiiieiiniiiecenieec e 10
01 3543 Environmental Procedures ...........ooouueiiriiiiiiniiiiiiniieceniiee e 3
014500 Testing and Quality CONtrol .........ccceeiiriiiiiiiiiiieiiiieeeee e 3
01 50 00 Temporary FaCIlities.........ciiviiiiiiiiiiii e 7
01 61 00 Common Product ReqUIrements ............cceeeerriiiiiiniiieeiniiiieeniee e eeieeee e 4
017411 CIEANINEZ ..ottt ettt e et e e st e e e st e e saneeeeeaas 2
017421 Construction Demolition Waste Management..............ccooecuveeerniieeeinnieeeennieeeenns 5
01 77 00 CloSEoUt ProCEdUIES. ... .cuuentiitiitt e 1
01 78 00 Closeout SUbMIttals. ... ...o.ovuiiiii i 7
0179 00 Demonstration and Training ........c..oooiiiiiiiiiiii i 2
04 0510 Common Work Results for Masonry..........ccooeuieeiiniiieeinniiieenieee e eeieeeeens 4
040512 Masonry Mortar and GIOUL .........coccuueeiiriiiieiriiiieeeniiee et eeesreee e 2
04 0519 Masonry Anchorage and Reinforcing..........cooocveeiiviiiiiiniiiiiinniiieeiniiee e 4
04 22 00 Concrete Unit MaSONIY .....ccoocuiiiiiiiiieiiniiee ettt e e sreee e 2
051223 SUCTUTAl STEEL......eeiiiiiiiiiiee e e 4
0746 13 Preformed Metal Siding........cceeiiiiiiiiiiiiiiiiic e 3
09 90 00 PaINTINEG . ..ceiiiiiiiei ettt 4
210501 Mechanical General ReqUirements.............ceovvuieeiiniiieeiniiiiieenieecenieeeceieee e 9
2107 18 Thermal Insulation for EQUIPMENt ........ccceeiimiiiiiiiiiiiiiie e 5
2107 19 Thermal Insulation for PIpIng .......cccceiiviiiiiiiiiiiiiicc e 5
221317 Drainage, Waste and Vent Piping - Cast Iron and Copper ..........cccceveveeeeneieecennn 2
23 0505 Installation Of PIPEWOIK......ccccuueiiiiiiiiiiiiiiiiic e 4
230529 Bases, Hangers and SUPPOITS ......ccccuueieiriiiiiriiiieeiniieeerieee et e e 5
230553 Mechanical Identification ...........coooueeiiriiiiiiriiiie e 4
230713 Thermal Insulation for DUCHNG.........cceoviiiiiiiiiiiiiicee e 5
231113 Facility Fuel Oil Piping ......coccoueiiiiiiiiiiiiiiic et 2
233113 Ductwork - Low Pressure Metallic t0 500 Pa..........ccccccoviiiiiiniiiiiniiciiecce 5
23 3300 DUCE ACCESSOTIES ....eveeeiiiiieeeiiiie e ettt e et e ettt e e sttt e e st e e e eabeeeeesaneeeenans 2
233315 Dampers — OPEratilg.........ccoecuueeiiriieeeiniiiee ettt et e e rieteesereeeeeeneeeeesareeeenans 2
233720 Louvres, Intakes and VEeNtS........cooovvuiiiiiiiiiiiiieeceeee e 2
23 51 00 Breeching, Chimneys and Stacks ..........occueeiriiiiiiiniiieeiniiiie e 3

26 0501 Common Work Results - EIeCtrical.........coouvivniiiiiiiieiiie e 15
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26 05 20 Wire and Box Connectors (0-1000V).......cooviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeee, 2
26 05 21 Wires and Cables (0-1000V).....ccooiiiiiiiiiiiiie et 5
26 05 28 Grounding — SECONAATY ....ceeriiiiiiiiiiieiiriite ettt e e e e 4
26 0529 Hangers and Supports For Electrical SyStems .........ccccceevviiieimniiieeiniiieceniiieeenns 3
26 05 31 Splitters, Junction, Pull Boxes, and Cabinets.............coouvruiiiiiiieeiiiniiiiiiieeeeeeenae 2
26 05 32 Outlet Boxes, Conduit Boxes and Fittings.........ccocccceevviiiiiiniiiiiinniiiciiieecee 3
26 05 34 Conduits, Conduit Fastenings and Conduit Fittings .........ccccccevvvieiiiniiiiinnieeenns 6
26 09 23.01 Metering and Switchgear INStruments ..........coocueeeiriiiiiiniiiieenniiee e 4
26 12 16.01 Dry Type Transformers Up to 600V Primary ..........ccccceevviiieimniieieinnieeceniiieeeennns 3
2624 13 Generator Paralleling Switch@ear...........ccccciiiiiiiiiniiiiiii e 17
26 24 16.01 Panelboards — Breaker TYPe ......ccoocuieeiiniiiiiiniiiiiiiieceiec e 4
26 24 26 Panel Schedules.........coooiiiiiiiiiiii e 5
26 28 13.01 Fuses — LoW VOItage .......coooriiiiiiiiiiiiiic et 2
2628 16 Power Circuit Breakers.......oooouuiiiiiiiiiiiiiieceiic e 5
26 28 16.02 Moulded Case Circuit Breakers .........ccooouiiiimiiiiiiiiiiiniic e 3
26 28 20 Ground Fault Circuit Interrupters — Class A........ccoooviiiimiiiieinniieeeinieeeeniieeeenee 2
263213 Power Generation DIesel..........ooioiiiiiiniiiiiiiiiiciiic e 14
26 36 23 Automatic Load Transfer EQUIPMENt ..........ccoooiiiiiiiiiiiiniiiiciiiecceieec e 9
26 50 00 LAGREINE «oeeiiiiiee ettt 2
26 99 99 COMMUSSIONINE ..nevtieieiiiiie ettt ettt ettt et te e e ettt e e sttt e e sebeeeeseabeeeeesanaeeenans 2
Drawings

Cover Sheet

A-101 Architectural Plans and Detail

S101 Louvre Replacement Supports

E-100 Electrical Notes, Legend & BIO Route Plan

E-101 Existing/Demolition Power Plan, New Power Plan & Existing Single Line Diagram
E-102 Electrical Details, Elevation, Risers & New Single Line Diagram
E-103 Van Steenburg Building Ground, Second & Fourth Levels

E-104 Van Steenburg Building Service Towers Levels 1-6

E-105 Murray & Holland Building Floor Plans

E-106 Vulcan Building Ground Level

E-107 Strickland Building Basement Level

E-108 Coast Guard and Ellis Lab Buildings Floor Plans

E-109 Polaris Building Ground & Fourth Levels

M-101 Mechanical Layouts and Details



