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1. Ceneral .1 Conduct cleaning and di sposal operations to
comply with ordinances and antipollution
| aws.

.2 Store volatile waste in covered neta
contai ners, and renove from prem ses at end
of each working day.

.3 Prevent accumul ati on of waste which create
hazar dous condi ti ons.

2. Ceaning during .1 Maintain the work, at least on a daily basis
Construction free fromaccumul ati ons of waste materi al and
debri s.

.2 Provi de on-site contai ners for coll ecti on of
waste materials, and debris.

.3 Renpove waste materials, and debris fromsite.

-

3. Final d eani ng and In preparation for acceptance of the project
Rei nst at enent on an interim or final certificate of
conpl etion, performfinal cleaning.

.2 Assure all travell ed and storage surfaces are
rei nstatedtoequal or better than before work
comenced.



