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1.1 DESCRIPTION OF .1
WORK

1.2 FAMLIARIZATION .1
WTH SITE

The work under this contract involves the
supply of all | abour, material s and equi pnent
required to construct a rubble nound

br eakwat er extension off an existing rubble
nound/ st eel sheet pile breakwater structure
as detailed on the plan and in this

speci ficati on.

The work includes but is not limted to:

.1 Site work including nobilization,
denobi | i zati on, excavation, and di sposal.

.2 Excavati on bel ow LNT as required.

.3 Haul and placenent of excavated materi al
to/in cell at harbour

.4 Maintenance and rework of cell walls as
required to contain excavated materi al .

.5 Supply and installation of geotextile as
i ndi cated on the drawi ngs and in the

speci fication.

.6 Supply and installation of the rubble
nmound br eakwat er i ncl udi ng core stone, filter
stone and arnour stone |ayers as detailed on
the drawings and in the specification.

Site of Wirk is at: Skinners Pond, Structure
#303, Prince Co, PE

Bor ehol e data provided for information only.
Data for bore hol e BH 01(2009) as per report
by Stantec Engineering Limted Job. No.

1048577 - Fil e no. 2858 dated July 28, 2009 and
for bore holes BH 1(2015) and BH- 2(2015) as
per report by EXP Services I nc. Project nunber
FRE- 00228386- A0 dated Decenber 14, 2015.

As noted on the drawi ngs, Structures 406 and
411 (the bridge) are not to be used for
construction | oads, as both are posted for
cars only.

Before submtting a bid, it is reconmmended
that bidders visit the site to review and
verify the form nature and extent of the work,
mat eri al s needed, the neans of access and t he
tenporary facilities required to performthe
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wor K.

.3 Qotain prior perm ssion fromthe Departnent al
Representative and Harbor Authority before
carrying out such site inspection.

.4 I n advance of sitevisit, the Contractor isto
revi ew hazards as indicated in Section 01 35
29 and submit a Site Specific Safety Pl an
(SSSP) for the purpose of viewng the site.

1.3 CODES AND .1 Performwork in accordance with any code of
STANDARDS provi ncial or |ocal application, including
al | amendnents up to bid closing date,
provi ded that in any case of conflict or
di screpancy, the nore stringent requirenent
shal | apply.
.2 Mat eri al s and wor kmanshi p nust neet or exceed
requi rements of specified standards, codes
and referenced docunents.

1.4 | NTERPRETATI ON .1 The Di vision 01 sections take precedence over
OF DOCUMENTS the techni cal specification sections in other
Di visions of the Specification Mnual.

1.5 TERM ENG NEER 1 Unl ess specifically stated otherw se, the
t ermEngi neer where used i nthe Specifications
and on the Drawi ngs shall nean the
Depart nment al Representative as definedinthe
General Conditions of the Contract.

1.6 SETTI NG OUT .1 Assune full responsibility for and execute
WORK conpl ete |l ayout of work to locations, lines
and el evations indicated.

.2 Provi de devi ces needed to |lay out and
construct worKk.

.3 Supply survey markers required for | ayi ng out
wor K.



Structure #303 Cener al 01 10 10

Br eakwat er Ext ensi on I nstructions Page 3
Ski nners Pond, Prince Co., PE
Project No. R 078386.001 August 2016

1.7 MEASUREMENT FOR .1 Notify Departmental Representative
PAYNMENT sufficiently in advance of operations to
permt required neasurenents for paynent.

.2 ltens i ncluded under “Measurenent for
Payment”. Al lunp sumand all unit priceitens
shall include all naterials, |abour,

equi prent and all other itens necessary to
conpl ete the work.

ltem 1: Mobi | i zati on and Denvobili zati on:
Mobi li zati on and denobilization shal
constitute a |l unp sum for measurenent
pur poses.

Item 2: Siteworks, Denolitions and Renoval s:
Si tewor ks, renovals and repl acenent of
m scel | aneous itens shall constitute a | unp
sum for measurenment purposes.

Item 3: Ar nmour St one:
Supply and install of Arnour Stone shal
constitute a price per tonne for neasurenent
pur poses.

[tem 4: Filter Stone:
Supply and install of Filter Stone shal
constitute a price per tonne for nmeasurenent
pur poses.

[tem 5: Core Stone:
Supply and install of Core Stone shal
constitute a price per tonne for neasurenent
pur poses. Core stone quantity includes 90
tonnes of material allowed for a tenporary
wor ki ng surface (see section 35 31 23.13).
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Item 6: Geotextil e:

Supply and install of Geotextiles shal
constitute a price per square neter for
nmeasur ement pur poses.

I[tem 7: Survey Contr ol
Layout and survey control, including cross
sections during placenent, shall constitute a
[ unp sum for neasurenment purposes.

Item 8: Reuse of Existing Stone:
Reuse of existing 4.0 to 6.0 tonne arnour
stone, shall constitute a | unp sum for
nmeasur ement pur poses (estimated +275 tonnes) .

[tem 9: Toe Excavati on Bel ow LNT:

Toe Excavation bel ow Low Nornmal Tide shall
constitute a price per cubic neter for nmeasurenent
purposes. This quantity includes the vol une of
mari ne sedinments and till bounded by the |ines
defining the bottomand sl oped sides of the toe. A
pre-soundi ng survey wi || establish soundi ngs pri or
to construction for purposes of verifying
quantities to be renoved in conbination with the
contractors cross sections of as-built soundi ngs.

Item 10: Excavation to -1.0min Advance of the
Wor k Bel ow LNT

Excavati on of Marine Sedi nents bel ow LNT shal
constitute a price per cubic neter for measurenent
purposes. This quantity includes the vol une of
mari ne sedi nents down to elevation -1.0mfor the
width of the filter stone. A pre-sounding survey
wi || establish soundings prior to construction for
pur poses of verifying quantities to be renoved.

ltem 11: Silt Curtain
Silt curtain shall constitute a |unp sum for
measur ement pur poses.

1. 8 DOCUMENTS 1 Mai ntain at job site, one copy each of the
REQUI RED fol | owi ng:

1 Contract Draw ngs

.2 Speci fications
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.3 Addenda
.4 Revi ewed Shop Draw ngs
.5 Li st of outstandi ng shop draw ngs
.6 Change Orders
T O her nodifications to Contract
. 8 Field Test Reports
.9 Copy of Approved Wrk Schedul e

1.9 PERM TS 1
.2
.3
.4
1. 10 ACCOMMCDATE 1
HARBOUR
OPERATI ONS
.2
.3

.10 Health and Safety Pl an and other safety
rel ated docunents

.11 O her docunents as stipul ated el sewhere
in the Contract Docunents.

Qobtain and pay for building permt,
certificates, |licenses and other permts as
requi red by nmuni ci pal, provincial and f ederal
aut horities.

Provi de appropriate notifications of project
to munici pal and provincial inspection
aut horities.

Oot ai n conpliance certificates as prescribed
by | egislative and regul atory provisions of
muni ci pal , provincial and federal authorities
as applicable to the performance of work.

Submit to Departnental Representative, copy
of application forns and approval docunents
recei ved from above referenced authorities.

Execute work wi th | east possible interference
or di sturbance to Harbour operations and
normal use of prem ses. Arrange with
Departnmental Representative to facilitate
execution of work.

Provi de barriers and warning signs in
| ocations where work i s adjacent to areas
which will be operative during such work.

Provi de and nmaintain tenporary bouys to
delineate the new work or tenporary
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structures.

.1 0.4myell ow spar bouys conplete with a
flashing yellow I'ight having a nom nal
range of 2 nmand afl ash of FI 0.5 seconds,
Ecli pse 3.5 seconds and retro refl ective
tape are to be pl aced and nmai nt ai ned at t he
outward, seaward limt of the work (and
silt curtain).

Al'l bouys and equi pnent used in the
construction nust be visible at all tines and
nmust be marked in accordance with the

col lision regul ations of the Canada Shi ppi ng
Act .

Advi se Departnmental Representative 4 days in
advance of the installation of any tenporary
structure so that a notice to shi pping can be
subm tt ed.



