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Presentation Outline

* Purpose & Objectives
 Water Management
 Mine Systems

« Site Security

* Dust Management

« Environmental Monitoring

* Risk Mitigation & Remediation
Preparation Activities
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Purpose & Objectives

Purpose

« To familiarize bidders with aspects of the mine are
seasonally variable and/or may be difficult to see
during the anticipated tender period

Objectives

* Provide an organized context to the site tour

« Tour the site to gain an appreciation of the size and
complexity of the property and some of the key
management components.
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Water Management

Key on-site activity and grouped into the following 3
categories:

1. Surface Water Management
2. Underground Water Management
3. Mine Water Treatment
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Water Management
Surface Water Management — Surface Flow

+ Management of drainage ditches to pits or
Baker Creek

* Arsenic impacted water transferred to Mill
Pond then onto Northwest Pond using pumps
and overland piping

* Non-impacted water collected in clay sump;
overland discharge to Baker Creek
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Water Management
Surface Water Management — Baker Creek

 Increased vigilance leading
up to and during freshet
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Water Management
Underground Water Management

Includes network of pumps and
piping to manage of underground
sumps and seeps

*  Mine water level maintained at 750
feet below ground surface using
two low lift pumps to manage water
within the mine and two high lift
pumps to transfer water to the NW
Pond.

* This system is in the process of
being replaced
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Water Management

Mine Water Treatment
« Seasonal treatment
(June to September)

 Iron co-precipitation
process

* Average annual
treatment volume is
approx. 400,000 m?3

« Baker Creek discharge
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Mine Systems
« Ventilation e -

 Heating

communications

- Refuge Stations
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Site Securlty

 Controlled Access
— Security guard & gate 7
— Unmanned locked gates

« Uncontrolled Access |
— Town site beach area
— Foreshore tailings beach area
— Snowmobile trails
— ATV paths
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Dust Management

Sources of dust which need to be
monitored and managed:

« Tailings ponds

 Roads

* Deconstruction
activities

» Drilling and/or
blasting
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Environmental Monitoring

Monitoring Programs

e Surveillance Network
Program (SNP)

* Environmental Effects
Monitoring (Metal Mining
Effluent Regulations)

« Air Monitoring Program
(fence line and community
stations)
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Risk Mitigation & Remediation
Preparation Activities

 Town site deconstruction
« Landfill preparation, construction, and management
 Contaminated soil excavation
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