



APEGM
Certificate of Authorization
HDK Consulting Incorporated
No. 5539 Date: 04/30/2017

| Revision/ | Description/Description | Date/Date |
|-----------|-------------------------|--------------|
| 0 | ISSUED FOR TENDER | Sept. 12, 16 |

Client/client
Public Works and Government Services Canada
100 - 167 Lombard Avenue
Winnipeg, Manitoba

Project title/Titre du projet
**Lower Fort Garry (LFG)
National Historic Site, Manitoba**

**HERITAGE BUILDING
RECAPITALIZATION**

Approved by/Approuvé par
HCC
Designed by/Concept par
PL
Drawn by/Dessiné par
RD


PWGC Project Manager/Administrateur de Projets TPSCG
CHRISTINA KOVACS

PWGC, Architectural and Engineering Resources Manager/
Ressources Architectural et de Directeur d'ingénierie, TPSCG

Client/client
PARKS CANADA

Drawing title/Titre du dessin
**STOCKADE EXISTING PARTIAL
SINGLE LINE DISTRIBUTION DIAGRAM**

| | | |
|---|--------------------------------------|--|
| Project No./No. du projet R.075212.001 | Sheet/Fauille E16 OF 24 | Revision no./ La Révision no. 0 |
|---|--------------------------------------|--|



1 STOCKADE EXISTING PARTIAL SINGLE LINE DISTRIBUTION DIAGRAM
E16 NTS

NOTES:

- ELECTRICAL ITEMS SHOWN DASHED ARE EXISTING AND SHALL REMAIN OR BE RELOCATED AS NOTED. ITEMS MARKED WITH (D) SHALL BE DISCONNECTED AND REMOVED.
- ALL DEVICES IN RENOVATED AREAS THAT MUST BE ALTERED TO HAVE ASSOCIATED WIRE AND CONDUIT EXTENDED, RE-ROUTED AND RE-WIRED TO SUIT NEW INSTALLATION. CONFIRM EXISTING ON SITE.
- ELECTRICAL CONTRACTOR TO COORDINATE ALL POWER SHUTDOWNS WITH DEPARTMENTAL REPRESENTATIVE. PROVIDE MINIMUM 48 HOUR NOTICE PRIOR TO ANY SHUTDOWNS. COORDINATE ALL WORK TO MINIMIZE SERVICE INTERRUPTIONS. ALLOW FOR EVENING AND WEEKEND WORK AS REQUIRED.
- ALL SERVICE REPLACEMENT WORK TO BE FULL SATISFACTION OF THE UTILITY AND DEPARTMENTAL REPRESENTATIVE.
- COORDINATE SERVICE UPGRADE WORK WITH UTILITY.

