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INSPECTION

Give timely notice requesting inspection of Work designated for special tests, inspections
or approvals by Departmental Representative or by inspection authorities having
jurisdiction.

In accordance with the General Conditions, Departmental Representative may order any
part of Work to be examined if Work is suspected to be not in accordance with Contract
Documents.

If Contractor covers or permits to be covered Work designated for special tests, inspections
or approvals before such is made, uncover Work until particular inspections or tests have
been fully and satisfactorily completed and until such time as Departmental Representative
gives permission to proceed.

Pay costs to uncover and make good work disturbed by inspections and tests.

TESTING

Tests on materials, equipment and building systems as specified in various sections of the
Specifications is the responsibility of the Contractor except where stipulated otherwise.

A Provide all necessary instruments, equipment and qualified personnel to perform
tests.

At completion of tests, turn over 2 sets of fully documented tests reports to the
Departmental Representative. Submit in accordance with Section 01 33 00.

A Obtain additional copies for inclusion of a complete set in each of the maintenance
manuals specified in Section 01 78 00.

Unspecified tests may also be made by Departmental Representative, at the discretion of
the Departmental Representative. The costs of these tests will be paid for by the
Departmental Representative.

Where tests or inspections reveal work not in accordance with contract requirements,
Contractor shall pay costs for additional tests and inspections incurred by Departmental
Representative as required to verify acceptability of corrected work.

REJECTED WORK

Remove and replace defective Work, whether result of poor workmanship, use of defective
or damaged products and whether incorporated in Work or not, which has been identified
by Departmental Representative as failing to conform to Contract Documents.

Make good damages to new and existing construction and finishes resulting from removal
or replacement of defective work.
MOCK-UPS

Prepare mock-ups of certain work as specified in various sections of the Specifications.
Include in each mock-up all related work components representative of final assembly.

Construct in locations acceptable to Departmental Representative.

Prepare mock-ups for Departmental Representative's review with reasonable promptness
and in an orderly sequence, so as not to cause any delay in Work.
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4 Failure to prepare mock-ups in ample time is not considered sufficient reason for an
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

5 If requested, Departmental Representative will assist in preparing a schedule fixing dates

for preparation.

.6 Dismantle and remove mock-up when directed by Departmental Representative, unless
approval is given for mock-up to remain as part of the Work.

END OF SECTION
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