



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
100-167 Lombard Avenue
Winnipeg
Manitoba
R3B0T6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
Northern Contaminated Site Program
ATB Place North Tower
10025 Jasper Avenue
Edmonton
Alberta
T5J 1S6

Title - Sujet Jericho Mine Site Stabilization	
Solicitation No. - N° de l'invitation EW699-171068/A	Amendment No. - N° modif. 005
Client Reference No. - N° de référence du client PWGSC EW699-171068	Date 2016-09-28
GETS Reference No. - N° de référence de SEAG PW-\$NCS-012-10842	
File No. - N° de dossier NCS-6-39116 (012)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2016-10-13	Time Zone Fuseau horaire Central Daylight Saving Time CDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Sarna (NCS), Crystal	Buyer Id - Id de l'acheteur ncs012
Telephone No. - N° de téléphone (204) 298-2742 ()	FAX No. - N° de FAX (204) 983-7796
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

This solicitation amendment #005 is raised to modify solicitation EW699-171068 dated 2016-08-23 as follows:

- 1) Refer to the Addendum 3 attached.
- 2) Refer to "Annex A1: Cost Breakdown Table":

DELETE:

4.4	02 41 32 -1	Collect and Landfill remaining Non-Hazardous material debris	Lump sum	1	
-----	--------------------	--	----------	---	--

INSERT:

4.4	02 41 23 -1	Collect and Landfill remaining Non-Hazardous material debris	Lump sum	1	
-----	--------------------	--	----------	---	--

- 3) The following Questions and Answers were posed during the solicitation period:

Q1: In Section 3.2 of the Technical Evaluation - "Client and Project References" we are asked to provide 3 project references undertaken by key members of the project team. Does this allow us to provide up to 3 project references for each of our multiple team members?

A1: It only allows submission of 3 projects total, and in turn 3 reference letters for those projects respectively. Key members must be part of the teams on these projects.

Q2: In Section 3.3 of the Technical Evaluation - "Qualifications of Key Individuals" PWGSC have requested five specific resumes. Given the multi-disciplinary nature of the work would we be allowed to submit additional resumes for key positions and cross shifts that we see as essential for project success. If so, how would the scoring be modified to acknowledge these additional key roles?

A2: Additional resumes will not be evaluated

Q3: In section 02 41 23 – "Debris and Miscellaneous Removals", it is indicated that the costs are to be included in the payment item 02 41 23-1; however, there is no bid item with that specification reference. Is there a missing bid item? Or is it referring to the bid item (the last one) ID#4.4?

A3: the reference should read 02 41 32-1. Refer to amendment Basis of Payment here in at #2

Q4: Table 4.2 of the Tetra Tech report entitled "Jericho Options Analysis Rev02" quantifies the volume of soil to be treated from each APEC. Total volume of soil to be treated, per this table, is 7,854 m3. Given the reduction in volume of PHC soil to be treated from 7,800 m3 to 3,315 m3 per Amendment No 1, can a revised table that quantifies the volume of soil to be treated from each APEC, corresponding to the revised estimate of 3,315 m3, be issued?

A4: Refer to the revised PHC soil volume table attached at addendum 3.

Solicitation No. - N° de l'invitation

EW699-171068

Client Ref. No. - N° de réf. du client

PWGSC EW699-171068

Amd. No. - N° de la modif.

005

File No. - N° du dossier

NCS-6-39116

Buyer ID - Id de l'acheteur

NCS012

CCC No./N° CCC - FMS No./N° VME

Q5: Is the contractor responsible for ongoing environmental liability related to water quality issues that may arise due to the design of this partial reclamation phase?

A5: Design related to long term water quality objectives is not part of the scope. Water management, including water quality management during the construction period is the responsibility of the contractor.

ALL OTHER TERMS AND CONDITIONS SHALL REMAIN THE SAME.

The following changes to the tender documents are effective immediately and will form part of the contract documents:

- 1) Refer to attached PDF "soil volume calculations for PHC contaminated soils" table for revised estimated contaminated soil volumes.

Table 6.1.16-2: Soil Volume Calculations for PHC Contaminated Soils

		7,853.5	3,313.75
APEC	Area (sq.m)	Original Est Volume (cu.m)	Re-Assigned Volume (cu.m)
1	415.	300.	230.
2	2,495.	3,076.	0.
3	550.	275.	0.
4	7.	3.5	
7	3,376.	1,688.	844.
8	2,533.	1,267.	1,267.
9	277.	388.	388.
10	887.	546.	546.
13	192.	155.	38.75
14	130.	130.	0.
15	10.	25.	0.

- END -