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PART 1 – GENERAL 
 

1.1 Description of 

Work     

 

 

This Section includes but is not limited 

to the following: 

 

.1 All sitework, demolition and removals as 

required to complete the work.  All items 

to be verified by a site visit prior to 

submission of a tender.  All available 

plans of the existing structure are 

available for viewing at PWGSC office, 3 

Queen Street, Charlottetown, P.E. 

 

  

 

1.2  Related Work  .1 Refer to other specification sections for 

related information. 

 

.2 Refer to Section 01 33 00 for Submittal 

Procedures. 

 

 

 

1.3  Submissions  .1 Methodology: 

 .1 When requested, provide methodology 

for carrying out the work. 

 

.2 Provide submissions in accordance with 

Section 01 33 00. 

 

 

 

1.4  Protection  .1 Prevent movement, settlement or damage of 

adjacent structures. Provided bracing and 

shoring as required.  In event of damage, 

immediately replace such items or make 

repairs to approval of a Departmental 

Representative and at no additional cost.   

 

.2 Prevent debris from entering harbour and 

creating navigational hazards. 

 

.3 All damage to existing structures, 

roadways, pipelines, electrical systems 

not specified for removal to be repaired 
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at the Contractor’s cost to the 

satisfaction of the Departmental 

Representative. 

 

 

1.5 Measurement of  
Payment    

.1 Demolition and removals will be measured 

in accordance with Section 01 10 10 and 

shall include demolitions, selective 

demolitions, removals, transportation, 

disposal, environmental protective 

measures, and site cleanup. 

 

 

 

PART 2 – PRODUCTS 

 

 

 

Not applicable. 

 

 

 

PART 3 – EXECUTION 

 

 

3.1  Preparation  .1  Inspect site and verify with a Departmental 

Representative items designated for 

removal and items to be preserved. 

 

.2 Do not disturb adjacent structures 

designated to remain in place. 

 

 

 

3.2  Removal   .1 Remove items indicated. 

 

.2 Do not disturb adjacent structures 

designated to remain in place. 

 

.3 At end of each day’s work, leave work in 

safe condition so no part is in danger of 

toppling or failing. 

 

.4 Excavate to extents and dimensions 

indicated on the drawings. 

 

 

 

3.3  Disposal of 

Material 

.1 Disposal of materials not designated for 

salvage or re-use in work, will be the 
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contractor’s responsibility, and must be 

disposed of off-site. 

 

.2 The material to be disposed is to be 

transported and disposed of in an 

environmentally acceptable manner to the 

satisfaction of a Departmental 

Representative, and in accordance with any 

local, Municipal, Provincial and Federal 

restrictions and regulations. 

 

.3 All creosote materials to be disposed of 

at land fill located in Wellington, PE or 

approved equivalent. 

 

 

 

3.4  Restoration  .1 Upon completion of work, remove debris, 

trim surfaces and leave work site clean. 

 

.2 Reinstate areas and existing works outside 

areas of demolition to conditions that 

existed prior to commencement of work.  

Match condition of adjacent, undisturbed 

areas. 

 


