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PART

1 - GENERAL

1.1 Description of

Work

1

.2

Related Work

1.

3

Submissions

1.

4

Protection

This Section includes but 1is not limited
to the following:

All sitework, demolition and removals as

required to complete the work. All items
to be verified by a site visit prior to
submission of a tender. All available

plans of the existing structure are
available for viewing at PWGSC office, 3
Queen Street, Charlottetown, P.E.

Refer to other specification sections for
related information.

Refer to Section 01 33 00 for Submittal
Procedures.

Methodology:
.1 When requested, provide methodology
for carrying out the work.

Provide submissions 1in accordance with
Section 01 33 00.

Prevent movement, settlement or damage of
adjacent structures. Provided bracing and
shoring as required. In event of damage,
immediately replace such items or make
repairs to approval of a Departmental
Representative and at no additional cost.

Prevent debris from entering harbour and
creating navigational hazards.

All damage to existing structures,
roadways, ©pipelines, electrical systems
not specified for removal to be repaired
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1.5 Measurement of
Payment

at the Contractor’s cost to the
satisfaction of the Departmental
Representative.

Demolition and removals will be measured
in accordance with Section 01 10 10 and

shall include demolitions, selective
demolitions, removals, transportation,
disposal, environmental protective

measures, and site cleanup.

PART 2 — PRODUCTS Not applicable.

PART 3 — EXECUTION

3.1 Preparation

3.2 Removal

3.3 Disposal of
Material

Inspect site and verify with a Departmental
Representative items designated for
removal and items to be preserved.

Do not disturb adjacent structures
designated to remain in place.

Remove items indicated.

Do not disturb adjacent structures
designated to remain in place.

At end of each day’s work, leave work in
safe condition so no part is in danger of
toppling or failing.

Excavate to extents and dimensions
indicated on the drawings.

Disposal of materials not designated for
salvage or re-use in work, will be the
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3.

4

Restoration

contractor’s responsibility, and must be
disposed of off-site.

The material to be disposed 1s to be

transported and disposed of in an
environmentally acceptable manner to the
satisfaction of a Departmental

Representative, and in accordance with any
local, Municipal, Provincial and Federal
restrictions and regulations.

All creosote materials to be disposed of
at land fill located in Wellington, PE or
approved equivalent.

Upon completion of work, remove debris,
trim surfaces and leave work site clean.

Reinstate areas and existing works outside
areas of demolition to conditions that
existed prior to commencement of work.
Match condition of adjacent, undisturbed
areas.



