



1 KEYPLAN  
E1 1:500

SYMBOL SCHEDULE:

- LH-P2A-1  
A  
CANOPY MOUNT LUMINAIRE  
A ~ DENOTES LUMINAIRE TYPE  
LH-P2A-1 DENOTES CIRCUIT NUMBER
- LH-P2A-1 CIRCUIT#  
POLE MOUNT LUMINAIRE
- LH-P2A-1 CIRCUIT#  
DUAL POLE MOUNT LUMINAIRE
- LH-P2A-1 CIRCUIT#  
LUMINAIRE TRADITIONAL STYLE
- CRANE PLUG
- ITEM TO BE DEMOLISHED
- EXISTING ITEM TO REMAIN
- UG ~ UNDERGROUND WIRING
- JUNCTION BOX
- PHOTOCELL
- PANELBOARD
- DISCONNECT SWITCH

Public Works and Government Services Canada  
Travaux publics et Services gouvernementaux Canada

REAL PROPERTY SERVICES  
Western Region  
SERVICES IMMOBILIERS  
Région de l'ouest

HDK CONSULTING INCORPORATED  
55-81 Garry St.  
Winnipeg, Manitoba  
Canada, R3C 4J9  
T: 204.818.0380  
F: 204.818.0389  
www.hdkconsulting.com  
info@hdkconsulting.com  
Mechanical | Electrical | Communications | Security Engineering



APEGM  
Certificate of Authorization  
HDK Consulting Incorporated  
No. 5539 Date: 04/30/2017

Revision	Description/Description	Date/Date
2	ISSUED FOR CONSTRUCTION	July 27,16
1	ISSUED FOR 90% CONSTRUCTION DOCUMENTS	June 8, 16
0	ISSUED FOR 50% CONSTRUCTION DOCUMENTS	May 26,16

ST. ANDREWS LOCK AND DAM

ST. ANDREWS, MANITOBA

ST. ANDREWS LOCK AND DAM  
ST. ANDREWS, MANITOBA

LIGHTING AND  
ELECTRICAL UPGRADES

Approved by/Approuvé par  
HCC

Designed by/Concept par  
PL

Drawn by/Dessiné par  
RD

PWSC Project Manager/Administrateur de Projets TPSCG  
KEVIN GALLAYS

PWSC Architectural and Engineering Resources Manager/  
Ressources Architectural et de Directeur d'Ingénierie, TPSCG

Client/client

Drawing title/Titre du dessin

KEYPLAN AND SYMBOL SCHEDULE

Project No./No. du projet

R.076331

Sheet/Feuille

E1

OF 17

Revision no./  
La Révision  
no.

2