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PART 1 - GENERAL
1.1  DESCRIPTION

1 This section specifies requirements for demolishing and removing wholly or in part

various items designated to be removed or partially removed.

2 Demolition and removal will consist of, but not necessarily be limited to, the
following:

1

Removal of existing armour stone to facilitate new work, as shown on the
drawings. Reinstall a portion of the existing armour stone on the west end of
the new uplands area.

Removal of a section of the fenders, ladders, coping, plywood, wheelguard
and wheelguard blocking from the west face of the existing finger pier to
facilitate tie-in of the new marginal wharf, as shown on the drawings.
Removal of a section of the bottom horizontal fenders, notch/trim the top
100 mm of the vertical fenders and remove plywood from the east face of
the existing finger pier to facilitate installation of new electrical conduit, as
shown on the drawings. Existing horizontal fenders to be notched/routered
to facilitate new plywood, as shown on the drawings.

Removal of existing guiderail and posts to facilitate new work, as shown on
the drawings. Reinstall a portion of the existing guiderail and posts on the
west end of the new uplands area

Complete removal and disposal of the floating dock crib, as shown on the
drawings.

Disconnect, remove and store gangway, crib connection plate, floating
docks, chain and concrete anchors on-site, as directed by the Departmental
Representative.

Temporarily disconnect and remove existing electrical shed, as shown on
the drawings. Shed to be relocated and anchored to a new reinforced
concrete pad as detailed. Repair/seal all existing shed features due to
removal of electrical items. All repair work to match existing
finish/construction.

Remove existing culvert located under the existing electrical shed, as
indicated on the drawings.

Refer to electrical drawings for all electrical related items to be removed,
temporarily disconnected and reinstated.

1.2 PROTECTION

1 Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.

2 Place a floating boom around entire demolition site to prevent loss of any materials.
Remove all floating debris from water on a routing and timely basis.
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3.2

33

EXECUTION

1

Inspect site and verify with the Departmental Representative objects designated for
removal.

2 Locate and protect utility lines. Preserve in operating condition active utilities
traversing site.

REMOVAL

1 Remove in their entirety all materials and objects specified for removal.

2 Do not disturb adjacent work designated to remain in place.

DISPOSAL OF MATERIAL

.1 All demolished materials, except materials designated to be salvaged for the
Departmental Representative or reused on the project, will be property of
Contractor and will be removed from site and disposed to satisfaction of
Departmental Representative.

2 Contractor to dispose of all demolished materials at an approved waste disposal
site. Ensure that disposal site is approved and willing to accommodate any
materials disposed of from work site.

3 Contractor shall obtain and pay for all necessary permits and disposal fees for use
of an approved waste disposal site.

4 Excavated material and dredging from below water to be transported using

watertight dump trucks to an approved waste disposal site.
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34  RESTORATION

1 Upon completion of work, remove debris, trim surfaces and leave work site in clean
condition.
2 Reinstate areas and existing works outside areas of demolition to conditions that

existed prior to commencement of work.



