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PART 1 – GENERAL 
 
1.1  Related Work  .1  Refer to other Specification Sections for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submissions 

requirements. 
 
    .3  Refer to Section 03 30 00 Concrete. 
 
1.2  Reference 
  Standards  .1  Do  concrete  formwork  and  falsework  in  accordance  with  CSA 

A23.1‐14,  Concrete  Materials  and  Methods  of  Concrete 
Construction,  except  where  more  stringent  standards  specify 
otherwise. 

 
    .2  CSA S269.1‐1975 (R2003), Falsework for Construction Purposes. 
 
    .3  CSA S269.3‐M92 (R2013), Concrete Formwork 
 
1.3  Submissions  .1  Shop Drawings: 
      .1  Upon request, submit to Departmental Representative for 

review  four  (4)  sets  of  formwork  shop  drawings,  in 
accordance with Section 01 33 00, at  least four (4) weeks 
prior to panel fabrication. All such drawings to be stamped 
and  signed  by  a  Professional  Engineer  registered  in  the 
Province of Prince Edward Island. 

      .2  Clearly  indicate  method  and  schedule  of  construction, 
materials,  arrangement  of  joints,  ties,  shores,  liners,  and 
locations of embedded parts. Comply with CSA S269.1 for 
falsework drawings. 

 
    .2  Product Data/Samples: 
      .1  Provide product data and samples for form ties. 
 
    .3  Provide submissions in accordance with Section 01 33 00. 
 
1.4  Measurement 
  For Payment 

.1  This item will not be measured separately. 
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PART 2 – PRODUCTS 
 
2.1  Materials  .1  Formwork lumber: plywood and wood formwork materials to CSA 

A23.1. 
 
    .2  Falsework materials: to CSA S269.1. 
 
    .3  Form release agent: colourless mineral oil, free of kerosene, with 

viscosity between 70 and 110 s Saybolt Universal, 15 to 14 mm2/s 
at 40 degrees Celsius,  flash‐point minimum 150 degrees Celsius, 
open cup.  

 
 
PART 3 – EXECUTION 
 
3.1  Erection  .1  Verify  lines  and  levels  before  proceeding  with  formwork  and 

ensure dimensions agree with drawings. 
 
    .2  Construct  forms  to  produce  finished  concrete  conforming  to 

shape,  dimensions,  locations  and  levels  indicated  within 
tolerances required by CSA A23.1  

 
    .3  Line  forms  with  material  only  as  approved  by  Departmental 

Representative. 
 
    .4  Construct falsework in accordance with CSA S269.1. 
 
    .5  Align  form  joints  and  make  watertight.  Keep  form  joints  to 

minimum. 
 
    .6  Clean  formwork  in  accordance  with  CSA  A23.1,  before  placing 

concrete. 
 
    .7  Leave formwork in place for at until concrete has reached 70% of 

its  28‐day  compressive  strength,  unless  otherwise  directed  by 
Departmental Representative. 

 
    .8  Re‐use of formwork and falsework subject to requirements of CSA 

A23.1. 
 



Public	Works	and	Government	Services	Canada	 	 	 	 Section	03	10	00	
Machon’s	Point	Marginal		
Wharf	Construction	
Murray	Harbour,	Kings	Co,	PEI	
Project	No.	R077232.001	 	 Concrete	Formwork	And	Falsework	 	 Page	3	
 

  

    .9  All holes  from  form  ties  and  rods  to be plugged with mortar  to 
requirements of CSA A23.1. When  forms are  removed, no metal 
will be less than 25 mm from the surface of the concrete. 

 
 
3.2  Falsework  .1  Contractor  to  design  and  construct  formwork  and  falsework  to 

resist severe exposed wave conditions. 
 
    .2  Submit  formwork  and  falsework  design  to  Departmental 

Representative for review prior to construction. 
 
    .3  Formwork  and  falsework design  to be  approved by  an  Engineer 

registered in the Province of Prince Edward Island. 
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PART 1 – GENERAL 
 
1.1  Related Work  .1  Refer to other Specification Sections for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
    .3  Refer to Section 03 30 00 Concrete. 
 
1.2  Reference 
  Standards  .1  CSA  A23.1‐14,  Concrete  Materials  and  Methods  of  Concrete 

Construction. 
 
    .2  Reinforcing Steel Manual of Standard Practice  (latest edition) by 

Reinforcing Steel Institute of Ontario. 
 
    .3  CSA  G30.18‐09  (R2014),  Carbon‐Steel  Bars  for  Concrete 

Reinforcement. 
 
    .4  ASTM  A1064/A1064M,  latest  edition,  Standard  Specification  for 

Carbon‐Steel Wire  and Welded Wire  Reinforcement,  Plain  and 
Deformed, for Concrete. 

 
1.3  Source 
  Sampling  .1  Provide Departmental Representative with  certified  copy of mill 

test of steel supplied showing physical and chemical analysis not 
less than two (2) weeks prior to commencement of work. 

 
1.4  Submissions  .1  Shop Drawings: 
      .1  Clearly  indicate bar sizes, spacing,  location and quantities 

of reinforcement and mesh with identifying code marks to 
permit  correct placement without  reference  to  structural 
drawings;  to  Reinforcing  Steel  Manual  of  Standard 
Practice. 

      .2  Detail  placement  of  reinforcing where  special  conditions 
occur.  

      .3  Design and detail lap lengths and bar development lengths 
to CSA A23.1, unless otherwise specified on drawings. 

 
    .2  Product Data/Samples: 
      .1  Provide product data for supports and spacers. 
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    .3  Test Results: 
      .1  Provide  Mill  Test  Certificates  cross  referenced  to  the 

product supplied to the site. 
 
    .4  Provide submissions in accordance with Section 01 33 00. 
 
1.5  Storage  .1  Store reinforcing steel on racks or sills that will permit easy access 

for  identification  and  handling  and  prevent  it  from  becoming 
coated with material which would adversely affect bond. 

 
    .2  Do not store reinforcing steel in direct contact with the ground. 
 
1.6  Measurement 
  For Payment        .1  This item will not be measured separately. 
 
    .2  Wire  ties and  spacers  to be  considered  incidental  to  supply and 

placing of reinforcement. 
 
PART 2 – PRODUCTS 
 
2.1  Materials  .1  Reinforcing steel: to CSA G30.18; billet steel grade 400 deformed 

bars. 
 
    .2  Wire  ties:  to  ASTM  A1064/A1064M  plain,  cold  drawn  annealed 

steel wire. 
 
    .3  Spacers: PVC, Fabricated to suit site dimensions. 
 
2.2  Reinforcing   
  Steel Fabrication  .1  Fabricate reinforcing to CSA A23.1 
 
    .2  Fabrication  tolerances  for  reinforcing  steel  to  Reinforcing  Steel 

Manual of Standard Practice. 
 
PART 3 ‐ EXECUTION 
 
3.1  Placing  .1  Accurately place reinforcing in positions indicated and hold firmly 

during placing, compacting and setting of concrete. 
 
    .2  Tie reinforcement where spacing in each direction is: 
      .1  Less than 300 mm:  tie at alternate intersections. 
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      .2  300 mm or more:  tie at each intersection. 
 
3.2  Field Bending  .1  Do  not  field  bend  reinforcement  except  where  indicated  or 

authorized by Departmental Representative. 
 
    .2  When authorized, bend reinforcement without heat, by applying 

slow and steady pressure. 
 
    .3  Replace bars which develop cracks or splits. 
 
3.3  Cleaning  .1  Clean reinforcing before placing concrete. 
 
3.4  Inspection  .1  Do  not  place  concrete  until  Departmental  Representative  has 

inspected and accepted reinforcement work in place. 
 
3.5  Surface Conditions  .1  Reinforcement, at  time concrete  is placed,  to be  free  from mud, 

oil  or  other  nonmetallic  coatings  that  adversely  affect  bonding 
capacity. 

 
    .2  Reinforcement, with rust, mill scale, or combination of both to be 

considered  as  satisfactory,  provided  minimum  dimensions, 
including height of deformations, and mass of hand wire brushed 
test  specimen  are  not  less  than  specified  requirements  in 
applicable CSA Standards. 
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PART 1 – GENERAL 
 
1.1  Related Work  .1  Refer to Section 01 29 00, Project Particulars and Measurement 
    .2  Refer  to  Section  01  33  00,  Shop  Drawing/Submission 

requirements.      
    .3  Refer to Section 01 45 00, Testing Laboratory Services. 
    .4  Refer to Section 03 10 00, Concrete Formwork and Falsework. 
    .5  Refer to Section 03 20 00, Concrete Reinforcement. 
    .6  Refer to Section 05 50 00, Metal Fabrications. 
 
1.2  Reference 
  Standards  .1  Do  structural  concrete  work  in  accordance  with  CSA  A23.1‐14, 

Concrete  Materials  and  Methods  of  Concrete  Construction, 
except where more stringent standards specify otherwise. 

 
    .2  CSA A3000‐13, Cementitious Materials Compendium. 
 
    .3  ASTM C494‐2013, Standard Specification for Chemical Admixtures 

for Concrete. 
 
    .4  ASTM  C3090‐11,  Standard  Specification  for  Liquid  Membrane‐

Forming Compounds for Curing Concrete. 
 
    .5  ASTM  D1751‐04  (2013),  Standard  Specification  for  Preformed 

Expansion  Joint  Filler  for  Concrete  Paving  and  Structural 
Construction (Non‐extruding and Resilient Bituminous Types). 

 
    .6  ASTM  D412‐06A  (2013),  Standard  Test Methods  for  Vulcanized 

Rubber and Thermoplastic Elastomers – Tension. 
 
 
1.3  Submissions  .1  Shop Drawings: 
      .1  Submit shop drawings and erection drawings for formwork 

and falsework. All such drawings to be stamped and signed 
by  a  Professional  Engineer  registered  in  the  Province  of 
Prince Edward Island. 

      .2  Submit placement drawings for reinforcing steel. 
      .3  Submit placement drawings for miscellaneous items. 
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    .2  Product Data/Samples: 
      .1  Provide  technical  data  and/or  samples  for  curing 

compounds,  evaporation  retardant  and  finishing  aids, 
expansion joint materials/sealants, grouts. 

 
    .3  Certificates: 
      .1  Minimum  four  (4) weeks  prior  to  starting  concrete work 

submit  to  Departmental  Representative  manufacturer's 
test  data  and  certification  by  qualified  independent 
inspection  and  testing  laboratory  that  the  following 
materials will meet specified requirements: 

        .1  Portland cement. 
        .2  Admixtures. 
      .2  Provide certification  that plant, equipment, and materials 

to be used  in concrete work comply with requirements of 
CSA A23.1. 

      .3  Provide  certification  that  mix  proportions  selected  will 
produce concrete of  specified quality, yield, and  strength 
and will comply with CSA A23.1. 

      .4  Provide certification that concrete will not  include alkali  ‐ 
reactivity aggregates.  

 
    .4  Methodology and Quality Control: 
      .1  Submit  for  review  methodology  and  quality  control 

procedures for the following: 
        .1  Cold weather concreting. 
        .2  Hot weather concreting. 
        .3  Concrete placement operations. Provide details of 

pour  sequence  and  proposed  layout  of 
construction joints. Unless otherwise approved, the 
spacing of deck construction joints shall not exceed 
13.5m. 

        .4  Concrete deck finishing operations. 
        .5  Supporting reinforcing steel. 
        .6  Protection and  curing of  concrete  in  cold and hot 

weather. 
 
    .5  Test Results: 
      .1  Provide design mix tests results. 
      .2  Provide mill test certificates for reinforcing steel. 
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1.4  Storage of Materials  .1  Store  all  materials  to  prevent  contamination  or  deterioration, 
whether at the plant or at the job site. 

 
    .2  Store  cement  in watertight bins or  silos  that provide protection 

from dampness and easy access  for  inspection and  identification 
of each shipment whether at the plant or at the job site. 

 
    .3  Prevent  stored  liquid  admixtures  and  compounds  from  freezing 

and  powdered  admixtures  and  compounds  from  absorbing 
moisture. 

 
    .4  Use storage methods which prevent damage and straining of pre‐

cast concrete elements.  
 
1.5  Source Sampling  .1  At  least  four  (4)  weeks  prior  to  commencing  work,  inform 

Departmental  Representative  of  proposed  source  of  aggregates 
and provide access for sampling. 

 
1.6  Ready‐Mix 
  Concrete Supply  .1  Provide, with each  load of concrete delivered, duplicate delivery 

slips containing following: 
      .1  Name of ready‐mix batch plant. 
      .2  Serial number of ticket. 
      .3  Date and truck number. 
      .4  Project identification. 
      .5  Class of concrete or mix. 
      .6  Amount of concrete in cubic metres. 
      .7  Time of  loading or  first mixing of aggregate,  cement and 

water. 
      .8  Time of discharge of concrete. 
      .9  Admixtures added at plant. 
      .10  Amount of water added at plant. 
 
1.7  Measurement 
  For Payment  .1  Concrete will be measured in accordance with Section 01 29 00. 
 
 
PART 2 – PRODUCTS 
 
2.1  Materials  .1  Aggregates: to CSA A23.1, for Class "C‐1" exposure. 
 
    .2  Portland Cement: to CSA A3000, normal Type GU. 
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    .3  Water: to CSA A23.1. 
 
    .4  Admixtures: 
      .1  Air entraining admixtures: to CSA A3000. 
      .2  Chemical admixtures: to CSA A3000 and ASTM C494. 
      .3  Pozzolanic mineral admixtures: to CSA A3000. 
 
    .5  Non‐shrink grout: premixed compound consisting of non‐metallic 

aggregate,  Portland  cement,  water  reducing  and  plasticizing 
agents,  of  pouring  and/or  pumping  consistency,  capable  of 
developing compressive strength of 50 MPa at 28 days. 

 
    .6  Curing compound: To ASTM‐C309 and CSA A23.1 type 1, ID, or 2. 
 

.7  Premoulded joint fillers: 
  .1  Bituminous  impregnated  fibre  board:    to  ASTM  D1751, 

non‐extruding resilient type. 
 
    .8  Joint  sealer:    self  levelling,  two  component  sealant  capable  of 

remaining resilient over temperatures ranging from ‐ 25° C to 35° 
C.  Material will be capable of an elongation of 300%, have tensile 
recovery of 90% ASTM D412, hardness of 25‐35 Shore A and have 
a high bond strength to the concrete faces. 

 
 
2.2  Concrete Mixes  .1  Prior  to  starting  concrete  work,  submit  to  the  Departmental 

Representative  the  proposed  mix  design(s)  for  approval.  Mix 
design (s) to be in accordance with Alternative 1 of Table 5 in CSA 
A23.1. Comply with additional requirements of CSA A23.1, clause 
4.1.1.5 for concrete exposed to sea water or sea water spray.  

      .1  For concrete precast panel, anchor wall and cast‐in‐place 
concrete: 

        .1  Use  concrete  mix  designed  to  produce  air 
entrained  concrete  meeting  the  following 
requirements: 

        .2  Cement to be normal Portland cement, Type GU. 
        .3  Minimum  compressive  strength  at  28  days:  35 

MPa. 
        .4  Exposure: Class C‐1. 
        .5  Maximum  aggregate  size  to  CSA  A23.1  table  11, 

Group 1, 20 mm size. 
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        .6  Minimum cement content 390 kg/m3. 
        .7  Air content: 5 to 8%. 
        .8  Maximum water/cement ratio to be 0.40. 
        .9  Slump at time and point of discharge 80 mm ± 20 

mm. Where the nature of the work requires  larger 
slumps,  they  are  to  be  obtained  by  the  use  of 
admixtures  rather  than  increasing  the  water 
content. Use of  such admixtures and  the  increase 
in  slump  to  be  approved  by  the  Departmental 
Representative  prior  to  implementation  in  the 
work. 

 
      .2  Modify concrete mix to the approval of the Departmental 

Representative to accommodate pumping. 
 
      .3  Admixtures  to  the  approval  of  the  Departmental 

Representative  and  the  recommendation  of  the 
manufacturer.  Admixtures must  be  dispersed  separately 
into mixing water. 

 
      .4  Do  not  use  calcium  chloride  or  compounds  containing 

calcium chloride. 
 
      .5  Weigh  aggregates,  cement,  water  and  admixtures 

separately  when  batching.  Inspect  and  test  scales  for 
accuracy as directed. Accuracy  to be such  that successive 
quantities  can  be  measured  to  within  one  percent  of 
desired  amounts.  Test  certificates  to  be  submitted  to 
Departmental Representative upon request. 

 
      .6  Where seven day strength is less than 70% of specified 28 

day  strength,  provide  additional  protection  and  curing, 
and make changes to mix proportions to the satisfaction of 
the Departmental Representative. 

 
      .7  Provide  certification  that  plant,  equipment  and  all 

materials  to  be  used  in  concrete  comply  with  the 
requirements of CSA A23.1.  

 
      .8  Provide  certification  from  independent  testing  and 

inspection  company  that  mix  proportions  selected  will 
produce  concrete  of  specified  quality  and  can  be 
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effectively  placed  and  finished  for  all  work  under  this 
contract. 

 
PART 3 – EXECUTION 
 
3.1  General  .1  Obtain  Departmental  Representative's  approval  before  placing 

concrete.  Provide  24  hours  notice  of  intended  placement. 
Concrete to be placed in dry form condition. 

 
    .2  Place, consolidate, finish, cure and protect concrete to CSA A23.1 

except where specified otherwise. 
 
    .3  Prior  to  placing  of  concrete,  obtain  Departmental 

Representative's approval of proposed method  for protection of 
concrete during placing and curing in adverse weather. 

 
    .4  Comply with additional requirements of CSA A23.1 except where 

specified  otherwise,  for  concrete  exposed  to  seawater 
environment. 

 
    .5  Do  not  commence  placing  concrete  until  Departmental 

Representative  has  inspected/reviewed  forms,  inserts,  dowels, 
reinforcing  steel,  joints;  conveying,  consolidation  and  protective 
methods. 

 
    .6  Ensure  that  reinforcement  and  anchorage  are  not  disturbed 

during placing. 
 
    .7  Maintain  accurate  records  of  placed  concrete  items  to  indicate 

date,  location of pour, quality, air  temperature and  test samples 
taken. 

 
    .8  Do  not  place  load(s)  upon  new  concrete  until  Departmental 

Representative  is satisfied that the Contractor has carried out all 
calculations  and  tests  necessary  to  confirm  that  the  load(s) will 
not  cause  damage  or  create  a  safety  hazard.  Calculations  and 
tests  to be stamped by a Professional Engineer  registered  in  the 
Province of Prince Edward Island. 

 
    .9  Comply with additional  requirements of CSA A23.1,  for concrete 

exposed to seawater environments during placement and curing. 
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3.2  Reinforcing Steel  .1  Place new reinforcing steel according to Section 03 20 00. 
 
    .2  Provide  75 mm minimum  cover  for  all  reinforcing  steel  unless 

indicated otherwise on drawings. 
 
3.3  Formwork  .1  Verify field dimensions to determine applicable sizes of formwork. 
 
    .2  Design  and  construct  form work  to  allow  adequately  for proper 

placement  and  consolidation while  conforming with  shape  and 
dimensions shown on plans. 

 
    .3  Formwork design will  include closures at both top and bottom of 

form, and all necessary hardware to support the forms. 
 
    .4  Upon  request,  submit drawings  for  review by  the Departmental 

Representative,  at  least  3 weeks  before  placement  of  concrete. 
Drawings, will  show  formwork  details  and  illustrate  dimensions, 
method of placing of concrete, connections and support. 

 
    .5  Strip  formwork  in  accordance  with  Section  03  10  00  Concrete 

Formwork and Falsework. 
 
3.4  Placement of Concrete  .1  Place  and  consolidate  concrete  to  CSA  A23.1.  Concrete  to  be 

placed in dry form condition, by coordinating pour with low tide. 
 
    .2  If  allowed  by  Departmental  Representative,  pump  concrete  to 

following requirements: 
      .1  Arrange  equipment  so  that  no  vibrations  result  which 

might damage freshly placed concrete. 
      .2  Where  concrete  is  conveyed  and placed by mechanically 

applied pressure, provide suitable equipment. 
      .3  Operate  pump  so  that  concrete,  without  air  pockets,  is 

produced. 
      .4  When pumping  is discontinued and concrete remaining  in 

pipe  line  is  to  be  used,  void  pipe  line  in  a manner  that 
prevents  contamination  of  concrete  or  separation  of 
ingredients. 

 
    .3  Concrete will  be  deposited  in  all  cases  as  neatly  as  practicable, 

directly  in  its  final position,  and will not be  caused  to  flow  in  a 
manner to permit or cause segregation. 
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    .4  Each  layer  of  concrete  will  be  vibrated  and  tamped  with  an 

appropriate  vibrator  as  allowed  by  the  Departmental 
Representative.  The  concrete  must  be  compacted  to  the 
maximum practicable density, free of air pockets, and until it is in 
complete contact with the reinforcement and formwork. 

 
3.5  Inserts  .1  Set galvanized sleeves and other inserts and openings as indicated 

or specified elsewhere.  Sleeves and openings greater than 100 X 
100  mm  not  indicated  on  drawings  must  be  approved  by 
Departmental Representative. 

 
    .2  Do  not  eliminate  or  displace  reinforcement  to  accommodate 

hardware.    If  inserts  cannot  be  located  as  specified,  obtain 
approval  of  all modifications  from Departmental  Representative 
before placing of concrete. 

 
    .3  Galvanized  items  embedded  in  concrete  will  be  completely 

separated from reinforcing steel. 
 
    .4  Anchor bolts: 
      .1  Set  anchor  bolts  to  templates  under  supervision  of 

appropriate trade prior to placing concrete. 
      .2  With  Departmental  Representative's  concurrence,  grout 

anchor  bolts  in  pre‐formed  holes  or  holes  drilled  after 
concrete has set.   Formed holes to be at  least 100 mm  in 
diameter.    Drilled  holes  to  be minimum  2 mm  larger  in 
diameter than bolts used.  

      .3  Protect anchor bolt holes from water accumulations.   
      .4  Set bolts and fill holes with non‐shrink grout. 
      .5  Anchor bolts for base plates will be set to allow at least 25 

mm of grout under the base plates. 
 
3.6  Protection and Curing          .1  Provide protection and curing in accordance with CSA A23.1 
 
    .2  Protect concrete with windproof shelter to allow  free circulation 

of  inside  air  around  fresh  concrete.   Do  not  let walls of  shelter 
touch  formwork  and  provide  sufficient  space  for  removal  of 
formwork. 

 
    .3  Supply  approved  heating  equipment  to  maintain  inside  air  at 

following temperatures: 
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      .1  For an  initial  three days, at not  less  than 10° C nor more 
than 25° C at surfaces. 

      .2  At not less than 10° C for an additional 4 consecutive days 
or for the time necessary to attain 70% of the specified 28‐
day compressive strength of the concrete. 

      .3  Reduce temperature near end of curing period at rate not 
exceeding 20° C per day. 

      .4  Do not overheat. 
 
    .4  Keep  concrete  surfaces  continuously  moist  during  protection 

stage and allow concrete to dry before removal of protection. 
 
    .5  Freshly  deposited  concrete  will  be  protected  from  premature 

drying  and  excessively  hot  and  cold  temperatures,  will  be 
maintained without  drying  at  a  relatively  constant  temperature 
for the period of time necessary for hydration of the cement and 
proper  hardening  of  the  concrete.  It  will  be  protected  from 
harmful effects of sunshine, drying winds, cold weather, running 
or surface water and mechanical shock. 

 
    .6  Wood  floating, broom  finishing, placing of burlap and  inspection 

of  concrete  to  be  done  from  transverse  bridges  of  rigid 
construction  free  from wobbles  and  springing under use, unless 
other methods have been submitted and accepted. 

 
3.7  Finishing  .1  Finish concrete in accordance with CSA A23.1. 
    .2  Grind  off  fins,  nibs  and  other  raised  protuberances  with  an 

approved hand stone. 
 
    .3  Rub  exposed  sharp  edges  of  concrete  with  carborundum  to 

produce 3 mm radius edges unless otherwise detailed. 
 
 
3.8  Field Quality Control  .1  Carry  out  inspection  and  testing  of  concrete  and  concrete 

materials  in accordance with CSA A23.1 using a qualified  testing 
company. 

 
    .2  Contractor  will  pay  for  costs  of  tests  as  specified  in  Section 

01 45 00. 
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    .3  Departmental  Representative  may  require  additional  test 
cylinders  during  cold weather  concreting.  Cure  cylinders  on  job 
site under same conditions as concrete which they represent. 

 
    .4  If  tests  do  not  meet  requirements  of  the  Departmental 

Representative, take such measures as indicated in CSA A23.1‐and 
CSA A23.2.   

 
    .5  Arrange  and  pay  for  inspection  and  testing when  necessary  for 

production control to meet requirements. 
 
    .6  Any  inspection  and  testing  by Departmental  Representative will 

not  augment  Contractor's  quality  control  or  relieve  them  of 
contractual responsibility. 

 
 
 
 


