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PART 1 – GENERAL 
 
1.1  Definitions  .1  Underwater Excavation:    excavating,  transporting and disposing 

of underwater materials below Chart Datum (CD): 
 
    .2  Excavated Material:    loose or  shale  rock,  silt,  sand, quick  sand, 

mud,  shingle,  gravel,  clay  and  sand,  boulders,  hardpan,  debris, 
and solid rock or boulders of any size.   

 
    .3  Debris:    all construction material, including pieces of wood, wire 

rope, scrap steel, concrete, etc. 
 
      .4  Grade:    plane above which all material is to be excavated to. 
 
    .5  Estimated quantity:    volume of material calculated  to be above 

grade and within specified side slopes. 
 
    .6  Sideslope:    inclined  surface or plane  from grade at  side  limit of 

excavation  area  to  intersect original  ground  line outside of  side 
limit and to be expressed as a ratio of horizontal to vertical. 

 
    .7  Chart Datum:    by  international agreement, a plane below which 

the  tide will  seldom  fall.    The  Canadian  Hydrographic  Services 
has  adopted  the  plane  of  Lowest  Norman  Tide  (LNT)  as  Chart 
Datum.    As  the  rise,  fall  and  ranges  of  tides  varies  daily,  The 
Canadian  Hydrographic  Services  should  be  consulted  for  tidal 
prediction and other tidal information relating to the work. 

 
    .8  CMPM:    cubic metres place measurement prior to removal. 
 
    .9  CMTM:    cubic metres truck measurement. 
 
1.2  Description of Work    .1  Work under this section covers the following: 
      .1  Excavation of underwater material  to  lines and grades as 

shown on the drawings. 
 
1.3  Related Work  .1  Refer to 01 29 00 Project Particulars and Measurement. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
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    .3  Refer  to  Section  01  35  44  Environmental  Protection  Procedures 
for Marine Work. 

 
    .4  Refer to Section 31 23 10 Excavating, Trenching and Backfilling.   
 
1.4  Submissions  .1  Certificates: 
      .1  Provide copies of all permits and licenses required to carry 

out the work. 
 
    .2  Methodology: 
      .1  Provide methodology for carrying out the work.   
           
    .3  Provide submissions in accordance with Section 01 33 00. 
 
1.5  Schedule of Work  .1  Submit  to  Departmental  Representative  within  2  weeks  after 

award  of  contract,  a  schedule  of  work  including  time  periods 
during which each operation involved in work will be undertaken. 

 
1.6  Interference to   
  Navigation            .1  Be  familiar with  vessel movements  and  fishery  activities  in  area 

affected by underwater excavating operations.    Plan and execute 
work  in a manner  that will not unnecessarily  impede navigation 
and fishing operations including movement of vessels at adjacent 
structures. 

 
  .2  Keep  District  Manager  informed  of  operations  in  order  that 

necessary Notices will be issued. 
 
1.7  Requirements of 
  Regulatory Agencies    .1  Comply  with  municipal,  provincial  and  national  codes  and 

regulations relating to project. 
 
    .2  Mark  floating  equipment  with  lights  in  accordance  with 

Regulations  for  the  Prevention  of  Collisions  and  Notice  to 
Mariners. 

 
    .3  Blasting operations are not permitted. 
 
1.8  Datum, Water Gauges   
  and Targets    .1  Elevations used  in this specification and contract drawings are  in 

metres referred to chart datum. 
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1.9  Qualifications  .1  Retain  a  qualified  experienced  staff  member  to  supervise  and 
program  the  work,  and  to  determine  precautions,  preparation 
and operation techniques. 

 
1.10  Protection  .1  Prevent  damage  to  surroundings  and  injury  to  persons.    Post 

guards,  sound warnings and display  signs when undertaking  the 
work. 

 
1.11  Equipment  .1  Determine  the  equipment  required  to  excavate  the  area  and 

material specified. 
 
1.12  Site Information  .1  Results of prior soundings, soil borings and soil investigations may 

be  available  for  inspection  at  offices  of  Public  Works  and 
Government Services Canada, 3 Queen Street, Charlottetown, PE 
C1A 4A2. 

 
    .2  Results of most recent soundings are included with the drawings. 

This data is made available for tendering purposes only. It should 
be  noted  that  this  information  may  differ  from  present  site 
conditions. 

 
    .3  The  Contractor  will  be  responsible  for  making  their  own 

interpretation  of  soil  conditions  at  any  location,  other  than 
borehole locations.    Borehole descriptions shown on the logs are 
only descriptive of conditions at locations described by boreholes 
themselves. 

 
1.13  Measurement     
  For Payment    .1  Only material excavated above grade plane and within side slopes 

indicated or specified will be measured       
 
    .2  Underwater excavation and site preparation will be measured  in 

accordance with Section 01 29 00. 
 
    .3  Material  removed  and  dumped  in  the  absence  of  the 

Department's Inspector will not be considered for payment. 
 
    .4  Material  disposed  of without written  approval  of  dumpsite will 

not be measured for payment. 
 
    .5  There will be no additional payment for delays incurred as a result 

of weather conditions. 
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    .6  There will be no additional payment  for delays caused by vessel 

traffic in and out of the harbour. 
 
    .7  There will be no additional payment for down time. 
 
    .8  The Contractor will adhere  to  the  schedule and  take  immediate 

action  to  correct  any  shortfall,  by  effectively  altering  existing 
excavating  operations  or  mobilizing  other  equipment.    The 
Departmental  Representative  is  to  be  notified  of  the  corrective 
action to be taken.  

 
PART 3 ‐ EXECUTION 
 
3.1  General  .1  Mark  floating  equipment  with  lights  in  accordance  with 

International Rules of Road and maintain a radio watch on board. 
 
    .2  Lay  out work  from  bench marks  and  base  lines  established  by 

Departmental  Representative.    Be  responsible  for  accuracy  of 
work  relative  to established bench marks. Provide and maintain 
electronic position fixing and distance measuring equipment, laser 
transits  and  such  other  equipment  as  normally  required  for 
accurate underwater excavation control. 

 
    .3  Establish  and maintain water  level  gauges  in  order  that  proper 

depth of excavating can be determined.    Locate gauges so as to 
be clearly visible. 

 
    .4  Establish and maintain on‐land targets for  location and definition 

of  designated  excavation  area  limits.  Targets  to  be  suitable  for 
control  of  underwater  excavating  operations  and  locating 
soundings.    Remove targets on completion of work. 

 
    .5  Excavate area to the grade depths indicated on the plan. 
 
    .6  Excavation  is  to  take place during  the  time periods  indicated  in 

these specifications. 
 
    .7  Excavate side slope to allow material to freely fall inwards to form 

natural side slope. 
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    .8  Use  extreme  caution  when  excavating  adjacent  to  existing 
structures. Damages are to be repaired at contractor's expense. 

 
    .9  Remove  materials  above  specified  grade  depths,  within  limits 

indicated. Material  removed  from below grade depth or outside 
specified area or side slope is not part of work. 

 
    .10  Remove  shoaling  which  occurs  as  a  result  of  work.  Once 

excavated, maintain area at grade.   
   
    .11  Remove material cast‐over on surrounding area and dispose of  it 

as  excavated  material.    Do  not  cast‐over  material  unless 
authorized by Departmental Representative. 

 
    .12  Immediately  notify  Departmental  Representative  upon 

encountering  an  object  which  might  be  classified  as  an 
obstruction.    By‐pass the object after clearly marking its location 
and continue work. 

 
    .13  It  will  be  the  Contractor's  responsibility  to  gain  access  to  the 

excavation  area.    The  construction  of  access  will  be  at  the 
Contractor's  expense  and  will  be  removed  if  not  acceptably 
incorporated  into the work at the completion of the project. Any 
derricks, power lines, etc., which will require removal will be done 
so at the Contractor's expense and will be replaced to satisfaction 
of  the  Departmental  Representative.    Contractor  to  advise 
Departmental Representative of his proposed method to carry out 
excavation and disposal of the material. 

 
3.2  Disposal of Material    .1  Disposal of excavated underwater material will be  responsibility 

of Contractor.    Location and manner must be in accordance with 
all Provincial regulations. 

 
    .2  All materials deposited on private or public roads or properties in 

vicinity of site or as a result of trucking material to dump site will 
be removed by Contractor to satisfaction of owners involved at no 
additional cost to Department. 

 
    .3  Excavated material will be disposed in an approved dump site. 
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    .4  Unless  directed  otherwise  by  Departmental  Representative, 
dispose  of  all  excavated  material  off  Department  property  in 
accordance with Clause 1 above. 

     
    .5  It will be the contractor's responsibility to obtain written approval 

from the Prince Edward Island Department of Communities, Land 
and Environment and the property owner of their proposed dump 
site.    Copies of these written approvals are to be provided to the 
Departmental  Representative  within  one  (1)  week  of  award  of 
contract.    Failure to provide these documents may result  in the 
contract being terminated. 

   
3.3  Final Excavation Grade  .1  The Contractor  is to verify the  final grade  in the excavation area 

by an acceptable method. 
 
    .2  Survey/sound  the  area where  the  pier  is  to  be  constructed  to 

determine  that  required  grade  has  been  reached  and  record 
elevations of excavated grade. 

 
    .3  If, as a result of incomplete work, additional verification of depths 

by  sounding  or  sweeping  becomes  necessary,  additional  costs 
involved shall be paid by Contractor. 

 
    .4  Excavate underwater  to  lines  and  grades  specified  as  shown on 

the drawings.    Material removed from outside specified  limits  is 
not  considered  part  of  work  and  will  not  be  measured  for 
payment. 

 
3.4  Co‐operation and work   
  Assistance to Departmental 
  Representative  .1  Co‐operate with  Departmental  Representative  for  inspection  of 

and assistance requested. 
 
    .2  On  request of Departmental Representative,  furnish use of  such 

boats,  equipment,  labour  and  materials  forming  ordinary  and 
usual  part  of  the  required  equipment  as  may  be  reasonably 
necessary to inspect and supervise work. 

 
3.5  Rock Removal  .1  If  rock or boulders  are  to be  removed,  submit  to Departmental 

Representative  for  review,  two weeks before  removal, details of 
proposed method of removal.   
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PART 1 – GENERAL 
 
1.1  Description  .1  This section specifies the requirements  for supplying and placing 

filterstone  and  armourstone  at  the  locations  and  to  the 
dimensions indicated on the plans. 

 
1.2  Related Work    .1  Refer to 01 29 00 Project Particulars and Measurement. 
 
1.3  Source of Material  .1  Inform Departmental Representative at  least  two weeks prior  to 

commencing work of the location of the source of materials. 
 
1.4  Measurement   
  For Payment  .1  Filterstone, Armourstone and Scour Protection: 
      .1  Filterstone,  armourstone  and  scour  protection  will  be 

measured in accordance with Section 01 29 00. 
      .2  Transportation of material  to  the site and any excavation 

and  preparation  of  the  foundation  base  will  not  be 
measured for payment but will be considered incidental to 
the work. 

 
PART 2 ‐ MATERIALS 
 
2.1  Stone  .1  Random  rip  rap  in accordance with PEI TIE Specification Section 

213, Class 1, except density shall not be  less than 2.65 tonne per 
cubic metre.    Sandstone rock will not be acceptable. 

 
    .2  Filterstone: 
      .1  Filterstone  will  be  hard,  dense,  durable,  angular  stone, 

free from cracks, or other structural defects. 
      .2  Filterstone to meet the gradation of R25.   
      .3  Fifty percent  (50%) by weight of  the Filter  stone  shall be 

individual stones greater than, or equal to 25 kg. 
 
    .3  Armourstone: 
      .1  Armourstone will be hard, dense, durable, angular stone, 

free from cracks, or other structural defects. 
      .2  Armour stone to meet the gradation of R250.   
      .3  Greatest  dimension  of  each  stone  will  not  exceed  two 

times the least dimension. 
      .4  Fifty percent  (50%) by weight of  the armourstone will be 

individual stones greater than, or equal to 250 kg.    
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    .4  Scour Protection: 
      .1  Scour  protection  will  be  hard,  dense,  durable,  angular 

stone, free from cracks or other structural defects. 
      .2  Scour protection to meet the gradation of R5. 
      .3  Fifty percent (50%) by weight of the scour protection shall 

be individual stones greater than, or equal, to 5 kg. 
 
PART 3 ‐ EXECUTION 
 
3.1  Placing       .1  Filterstone : 
      .1  Place filterstone as shown on the drawings or as directed 

by the Departmental Representative. 
      .2  Completed filterstone in place shall consist of two layers, a 

total of 500 mm thick. 
      .3  Tolerances:    50 mm. 
 
          .2  Armourstone : 
      .1  Place  armourstone  as  shown  on  the  drawings  or  as 

directed by the Departmental Representative. 
      .2  Completed armourstone in place shall consist of 2 layers, a 

total 1,100 mm thick. 
      .3  Place  armour  stone  in  an  approved manner  to  produce 

regular surface and a stable mass. 
      .4  Tolerances: 150 mm 
 
    .3  End  dumping  of  armour  and  filterstone  on  prepared  slopes will 

not be permitted. 
 
    .4  Scour Protection: 
      .1  Place  scour  protection  as  shown  on  the  drawings  or  as 

directed by the Departmental Representative. 
      .2  Completed scour protection in place shall be a minimum of 

500 mm thick. 
      .3  Tolerances:    50 mm. 
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PART 1 – GENERAL 
 
1.1  Description of Work  .1  This section specifies requirements for the following items: 
   .1  Mooring Cleats   
      .2  Timber Utility Poles   
      .3  Navigation Lights 
  Navigation Lights 
 
1.2  Reference Standards  .1  ASTM  A123/A123M‐13,  Standard  Specification  for  Zinc  (Hot‐Dip 

Galvanized) Coatings on Iron and Steel Products. 
 
    .2  CAN/CSA‐G40.21‐13, Structural Quality Steel. 
 
    .3  ASTM A48/A48M‐03 (R2012), Standard Specification for Gray Iron 

Castings. 
 
    .4  ASTM  A307‐14,  Standard  Specification  for  Carbon  Steel  Bolts, 

Studs and Threaded Rod, 60,000 PSI Tensile Strength. 
 
    .5  CSA  W47.1‐09  (R2014),  Certification  of  Companies  for  Fusion 

Welding of Steel. 
 
    .6  CSA  W59‐13,  Welded  Steel  Construction  (Metal  Arc  Welding) 

(Metric Version). 
 
1.3  Related Work  .1  Refer to 01 29 00 Project Particulars and Measurement. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
1.4  Submissions  .1  Shop Drawings: 
   .1  Clearly indicate the following items: 
        .1  General  arrangements,  dimensions,  clearance 

locations and directions of assemblies as  installed 
on structures. 

        .2  Locations,  sizes  and  installation  tolerances  of 
anchor bolts, eye bolts and embedded parts. 

        .3  Types  of  materials  used,  finishes  and  core 
thickness. 

        .4  All other pertinent details and accessories. 
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  .2  Product Data/Samples: 
   .1  Provide product data and manufacturers brochures for the 

mooring cleats and bollards. 
 
  .3  Submissions 
   .1  Provide submissions in accordance with Section 01 33 00. 
 
1.5  Measurement   
  For Payment    .1  All  miscellaneous  items  will  be  measured  in  accordance  with 

Section 01 29 00. 
 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Timber:    Any  timber  supplied  by  Contractor  must  conform  to 

Section 06 05 73 ‐ Dimension Timber.   
 
    .2  Hardware  and  miscellaneous  items  must  meet  the  following 

specifications: 
   .1  Machine  bolts,  lag  bolts,  drift  bolts,  anchor  bolts,  nuts, 

washers to ASTM A307. 
      .2  Steel  plates,  ladder  rungs,  holdfasts  and  miscellaneous 

steel:    to CSA G40.21, Grade 300W. 
   .3  Mooring  cleats:    cast  iron  to  ASTM  A48,  Class  30, with 

approximate  weight  of  43kg  (95  lb)  each  with  a  safe 
working  load  of  75  kN  (8.5  tons).  Use  approved  high 
strength anchor bolts. 

      .4  Do not use  items manufactured or  fabricated  from  scrap 
steel  of  unknown  chemical  composition  or  physical 
properties. 

      .5  Hot  dip  galvanize  bolts,  anchor  bolts,  nuts, washers,  pip 
sleeves,  steel  plates,  rungs,  holdfasts,  U‐bolts  and  any 
other  miscellaneous  steel  to  ASTM  A123/A123M  with 
minimum  zinc  coating  of  600  g/m².  All  sharp  corners, 
edges  and  weld  splatter  to  be  ground  smooth  prior  to 
galvanizing. 

      .6  The material  requirements  for  installation  of  light  poles 
are given in the electrical sections/drawings. 

      .7  Weld  quality  and  workmanship  shall  comply  with  CSA 
standard  W47.1  and  W59.  Welders  to  be  certified  by 
Canadian Welding Bureau. 
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PART 3 ‐ EXECUTION 
 
3.1  Mooring Cleats  .1  Install mooring  cleats as  shown on drawings and  fasten  to  steel 

channel using welded studs as shown on the drawings.    Allow for 
25 mm of grout under base. 

 
    .2  Do  not  make  alternations  to  any  components  without  written 

permission of Departmental Representative. 
 
3.2  Timber Utility 
  Poles and Conduit  .1  Contractor is responsible for supply and installation of new timber 

utility poles as shown on the drawings. 
 
    .2  Install  new  timber  utility  poles  as  per  Maritime  Electric  and 

Provincial standards. 
 
    .3  Contractor  is  to  confirm  location  of  all  new  timber  utility  poles 

with the Departmental Representative and the Harbour Authority 
prior to installation.     

 
    .4  Install  conduit  c/w pull  ropes  to new poles upon  acceptance of 

pole locations by Departmental Representative. 
 
3.3  Navigation Lights  .1  Contractor  is  responsible  for  providing  continuous  temporary 

navigational  lighting during construction and shall be  included  in 
mobilization/demobilization. 


