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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer  to  Section  01  33  00  for  Shop  Drawing/Submissions 

requirements. 
 
    .2  Refer to Section 31 61 13 Pile Foundations – General. 
 
1.2  References  .1  ASTM  A307‐14,  Standard  Specification  for  Carbon  Steel  Bolts, 

Studs, and Threaded Rod, 60,000 PSI Tensile Strength. 
 
    .2  ASTM  A325M‐14,  Standard  Specification  for  Structural  Bolts, 

Steel,  Heat  Threaded  830  MPa  Minimum  Tensile  Strength 
(Metric). 

 
    .3  ASTM A490M‐14a, Standard Specification for High‐Strength Steel 

Bolts, Classes 10.9 and 10.9.3, for Structural Steel Joints (Metric).  
 
    .4  CAN/CSA‐G40.20‐13, General Requirements for Rolled or Welded 

Structural Quality Steel. 
 
    .5  CAN/CSA‐G40.21‐13, Structural Quality Steel. 
 
    .6  CAN/CSA‐S16‐14, Design of Steel Structures. 
 
    .7  CSA  W47.1‐09  (R2014),  Certification  of  Companies  for  Fusion 

Welding of Steel. 
 
    .8  CSA W59‐13, Welded Steel Construction (Metal Arc Welding). 
 
    .9  CAN/CGSB‐1.171M‐98 (or latest edition), Inorganic Zinc Coating. 
 
1.3  Shop Drawings  .1  Submit shop drawings in accordance with Section 01 33 00. 
 
    .2  Indicate the following items: 
      .1  Material 
      .2  Anchorage, field control and alignment methods 
      .3  Design parameters 
      .4  Tolerance for driving pile 
      .5  Removable members 
      .6  Alternatives 
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1.4  Design Criteria  .1  Design templates to safely withstand following loads: 
      .1  All gravity loads to which template shall be subjected. 
      .2  Lateral loads to firmly hold pile in position when driving. 
 
1.5  Protection  .1  Protect  templates  from  damage.    Repair  damage  to  templates, 

formwork  or  concrete  arising  from  operations  to  satisfaction  of 
Departmental Representative at no extra cost. 

 
1.6  Measurement 
  For Payment  .1  No measurement will be made under this section.  Include costs in 

items of work that require templates. 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Steel  sections  and  plates:  to  CAN/CSA‐G40.20  and  CAN/CSA‐

G40.21, Type 350W. 
 
    .2  Welding Materials:  to CSA W59. 
 
    .3  Bolts, nuts and washers:  to ASTM A307 or ASTM A325M. 
 
PART 3 ‐ EXECUTION 
 
3.1  Fabrication  .1  Fabricate  structural  steel  for  templates  in  accordance  with 

CAN/CSA‐S16.1 and reviewed shop drawings. 
 
    .2  Welding in accordance with CSA W59. 
 
    .3  Welding  companies  shall  be  qualified  under  provisions  of  CSA 

W47.1. 
 
3.2  Positioning  .1  Position  and  hold  template  in  location  to  receive  piles with  an 

accuracy which will ensure piles are within tolerances specified in 
Section 31 61 13, Part 3.5. 

 
3.3  Removal of 
  Templates  .1  Avoid any damage to piling when removing templates. 
 
    .2  When  instructed  by  Departmental  Representative,  remove 

templates from project site. 
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PART 1 ‐ GENERAL 
 
1.1  Description of Work  .1  This Section includes but is not limited to the following:   
   
      .1  All normal removals as required to complete the work.  All 

items to be verified by a site visit prior to submission of a 
tender as per Section 01 10 10, Part 15.   

      .2  Removal and disposal of Pier 401. 
      .3  Relocation  of  derrick  on  marginal  wharf  including 

reinstatement on new concrete foundation pad. 
      .4  Relocation of existing armourstone. 
      .5  Electrical system modifications. 
      .6  Removal  of  concrete  deck  and  partial  removal  of  timber 

cribwork. 
      .7  All  other  site  work  and  reinstatement  not  specified 

elsewhere. 
 
    .2  Covered  weather  shelter  to  be  removed  by  others  unless 

otherwise indicated. 
 
1.2  Related Work  .1  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
1.3  Submissions  .1  Methodology: 
      .1  When  requested  provide methodology  for  carrying  out 

the work 
      .2  Provide submission in accordance with Section 01 33 00. 
 
1.4  Protection  .1  Pier  401  has  been  barricaded  to  prevent  any  loading  on  the 

structure.    It  cannot  bear  any  loading  to  carry  out  demolition 
and/or construction and will be removed by others. 

 
    .2  Prevent movement, settlement or damage of adjacent structures.  

Provided bracing  and  shoring  as  required.    In  event of damage, 
immediately  replace  such  items  or make  repairs  to  approval  of 
Departmental  Representative  and  at  no  additional  cost  to 
Departmental Representative. 

 
    .3  Prevent  debris  from  going  adrift  and  becoming  a  menace  to 

navigation. 
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    .4  All damage  to existing  structures,  roadways, pipelines, electrical 

systems  not  specified  for  removal  to  be  repaired  at  the 
Contractor's  cost  to  the  satisfaction  of  the  Departmental 
Representative. 

 
1.5  Measurement   
  For Payment  .1  Sitework,  demolition  and  removals  will  be  measured  in 

accordance with Section 01 29 00. 
 
 
PART 2 ‐ PRODUCTS    Not applicable. 
  
 
PART 3 ‐ EXECUTION 
 
3.1  Preparation  .1  Inspect  site  and  verify with  Departmental  Representative  items 

designated for removal and items to be preserved. 
 
    .2  Locate and protect utility  lines.   Preserve  in operating  condition 

active utilities traversing site. 
 
    .3  Provide temporary power and  lighting as shown on the drawings 

or as required by the Departmental Representative. 
 
    .4  Existing boat slip, existing building and adjacent  infrastructure to 

be  protected  from  any  damages.    All  repairs  to  damages  as  a 
result  of  Contractor's  operations  to  be  at  their  cost  and  to  the 
satisfaction of the Departmental Representative. 

 
3.2  Removal  .1  Remove items indicated. 
 
    .2  Do not disturb adjacent structures designated to remain in place. 
 
    .3  At end of each day's work, leave work in safe condition so no part 

is in danger of toppling or falling. 
 
3.3  Disposal of Material     .1  Disposal of materials not designated for salvage or re‐use in work, 

will  be  the  contractor's  responsibility,  and must  be  disposed  of 
off‐site. 
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     .2  The material to be disposed  is to be transported and disposed of 
in  an  environmentally  acceptable manner  to  the  satisfaction  of 
the  Departmental  Representative,  and  in  accordance  with  any 
local,  Municipal,  Provincial  and  Federal  restrictions  and 
regulations. 

 
3.4  Restoration  .1  Upon completion of work, remove debris, trim surfaces and leave 

work site clean. 
 
    .2  Reinstate areas and existing works outside areas of demolition to 

conditions that existed prior to commencement of work.   Match 
condition of adjacent, undisturbed areas. 

 
    .3  Reinstate  relocated derrick,  fully operational with new  concrete 

foundation pad matching existing. 
 
    .4  Reinstate power to existing derrick identified to remain. 
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PART 1 ‐ GENERAL 
 
1.1  Description  .1  This  section  specifies  requirements  for  excavating  above  chart 

datum,  trenching and backfilling  for concrete and  timber panels, 
underground  infrastructure  and  tie  rods.  This  section  describes 
the requirements for sandstone fill including placement. 

 
1.2  Reference Standards  .1  ASTM D698‐12e2  (or  latest  edition),  Standard  Test Methods  for 

Laboratory  Compaction  Characteristics  of  Soil  Using  Standard 
Effort (12,400 ft‐lbf/ft³ (600 kN‐m/m³)) ‐ Method C. 

 
    .2  AASHTO T099‐15 (or latest edition), Moisture‐Density Relations of 

Soils Using a 2.5‐kg (5.5‐lb) Rammer and a 305‐mm (12‐in.) Drop. 
 
    .3  PEI  Department  of  transportation,  Infrastructure  and  Energy 

General  Provisions  and  Contract  Specifications  for  Highway 
Construction (latest edition).  

 
1.3  Related Work  .1  Refer to Section 32 11 23 Granular Surface. 
 
    .2  Refer  to  Section  35  20  23  Underwater  Excavation  and  Site 

Preparation. 
 
1.4  Definitions  .1  Rock  excavation:    excavation  of material  from  solid masses  of 

igneous,  sedimentary  or  metamorphic  rock  which,  prior  to  its 
removal, was  integral with  its parent mass, and boulders or rock 
fragments having individual volume in excess of 1.5 m³. 

 
    .2  Common excavation:  excavation of materials of whatever nature, 

which  are  not  included  under  definitions  of  rock  excavation 
including  dense  tills,  hardpan,  frozen  materials  and  partially 
cemented  materials  such  as  asphalt  which  can  be  ripped  and 
excavated with heavy construction equipment. 

 
1.5  Protection of 
  Existing Features  .1  Existing buried utilities and structures: 

    .1  Prior  to  commencing  any  excavation  work,  notify 
applicable  utilities  or  authorities,  establish  location  and 
state  of  use  of  buried  utilities  and  structures.    Clearly 
mark such locations to prevent disturbance during work. 
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    .2  Existing buildings and surface features: 

    .1  Protect existing buildings and surface features which may 
be  affected  by  work  from  damage  while  work  is  in 
progress and repair damage resulting from work.  

 
1.6  Shoring and Bracing       .1  Comply  with  applicable  local  regulations  to  protect  existing 

features. 
 
1.7  Samples  .1  At least 2 weeks prior to commencing work, inform Departmental 

Representative  of  proposed  source  of  fill materials  and  provide 
access for sampling. 

 
1.8  Measurement 
  For Payment  .1  Work  performed  under  this  Section  will  be  incidental  to  work 

involved in other sections of this specification. 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Sandstone  fill  in  accordance  with  PEI  DOTIE  Specifications  for 

Select Borrow. 
 
    .2  Granular surface material in accordance with Section 32 11 23. 
 
    .3  Unsuitable  excavated  on‐site  material:  excavated  material, 

including  swamp materials,  organic material,  peat  and/or muck 
which is not suitable for use in work and must be disposed of. 

 
PART 3 ‐ EXECUTION 
 
3.1  Site Preparation  .1  Remove  obstructions,  ice  and  snow,  from  surfaces  to  be 

excavated within limits indicated. 
 
3.2  Stockpiling  .1  Stockpile  fill  materials  in  areas  approved  by  Departmental 

Representative.    Stockpile  granular  materials  in  manner  to 
prevent segregation. 

 
3.3  Dewatering  .1  Keep excavations free of water while work is in progress. 
 
    .2  Protect  open  excavations  against  flooding  and  damage  due  to 

surface run‐off. 
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    .3  Dispose  of  water  in  a  manner  not  detrimental  to  public  and 

private  property,  or  any  portion  of  work  completed  or  under 
construction. 

 
3.4  Excavation  .1  Excavate to lines, grades, elevations and dimensions indicted or as 

directed by Departmental Representative. 
           
    .2  Dispose of surplus and unsuitable excavated material in approved 

location off site. 
 
    .3  Do not obstruct flow of surface drainage or natural watercourses. 
 
    .4  Stockpile  suitable  excavated  materials  required  for  backfill  in 

approved location.  
             
    .5  Dispose of surplus and unsuitable excavated material off site. 
 
3.5  Trench Bottom 
  Preparation     .1  Where  required  due  to  removal  of  unsuitable  material  or 

unauthorized  over‐excavation  bring  bottom  of  excavation  to 
design grade with approved material. 

 
    .2  Compact  trench  bottom  to  density  at  least  equal  to  density  of 

adjacent surrounding soil. 
 
3.6  Pre‐Installation 
  Inspection        .1  Excavations  require  inspection  and  approval  prior  to 

commencement of installation operations. 
 
3.7  Backfilling  .1  Do  not  proceed  with  backfilling  operations  until  Departmental 

Representative has inspected and approved installations. 
 
    .2  Areas to be backfilled to be free from debris, snow, ice, water and 

frozen ground. 
 
    .3  Do not use backfill material which  is frozen or contains  ice, snow 

or debris. 
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    .4  Backfilling around installations: 
    .1  Place  bedding  and  surround  material  as  specified 

elsewhere. 
    .2  Place  material  by  hand  under,  around,  and  over 

installations until 300 mm of cover is provided.  Dumping 
material directly on installations will not be permitted. 

 
    .5  Place backfill material in uniform layers not exceeding 150 mm in 

thickness  up  to  subgrade  elevation  or  top  of  trench.    Compact 
each layer before placing succeeding layer. 

 
    .6  Compact common backfill and sandstone fill materials: 

    .1  In  all  areas,  compact  to  a  minimum  95%  of  Standard 
Proctor maximum  dry  density, maximum  density  ASTM 
D698, AASHTO T099, Method C. 

  
    .7  Compact granular surface material to a minimum 98% of Standard 

Proctor maximum  dry density, maximum  density AASHTO  T099, 
Method C. 

     
    .8  No  fill shall be placed against  reinforced concrete wall panels or 

timber  lagging until  the  tie  rods are  installed and  tightened.   Fill 
will be brought up evenly along the length of wall panels. 

 
    .9  Initial  fill  placement  activities  to  be  scheduled  during  low  tide 

periods  to minimize  the  amount  of  fill  to  be  placed  directly  in 
water. 

 
    .10  Filling below  the chart datum  (L.N.T.) may be carried out by  the 

simple  end  dumping  process.    The  Contractor  will  ensure  that 
large  pieces,  which  will  not  render  good  consolidation  and 
compaction do not enter the work. 

 
    .11  Commence  infill  above  the  chart  datum  (L.N.T.)  as  soon  as 

possible  with  maximum  300  mm  layers.    Each  layer  will  be 
brought  to  its  required  degree  of  compaction  before  the  next 
layer  is  placed.    When  using  hand  operated  tamping  devices, 
deposit backfill material  in uniform  layers not exceeding 100 mm 
loose thickness.   
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    .12  Install geotextile system in backfill as indicated and in accordance 
with Section 31 32 21. 

 
    .13  Compact using approved mechanical tamping devices, or by hand 

tamping  to  achieve  specified  compaction.    Care must  be  taken 
while compacting near Berlin walls to prevent disturbance of the 
H‐piles and wall panels. 

 
3.8  Restoration  .1  Upon  completion  of work,  remove  surplus materials  and  debris 

and correct defects noted by Departmental Representative. 
 
    .2  Clean  and  reinstate  areas  affected  by work  such  as  temporary 

work  areas  and  site  access  as  directed  by  Departmental 
Representative. 
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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer to Section 31 23 10 Excavating, Trenching and Backfilling. 
 
1.2  References  .1  ASTM D4595‐11, Standard Test Method  for Tensile Properties of 

Geotextiles by the Wide‐Width Strip Method.  
 
     .2  ASTM D4751‐12, Standard Test Method for Determining Apparent 

Opening Size of a Geotextile. 
    .3  CAN/CGSB‐4.2  No.4.2  (R2013  or  latest  edition),  Textile  Test 

Methods. 
 
    .4  CAN/CGSB‐148.1  No  14‐M93  (or  latest  edition),  Methods  of 

Testing Geosynthetics. 
 
     
 
1.2  Mill Certificates  .1  At  least  two weeks prior  to  start of work,  furnish Departmental 

Representative with  copies  of mill  test  data  and  certificate  that 
filter  fabric  delivered  to  job  site  meets  requirements  of  this 
section. 

 
1.4  Approval  .1  Obtain written approval of Departmental Representative for filter 

fabric before installation of material in work. 
 
1.5  Measurement 
  For Payment  .1  Filter fabric will be measured in accordance with Section 01 29 00. 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Synthetic fiber:  rot proof, unaffected by action of oil or salt water 

and not subject to attack by insects or rodents. 
 
    .2  Fabric: nonwoven polyester and/or polypropylene fabric.  
 
    .3  Seams:  lapped  in  accordance  with  manufacturer's 

recommendations  for  placement  on  soil.    Lap  as  noted  on 
drawings for installation behind wharf lagging panels. 
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    .4  Physical  properties  for  installation  behind  lagging  panels:    to 
ASTM D4595, CAN/CGSB‐4.2 No.4.2, CAN/CGSB‐148.1 No 14 and 
ASTM D4751: 

      .1  Tensile Strength  800 – 850 N 
      .2  Tear Resistance  325 – 400 N 
      .3  Elongation at break  50 ‐ 100% 
      .4  Filtration Opening Size  75 – 115  ųm. 
      .5  Permeability  1.3 cm/sec 
 
    .5  Physical properties for  installation under armour slope:   to ASTM 

D4595, CAN/CGSB‐4.2 No.4.2, CAN/CGSB‐148.1 No 14 and ASTM 
D4751: 

      .1  Tensile Strength  1100 – 1300 N 
      .2  Tear Resistance  450 – 500 N 
      .3  Elongation at break  50 – 100% 
      .4  Filtration Opening Size  45 ‐ 90 ųm. 
      .5  Permeability  1.9 cm/sec 
 
 
PART 3 ‐ EXECUTION 
 
3.1  Preparation of Base      .1  Fine  grade  area  to  be  covered  with  filter  fabric  to  a  uniform 

surface area. Fill depressions with suitable material. 
 
3.2  Placing Filter  
  Fabric On Slopes   .1  Place  filter  fabric  on  prepared  surface  loosely  from  top  of  the 

slope to the bottom allowing fabric to conform easily to contours 
of the slope. 

 
    .2  Allow  one  (1)  metre  of  fabric  for  overlapping  and  anchoring 

purposes, 700 mm at  the  top and 300 mm at  the bottom of  the 
slope. 

 
    .3  Longitudinal seams will have a minimum of 600 mm overlap and 

will be pinned every 450 mm with securing pins. 
 
    .4  Anchor  top  of  fabric  at  1 metre  intervals with  15mm  diameter 

steel rods 600 mm  in  length. Anchor bottom of  fabric by  folding 
fabric and placing fill on top. 

 
    .5  No equipment will be permitted on fabric. 
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    .6  Install  geotextile  behind  lagging  panels  as  indicated  on  the 

drawings. 
 
3.3   Installing Filter 
  Fabric Behind  
  Lagging Panels  .1  Install filter fabric flat over  lagging panels without gaps.   Remove 

any  soil  or  debris  adhered  to  lagging  panels  or  piles  prior  to 
installation of fabric. 

 
    .2  Secure using timber boards as shown on drawings or as required 

to ensure overlaps are maintained during backfilling. 
 
    .3  No gaps in filter fabric will be allowed at the tie rod connections. 
 
    .4  Protect filter fabric during backfilling 
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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer  to  Section  01  33  00  Shop  Drawing/Submission 

requirements. 
 
    .2  Refer to Section 31 62 18 Steel H Piles. 
 
1.2   Reference 
  Standards  .1  CSA  W48‐14,  Filler  Metals  and  Allied  Materials  for  Metal  Arc 

Welding. 
 
1.3  Submissions  .1  Methodology: 

    .1  Provide  methodology  including  type  of  pile  driving 
equipment to carry out the work. 

    .2  Provide submissions in accordance with Section 01 33 00. 
 
1.4  Existing Sub‐ 
  Surface Conditions  .1  Sub‐surface  investigation  reports  are  appended  to  the 

specifications.  Relevant  borehole  logs  are  included  on  the 
drawings.  

 
    .2  Notify  the  Departmental  Representative  immediately  if 

subsurface conditions at site differ from these indicated. 
 
1.5  Protection  .1  Protect  public  and  construction  personnel,  adjacent  structures 

and work of other sections from hazards attributes to pile driving 
operations or any other operations. 

 
1.6  Scheduling of Work  .1  Submit  schedule  of  planned  sequence  of  pile  driving  to 

Departmental  Representative  for  review,  not  less  than  2 weeks 
prior to commencement of pile driving for structure. 

 
1.7  Delivery, Storage   
  And Handling  .1  Protect piles from damage due to excessive bending stresses 

impact, abrasion or other damages during storage and handling.  
 
    .2  Replace  damaged  piles  to  the  satisfaction  of  the  Departmental 

Representative.  
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PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  For  material  requirements  refer  to  Section  31  62  18  –  Steel 

H‐Piles. 
 
    .2  Provide equipment of sufficient capacity to handle full length piles 

without cutting and splicing. Supply or fabricate full length piles.  
 
    .3  Pile lengths indicated are based on lengths estimated to remain in 

completed structure, plus a 1.0 metre cut‐off allowance.  
 
    .4  Do  not  splice  piles without written  permission  of Departmental 

Representative.  When  permitted,  provide  details  for 
Departmental  Representative  review. Design  details  of  splice  to 
bear dated signature stamp of professional engineer registered or 
licensed in the Province of Prince Edward Island, Canada. 

 
    .5  Welding materials: to CSA W48. 
 
PART 3 ‐ EXECUTION 
 
3.1  Equipment 
  Requirements  .1  Contractor  is  responsible  to  determine  and  provide  equipment 

suitable  for  driving  piles  and  prevent  failure  of  works  during 
construction. 

 
    .2  Equipment  information:    prior  to  commencement  of  pile 

installation operation, submit to Departmental Representative for 
review, details of equipment  for  installation of piles.   For  impact 
hammers give manufacturer's name, type, rated energy per blow 
at  normal working  rate, mass  of  striking  parts  of  hammer  and 
mass of driving cap. 

 
    .3  Hammer: 

    .1  Supply a hammer of suitable size to advance the plies to 
achieve necessary bedrock penetration and tip elevation. 
H‐piles  shall  be  driven with  a  hammer  rated  to  deliver 
approximately  350  joules  per  square  cm  of  steel  cross 
sectional area. The hammer selected will be of sufficient 
energy so as not to damage the piles.  
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    .2  When  required  penetration  is  not  obtained  by  use  of 
hammers  complying with minimum  requirements, either 
provide  larger  hammer  or  take  other  measures, 
acceptable  to  Departmental  Representative.    Drop 
hammers are permitted.   All piles damaged due  to over 
driving to be replaced at the Contractor's cost. 

 
    .4  Leads: 

    .1  Construct pile driver  leads  to provide  free movement of 
hammer.   Hold  leads  in position at top and bottom, with 
guys,  stiff  braces,  or  other  means  reviewed  by 
Departmental  Representative,  to  ensure  support  to  pile 
while being driven. 

    .2  Length:  except  for  piles  driven  through  water,  provide 
length of leads so that use of a follower is unnecessary. 

    .3  Swing  leads:    firmly  guy  top  and  bottom  to  hold  pile  in 
position during driving operation. Method to be reviewed 
by Departmental Representative. 

 
    .5  Followers: 

    .1  When  permitted,  provide  followers  of  such  size,  shape, 
length and mass to permit driving pile  in desired  location 
to required depth and resistance.   Provide followers with 
socket or hood carefully  fitted  to  top of pile  to minimize 
loss of energy and prevent damage to pile. 

 
3.2  Preparation  .1  Ensure  that conditions at pile  locations are adequate  to  support 

pile driving operation.   Make provision for access and support of 
piling equipment during performance of work. 

 
3.3  Field Measurement  .1  Maintain accurate records of driving for each pile, including: 

    .1  Type and make of hammer, stroke or related energy.  
    .2  Other driving equipment  including water  jet, driving cap, 

cushion. 
    .3  Pile size, length and location. 
    .4  Sequence of driving piles. 
    .5  Number of blows per 500mm for entire length of pile and 

number  of  blows  per  100 mm  for  last  2,000 mm,  and 
number of blows per 25 mm for last 500 mm. 

    .6  Final tip and cut‐off elevations. 
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    .7  Other  pertinent  information  such  as  interruption  of 
continuous driving, pile damage. 

    .8  Record elevation taken on adjacent piles during driving of 
each pile. 

    .9  All  measurements,  observations  and  calculations 
associated with wave equation analysis. 

 
  .2  Provide  Departmental  Representative  with  three  (3)  copies  of 

records. 
 
3.4  Driving  .1  Use driving caps to protect piles. Reinforce pile heads if necessary. 

Piles  with  damaged  heads  as  determined  by  Departmental 
Representative will be rejected. 

 
    .2  Use  steel  drive  shoes  to  protect  pile  toes  during  driving  to  the 

approval of the Departmental Representative. 
 
    .3  Hold piles securely and accurately in position while driving. 
 
    .4  Deliver hammer blows in direct axis of pile. 
 
    .5  Reinforce pile heads if necessary. 
 
    .6  Do not drive piles within a  radius of 8 m of  concrete which has 

been in place less than 3 days. 
 
    .7  Re‐drive piles lifted during driving of adjacent piles. 
 
    .8  Use of water jet:   

    .1  Use  water  jets  only  with  written  permission  of 
Departmental Representative. 

    .2  When  water  jets  are  permitted  number  of  jets  and 
volume and pressure of water must be sufficient to freely 
erode material  immediately adjacent  to pile.   Plant must 
be capable of delivering water pressure of at least 690kPa 
as measured at two 20 mm nozzles.  

    .3  Restriction:   stop  jetting at a minimum of 1 m above  tip 
elevation  of  piles  previously  driven  within  2  m  of  jet, 
except where piles are to be carried to rock surface.  Drive 
piles  down  beyond  depth  of  jetting  until  required 
resistance is obtained.  If there is evidence that jetting has 
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disturbed  load‐bearing  capacities  of  previously  installed 
piles, restore bearing capacity of those piles by re‐driving.  
Re‐drive where necessary after  jetting operations  in area 
have been completed. 

 
    .10  Cut off piles neatly and squarely at elevations  indicated.   Provide 

sufficient  length  above  cut‐off  elevation  so  that  part  damage 
during driving is cut off. 

 
    .11  Remove cut‐off lengths from site on completion of work. 
 
    .12  Installation  of  each  pile  will  be  subject  to  acceptance  by 

Departmental Representative.   Departmental Representative will 
be  sole  judge  of  acceptability  of  each  pile with  respect  to  final 
driving  resistance,  depth  of  penetration  and  tip  elevation.  
Departmental  Representative  to  accept  final  driving  of  all  piles 
prior to removal of pile driving rig from site. 

 
    .13  Shape bottom of timber pile so that shoe will have full bearing on 

pile prior to driving.  Install pile shoes using spikes. 
 
    .14  All steel H‐piles shall be driven into bedrock with a minimum rock 

penetration  and  minimum  toe  elevation  as  shown  on  the 
drawings.   Where  augering  is  required  for piles  to  achieve  their 
required penetration, provide holes of size sufficient to install pile 
and concrete. 

 
 
3.5  Driving Tolerances  .1  Pile heads to be within 50 mm of locations indicated. 
 
    .2  Piles not to be more than 2% of length out of alignment. 
 
3.6  Obstructions  .1  Where  obstruction  is  encountered  that  causes  sudden  and 

unexpected  change  in  penetration  resistance  or  deviation  from 
specified  tolerances,  advise  Department  Representative  and 
submit  for  their  review  the Contractor’s proposed method(s)  for 
achieving  specified  penetrations  and  tolerances.  Incorporate 
review  comments  in  the  proposed method(s)  and  proceed with 
the work. 
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3.7  Damaged or 
  Defective Piles  .1  Remove rejected pile and replace with a new, and  if necessary, a 

longer pile. 
 
    .2  No extra compensation will be made  for removing and replacing 

or  other work made  necessary  through  rejection  of  a  defective 
pile. 

 
3.8  Penetration  .1  Protect  adjacent  structures,  services  and work  of  other  section 

from hazards due to pile driving operations. 
 
    .2  Arrange sequencing of pile driving operations and methods such 

that  no  damage  occurs  to  adjacent  existing  structures.  If 
damaged, remedy damaged  items to restore to original or better 
condition at own expense. 
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PART 1 ‐ GENERAL 
 
1.1   Related Sections            .1   Section 01 33 00 –Shop Drawings/Submissions.  
 
          .2   Section 31 61 13 – Pile Foundations General.  
 
 
1.2   Measurement  
  Procedures  .1  Steel  H‐piles  will  be  measured  in  accordance  with  Section 

01 29 00. 
 
    .2  The  following  are  considered  as  incidental  to  supply  of  piles:  

shoes,  steel  point  reinforcing,  and  concrete  for  augered 
installation. 

 
1.3   References       .1   Canadian General Standards Board (CGSB)  
      .1   CAN/CGSB‐1.171M‐98, Inorganic Zinc Coating.  
 
    .2   Canadian Standards Association (CSA)  
      .1   CSA  W47.1‐09  (R2014),  Certification  of  Companies  for 

Fusion Welding of Steel.  
      .2   CSA W48‐14, Filler Metals and Allied Materials  for Metal 

Arc Welding.  
      .3   CSA  W59‐13,  Welded  Steel  Construction  (Metal  Arc 

Welding) (Metric Version).      
      .4   CSA‐G40.20/G40.21‐13, General Requirements for Rolled 

or Welded Structural Quality Steel/Structural Quality 
Steel.  

 
    .3   The Society for Protective Coatings  
      .1   SSPC‐SP (latest edition), Surface Preparation Specification. 
 
1.4   Shop Drawings    .1   Submit shop drawings in accordance with Section 01 33 00.  
 
    .2   Indicate:  pile shoes and tip reinforcement.  
 
    .3   Each  drawing  submitted  shall  bear  the  signature  and  stamp  of 

qualified  Professional  Engineer  registered  or  licensed  in  the 
Province of Prince Edward Island. 
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1.5   Test Reports     .1   Furnish mill test reports  indicating yield and chemical analysis of 
steel piles if requested by Departmental Representative. 

 
1.6   Waste  
  Management and Disposal     .1   Separate  and  recycle  waste  materials  in  accordance  with 

provincial regulations.  
 
    .2   Collect and  separate  for disposal paper, plastic, polystyrene and 

corrugated  cardboard  packaging material  in  appropriate  on‐site 
bins for recycling in accordance with Waste Management Plan.  

 
    .3   Place  materials  defined  as  hazardous  or  toxic  in  designated 

containers.  
 
    .4   Divert  unused  metal  materials  from  landfill  to  metal  recycling 

facility as approved by Departmental Representative.  
 
    .5   Unused  paint  or  coating  material  must  be  disposed  of  at  an 

official  hazardous  material  collections  site  as  approved  by 
Departmental Representative.  

 
    .6   Fold up metal banding,  flatten  and place  in designated  area  for 

recycling.  
 
    .7   Unused paint and coating materials must not be disposed of  into 

sewer  system,  into  streams,  lakes,  onto  ground  or  in  any  other 
location where it will pose a health or environmental hazard. 

 
PART 2 ‐ PRODUCTS 
 
2.1   Materials       .1   Steel H piles: to CSA‐G40.20/G40.21, Type and Grade 350 W.  Size 

and weight as indicated.  
 
    .2   Welding materials: to CSA W48.  
 
    .3   Steel plates: to CSA‐G40.20/G40.21, Type and grade 350W.  
 
    .4   Pile driving shoes: to CSA‐G40.20/G40.21, Grade 350W. 
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PART 3 ‐ EXECUTION 
 
3.2   Installation     .1   Install  piling  in  accordance  with  Section  31  61  13  ‐  Pile 

Foundation, General.  
 
    .2   Provide  driving  shoes  for  all  piles  as  directed  by  Departmental 

Representative.   
 
    .3   Do  not  splice  piles without written  permission  of Departmental 

Representative.   When  permitted,  provide  splice  shop  drawings 
which  bear  the  signature  and  stamp  of  a  qualified  Professional 
Engineer  registered  a  license  in  the  Province  of  Prince  Edward 
Island. 

 
    .4   Cut off piles squarely at required elevation.  
 
    .5   Cut‐off parts of piles will become the property of the Contractor 

and will be disposed of.  Pile cut‐offs to be used as pile connection 
with tie rods. 

 
3.3   Welding         .1   Weld to CSA W59 and all related supplements.  
 
    .2   Welding certification of companies: to CSA W47.1 and all related 

supplements. 
 


