



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works Government Services Canada- Bid
Receiving / Réception des soumissions
189 Prince William Street
Room 405
Saint John
New Brunswick
E2L 2B9

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works Government Services Canada- Bid
Receiving / Réception des soumissions
189 Prince William Street
Room 405
Saint John
New Bruns
E2L 2B9

Title - Sujet Supply/Install Fuel Tank-Dorchester	
Solicitation No. - N° de l'invitation 21C22-170007/A	Amendment No. - N° modif. 005
Client Reference No. - N° de référence du client 21C22-170007	Date 2016-10-17
GETS Reference No. - N° de référence de SEAG PW-\$PWB-012-3973	
File No. - N° de dossier PWB-6-39111 (012)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2016-10-19	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Martin, Lisa M.	Buyer Id - Id de l'acheteur pwb012
Telephone No. - N° de téléphone (506) 851-7811 ()	FAX No. - N° de FAX (506) 636-4376
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
21C22-170007/A
Client Ref. No. - N° de réf. du client
21C22-170007

Amd. No. - N° de la modif.
005
File No. - N° du dossier
PWB-6-39111

Buyer ID - Id de l'acheteur
pwb012
CCC No./N° CCC - FMS No./N° VME

This Solicitation Amendment No. five (5) is raised to include the following addendum no. 5.

The following addendum to the tender documents is effective immediately. This addendum shall form part of the contract documents.

All other terms and conditions remain the same.

Addendum 5

1. QUESTIONS AND RESPONSES

Question 4

In the Notification of tender it states:

The following work will be completed by CORCAN Construction in coordination with the Contractor:

- 1 Temporary fencing and Jersey Barriers;
- 2 Painting of Canopy and others;
- 3 Excavation to allow for the removal of existing underground piping
- 4 Removal of concrete tank pads and pump island;
- 5 Installation of new cast in place concrete tank pads and associated support pads. All related ground work such as supply and install all granular, French drain, paving and topsoil.

Please confirm that CORCAN will be supplying all material, equipment, labor and supervision to complete the above list of work.

Response 4

Yes, CORCAN Construction is responsible and will supply all material, equipment, labor and supervision to complete the above listed of work.

Question 5

Please confirm that CORCAN will be sanding and painting the tanks for re-use and will supply those materials and labor as well.

Response 5

No, this is a Contractor responsibility. See item 6 with regards to contractor responsibility for this question.

2. SPECIFICATIONS

Insert the Specifications below.

3. EXTENSION

Notice is hereby given that the time for the reception of tenders previously due October 18, 2016 is hereby extended to 14:00 hours, October 19, 2016.

**CORCAN CONSTRUCTION**

PHONE: (506) 851-3000

FAX: (506) 851-6388

ATLANTIC REGION

310 BAIG BOULEVARD, SUITE 10

MONCTON, NB E1E 1C8

Correctional Service
CanadaService correctionnel
Canada**Canada**

08 September 2016

Project Details:

Req# 21C22-17-0007

Fuel Tank Support Pad Upgrades and Dispensing Unit Replacement

CSC Project # 221-3503M

Dorchester Penitentiary – Minimum

Work under this contract requires that the **contractor** furnish all necessary tools, plant, services, materials and labour to execute and complete the work in a careful and workmanlike manner. The Work will be completed as per drawings and specifications and is not necessarily limited to the following:

1. Supply and install of Tank and Dispenser system upgrades including piping, valves, dispensers, piping supports and other attachments;
2. Temporarily relocate two (2) fuel tanks (Diesel and Gas) to the client facility for painting and reinstall once painting is complete;
3. Remove and dispose of all existing and/or redundant piping and dispensers;
4. Supply and install new signage, new card lock system, all required electrical;
5. Supply, install and modify existing "Veeder Root";
6. Prepping, painting and labeling of tanks and piping components;
7. Coordinate all work with CORCAN Construction and other sub-contractors to complete work in a timely and safe manner; and
8. Commissioning and training of client on the newly installed equipment.

The following work will be completed by CORCAN Construction in coordination with the Contractor:

1. Temporary fencing and Jersey Barriers;
2. Painting of Canopy and others;
3. Excavation to allow for the removal of existing underground piping
4. Removal of concrete tank pads and pump island;
5. Installation of new cast in place concrete tank pads and associated support pads. All related ground work such as supply and install all granular, French drain, paving and topsoil.

A Site Visit will be conducted to review the full scope of work for all potential contractors.