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CDP 120/208V 30 600A BUS NOTES:
1. TRANSFER SWITCH WHICH IS TO BE REMOVED AND
TURNED OVER TO THE OWNER.
2. COORDINATE EXACT LOCATION OF HEAT TRACE
’ CONTROLLERS AND DISCONNECTS IN MECHANICAL ROOM.
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1. EXISTING DIMMER PANEL IS CURRENTLY SUPPLIED BY A 100A/3P BREAKER IN / C /“/ @
PANEL B. CIRCUITS 7, 91 AND 11. L_‘ L 8 ISSUE FOR TENDER 31 AUG 2016
2. CONTRACTOR TO PROVIDE NEW WEATHER HEAD FOR INCOMING SERVICE. _
3. CONTRACTOR TO LOCATE SMOKE EXHAUST FAN VFD'S TO THE APPROVAL OF THE 7 ISSUED FOR 85% REVIEW 5 AUG 2016
ENGINEER. @ Revision/ Description/Description Date/Date
SCOPE OF WORK: INCLUDING BUT NOT LIMITED TO THE FOLLOWING ITEMS. A e
B source drawing no.
GENERAL FIRE ALARM v de dessln no.
C detail on drawing no.
(1)  ALLOW FOR FUTURE JACK LEVELING FOR ALL WIRING IN THE CRAWLSPACE. ALLOW FOR +/- 50mm DEFLECTION AT ANY CONNECTION POINT BETWEEN (1) CONTRACTOR TO SUPPLY AND INSTALL NEW, FULLY SUPERVISED AND ADDRESSABLE, CLASS A FIRE ALARM SYSTEM, COMPLETE WITH detail sur dessin no.
THE EARTH OR CRAWLSPACE SIDEWALLS AND THE BUILDING STRUCTURE. REFERENCE ARCHITECTURAL DETAILS. ALL NEW DEVICES. TPz

(2) NEW WIRING IN HISTORIC PUBLIC AREAS IS TO BE INSTALLED IN WIRE MOLD, OR HIDDEN INSIDE BULKHEADS. CONDUIT IS ACCEPTABLE FOR ALL NEW (2) CONTRACTOR TO REMOVE END OF LINE RESISTORS, AND ASSOCIATED BOXES AND WIRING, AS NEW SYSTEM WILL BE CLASS A.
WIRING IN CRAWLSPACE, MECHANICAL ROOM, AND NON PUBLIC AREAS. PARK CANADA AGENCY
(3)  ALL EXISTING NOTIFICATION DEVICES ARE TO BE REPLACED WITH NEW HORN STROBE COMBINATION. »
(3) CONTRACTOR SHALL CAP AND MAKE SAFE ALL GENERATOR AND RELATED SYSTEMS, CABLES AND CONDUIT. GENERATOR HAS BE DECOMMISSIONED
AND REMOVED BY OTHERS. | (4) CONTRACTOR TO INSTALL CIRCUITS TO NEW DEVICES WHERE SHOWN ON THE DRAWINGS. WIRING IS TO BE INSTALLED IN WIRE MOLD IN WESTERN AND NORTHERN REGION
ALL PUBLIC THEATRE LOCATIONS, AND INSTALLED IN CONDUITS IN STAFF ONLY AND HOUSE AREAS, NOT IN PUBLIC THEATRE AREAS.
LIGHTING

(5)  CONTRACTOR IS ADVISED TO INVESTIGATE CRAWLSPACE TO CONFIRM EXACT NUMBER OF FIRE ALARM DEVICES. CRAWLSPACE DEVICES | Prleet fhe/Tire au praet
(1)  CONTRACTOR TO SUPPLY AND INSTALL NEW LED FIXTURES WHERE SHOWN ON DRAWINGS. TO BE REPLACED WITH NEW ADDRESSABLE DEVICES. CONTRACTOR TO REPORT CRAWLSPACE FINDINGS TO ENGINEER, FOR DAWSON CITY

APPROPRIATE ADDITIONAL INSTRUCTIONS. YUKON TERRITORY
(2)  IN AREAS NOT DESCRIBED ABOVE CONTRACTOR IS TO SUPPLY AND INSTALL NEW LAMPS IN BURNT OUT OR INOPERABLE LIGHT FIXTURES, AS
DETERMINED ON SITE BY THE CONTRACTOR. EMERGENCY LIGHTING PALACE GRAND THEATRE
FOUNDATION/ MECHANICAL
(3) PROVIDE LED STAIR TREAD LIGHTING FOR STAIRWAY A, STAIRWAY B, AND CIRCLE 206. | (1)  CONTRACTOR TO DISCONNECT EXISTING EMERGENCY LIGHTING EQUIPMENT IN THE CENTER OF EXISTING MECHANICAL ROOM. JELECTRICAL RENOVATION
(4) CONTRACTOR TO PROVIDE A MINIMUM OF TEN (10) LED FIXTURES IN THE CRAWLSPACE WHERE SHOWN ON DRAWINGS. (2)  WIRING TO EQUIPMENT SHALL BE DISCONNECTED. CAP, MAKE SAFE, AND PROTECT WIRING DURING MECHANICAL ROOM RE INSULATION. AND GENERAL UPGRADE
(5) CAP AND MAKE SAFE ALL HOUSE LIGHTING PANELS CIRCUITS PRIOR TO RE INSULATION OF THE MECHANICAL ROOM. (3) EQUIPMENT TO BE PROTECTED AND STORED DURING MECHANICAL ROOM RE INSULATION. Consuitant Signature Oy
POWER (4) RECONNECT EMERGENCY LIGHTING EQUIPMENT IN NEW MECHANICAL ROOM, AFTER RE INSULATION. CONTRACTOR TO CONFIRM Designed b/ Concep! por
INSTALLATION TO MEET MINIMUM CODE REQUIREMENTS.
(1) CONTRACTOR TO DISCONNECT, CAP, MAKE SAFE , AND PROTECT ALL EXISTING CIRCUITS IN MECHANICAL ROOM PRIOR TO RE INSULATION. Drown by/Dessine. par
(2)  EXISTING HOUSE LOAD CIRCUITS TO BE RECONNECTED INTO NEW 84 CCT PANEL ONCE BUILDING HAS BEEN RELOCATED. NEW PANEL TO BE LOCATED ~ MECHANICAL ROOM o umeny eSer/Aaminisirtear. de Frolets TPSGC
iN NEW MECHAN‘CAL ROOM7 AS SHOWN ON DRAW!NGS Reglonal Manager, Architectural and Engineering Services
(1)  THE MECHANICAL ROOM WALLS ARE TO BE DEMOLISHED, RE INSULATED, AND RE CONSTRUCTED. Sestionnalra_ régienals, Senvces d archifectural et de gérle, TPSGC
(3)  EXISTING MECHANICAL LOADS TO BE RECONNECTED INTO NEW 84 CCT PANEL ONCE BUILDING HAS BEEN REINSULATED. NEW PANEL TO BE LOCATED TRy e —
IN NEW MECHANICAL ROOM, AS SHOWN ON DRAWINGS. (2)  CONTRACTOR TO DISCONNECT, CORRECTLY LABEL, CAP AND MAKE, SAFE ALL CIRCUITS AND PANELS IN THE MECHANICAL ROOM PRIOR | o1\t 1 INE DIAGRAM AND
WALL RECONSTRUCTION. |
(4) CONTRACTOR TO SUPPLY AND INSTALL NEW RECEPTACLES IN ALL LOCATION SHOWN ON DRAWINGS. ALLOW FOR 25% ADDITIONAL RECEPTACLES SCOPE OF WORK
NOT SHOWN ON DRAWINGS IN BID PRICE. (3)  ALL DISCONNECTED CIRCUITS ARE TO BE RECONNECTED INTO NEW OR EXISTING ELECTRICAL EQUIPMENT IN THE MECHANICAL ROOM,

AS SHOWN ON THE PLANS.
(5) CONTRACTOR TO SUPPLY AND INSTALL NEW FLOOR BOX RECEPTACLES WHERE SHOW ON THE STAGE AND PINRAIL GALLERY. ;
(4) CONTRACTOR TO SUPPLY AND INSTALL TWO (2) NEW 84CCT 225A 3PH BREAKER PANEL TO REPLACE EXISTING ELECTRICAL PANELS IN
(6) CONTRACTOR TO SUPPLY AND INSTALL A MINIMUM OF EIGHT (8) GFCI RECEPTACLES IN THE CRAWLSPACE WHERE SHOWN ON THE DRAWINGS. THE MECHANICAL ROOM.
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(7) CONTRACTOR SHALL REPLACE ANY DAMAGES OR IMPROPERLY SECURED CONDUITS IN THE THEATRE. PROVIDE NEW MATERIAL AS REQUIRED. (5) CONTRACTOR TO SUPPLY AND INSTALL A NEW 200A DISCONNECT FOR AHU-1, AND AHU HEATING COIL. R.068835.001 E6 of 7 no. 8

(8) ALL RENOVATIONS AND NEW INSTALLATIONS ARE REQUIRED TO CONFIRM WITH CEC 2015, AND APPLICABLE CODES
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