



TENDER AMENDMENT

RETURN BIDS TO:

Parks Canada Agency
635 – 8 Avenue S.W., Suite 1300
Calgary, AB T2P 3M3
Bid Fax: (403) 292-4475

The referenced document is hereby amended: unless otherwise indicated, all other terms and conditions of the contract remain the same.

Issuing Office:

Parks Canada Agency
635 – 8 Avenue S.W., Suite 1300
Calgary, AB T2P 3M3

MODIFICATION D'APPEL D'OFFRES

RETOURNER LES SOUMISSIONS À :

Agence Parcs Canada
635 – 8 Avenue S.O., pièce 1300,
Calgary, AB T2P 3M3
N° de télécopieur pour soumissions : (403) 292-4475

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Bureau de distribution :

Agence Parcs Canada
635 – 8 Avenue S.O., pièce 1300
Calgary (AB) T2P 3M3

Title: Silverhorn Campground Rehabilitation, Banff National Park		
Solicitation No.: / N° de l'invitation : 5P420-16-5241/A	Amendment No.: / N° de modification de l'invitation : 001	Date: October 27, 2016 Date : 27 octobre 2016
GETS Reference No.: / N° de référence de SEAG : PW-16-00750476		
Solicitation Closes: / L'invitation prend fin :		
At: 02:00 PM	On: November 2, 2016	Time Zone: Mountain Daylight Time (MDT)
À : 14h00	Le : 2 novembre 2016	Fuseau horaire : Heure avancée des Rocheuses (HAR)
Address Inquiries to: / Adresser toute demande de renseignements à : Nicole Levesque-Welch		
Telephone No.: / N° de téléphone : (403) 292-4691	Fax No.: / N° de télécopieur : (403) 292-4475	Email Address: / Courriel : nicole.levesque-welch@pc.gc.ca
TO BE COMPLETED BY THE BIDDER (type or print)		
Vendor/Firm Name – Nom du fournisseur/de l'entrepreneur		
Address - Adresse		
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur		
Title - Titre		
Signature		Date



AMENDMENT 001

This amendment is being raised to post questions and answers submitted during the optional site visit for tender 5P420-16-5241/A:

A. QUESTIONS AND ANSWERS

Q1. What is the difference between Item 1.8 – Isolated Trees and 4.2 – Clearing and Grubbing?

A1. For Item 1.8 - Isolated Trees refer to section 31 11 00, 1.2.2.2. For item 4.2 – Clearing and Grubbing refer to section 31 11 00, 1.2.2.1.

Q2. Who completes the layout of the site?

A2. Contractor is responsible for site layout. Layout to be approved by Department Representative in advance of any clearing or grubbing.

Q3. Item 1.5 - Ground Water Monitoring Station and Item 1.4 - Water Pump and Well. How many area there? What are the depths and diameter of the pipes?

A3. There are two (2) Ground Water Monitoring Stations and one (1) Water well, as stated in the unit price table and noted on the drawings. The PVC pipes are approximately 10" in diameter and 5 meters in length.

Q4. Will PCA Identify a Landfill for disposing of material?

A4. No

Q5. The specification state that all Additional Storage can be paid for by contractor.

A5. If additional Storage is need outside of Silverhorn Campground work site, the Contractor can notify the PCA Representative and request for more storage at an additional cost.

Q6. Item 4.2 - Clearing and Grubbing, can the clearing and grubbing be stockpiled, used on site, and/or burned?

A6. Yes it can be stockpiled. Burning will require a permit, which pending on the fire hazard or other Park related issues may or may not be approved.

Q7. Item number 3.2 – BBQ Square, what does PCA want to do with them?

A7. As stated in section 02 41 13, 1.2.4.2 Barbeque Pit (UPT 3.2)

Q8. Which picnic tables are to be removed and which ones are to be restored?

A8. PCA Project Manager will determine which picnic tables are to be Removed and Salvaged (UPS 2.1) and which ones are returned to owner (UPS 3.3).

Q9. Is there any river bank stabilization in the contract?

A9. There is no river stabilization in this project.

Q10. Does PCA have a specific brand or company they want for the toilet building, fixtures and/or products used?

A10. No

Q11. What is the cell phone coverage for the site?



A11. There is no cell phone coverage on site. Contractor will be responsible and required to manage telecommunication coverage for the site during construction and identify their approach in their Health and Safety plan. Health and Safety plan will require approval in advance of starting work.

B. SITE VISIT ATTENDANCE LIST

See DSP 2 folder for document.

All other terms and conditions remain the same.