

Addendum / Addenda

Project Description / Description de projet M58 Ground Floor East and West		
Solicitation No./N° de sollicitation 16-22087	Project No./N° de projet 5189	W.O. No./N° d'ordre de travail A1-009908-01-58
Departmental Representative / représentant ministériel Mark O'Connor		Date October 26, 2016
<p>Notice: This addendum shall form part of the tender documents and all conditions shall apply and be read in conjunction with the original plans and specifications.</p>		<p>Nota: Cet addenda fait partie intégrale des dossiers d'appel; toutes les conditions énoncées doivent être lues et appliquées en conjonction avec les plans et les devis originaux.</p>

- 1 Specification section 078100 - Add the following: 3.3.2.3 Patch all exposed parts of steel beams and underside of steel deck in the mechanical room, upon completion of the demolition work and prior to installation of new mechanical ducts. All patch work to be executed to achieve 2 hrs. F.R.R. (min.) in all areas of exposed steel whether or not resulting from the demolition work. The Contractor shall arrange for third-party inspection conducted by a Testing Laboratory designated by the Departmental Representative for inspection of existing steel surface and compatibility with the application of the proposed fire resistive material prior to any patch and repair work. The Departmental Representative shall pay for costs associated with inspection.

- 2 Specification section 087100 - add the following: 2.2.8 Electric door operator standard of acceptance: NABCO GT8710 series or approved equivalent. To have clear anodized aluminum finish, left or right hand operation as required. Change pivot arm option as required.

- 3 Specification section 087100 - in 3.2.6, hardware package #6, remove requirement for latchset. In it's place provide:
 - Door pull: 8" long, 3/4" dia. Round, Ives 8102 Bar Pulls.
 - Pull Plate: 4x16" Ives 8300
 - Push Plate: 4x16" Ives 8200


- 4 Specification section 087100 - add the following: 3.2.11 Hardware Package #11 (Kitchen)
 - .1 (3) Hinge
 - .1 (1) Latchset
 - .1 (1) Floor stop
 - .1 (1) Kick Plate, J102 250mmx876mm, self-adhesive, 630
 - .1 (1) Self closing device

















- 5 On drawing A14, door & Frame Schedule, change the hardware package for door D111 to PKG #11.

- 6** Specification section 087100 - add the following: 2.2.9 Panic Bar standard of acceptance Von Duprin 98-NL series or approved equivalent. C/w standard rim cylinder.
- 7** Contract to include removal of all data & voice wiring & associated conduits within the space. Contractor is to trace wire from location within floor space to telecommunications closet and then remove. There may be cables within the telecommunications closets that are terminated in areas outside of the project area. Contractor is to take care not to disconnect these cables. If unsure confirm with NRC Departmental Representative prior to disconnection.
- 8** Site visit attendance sheets are included in this addendum.
- 9** Drawing E10 shows a 53mm EMT from a 406x406mm pull box adjacent to the double doors into CG-07. This EMT is to run to the security closet in the basement directly south of room C-B10 instead of to the security cabinet on the first floor. Allow for 3M of 53mm EMT beyond the south west corner of C-B10. Room C-B10 can be see on drawing E20. Confirm exact location on site with NRC Departmental Representative.
- 10** Additional security conduit requirement: Provide and install junction box in ceiling space directly above new door in west wing along with 21mm EMT from this junction box to 406x406mm pull box adjacent to the double doors into CG-07, shown on drawing E10.
- 11** Specification section 265000 - Philips Lightolier C6X6L30N1VBZ10V with trim kit C6X6L1520DL35KCCLWVB is an acceptable alternate for light fixture type D.
- 12** Specification section 265000 - Philips 523-000092-82 is an acceptable alternate for light fixture type F.
- 13** Specification section 260500 - replace 1.5.2.16 with the following: Provide and install all wiring and conduit required for electric door operators and actuators. All wiring to be in EMT conduit.
- 14** Conflict between specification section 260500.1.5.2.15 and detail 2 on drawing E15. The detail shows what is required here, that conduit is to run from the wall box all the way to the cable tray.
- 15** Clarification regarding the use of BX: BX may only be used as described in specification section 260521.2.1.1.6
- 16** Specification section 260534 - delete 2.4.3.1. Set screws are acceptable for conduit fittings.



Mandatory Site Visit Attendance

Project Description / Description de projet M58 Ground Floor East and West		Project No./No de projet 5189		Closing Date November 15, 2016		Closing time 2:00 PM	
Solicitation No./N° de sollicitation 16-22087		Alternate deadline October 31, 2016		Question Deadline November 7, 2016		1st Showing October 18, 2016	
Departmental Representative / représentant Mark O'Connor		Signature 		2nd Showing October 20, 2016		Showing Time 9:00 AM	

COMPANY	NAME	SIGNATURE	PHONE	FAX	EMAIL
Laplaute Builders	Claude Laplaute		830 7790	830 2710	creolelaplaute@on.tikd.com
Donalco Inc	Arnold Smith		613-216-7678	216-7679	Donalco@Donalco.com
Frecon	D. Dreumok		445 2944	445 3652	douglas@frecon.ca
AMDR Construction	Bernard Picard		613 742 7550	613 742 7547	FRANLINE@amrcconstruction.ca
BEAUDOU CANADA	Guillemme Dibout		819-328-8605	-	GDD@beaudoucanada.com
Boutigny Construction	Jason Stevis		613-932-2022	613-938-1910	info@boutigny.com or jstavis@boutigny.com
Graebek Construction	Rhonda Shalane		613-591-9100	613-591 9109	hubie@graebek.com
CON-RO INDUSTRIES	VENO GAUTREAU		613.290.0157	-	veno.gautreau@gmail.com
GK Construction	Tonic McLaughlin		613-274-7944	613) 733-7944	tonic@construction.ca
JUNREC CONSTR.	IGOR TONIS		613-721-1145	613-721-5904	igor@junrec.com
S.I.C. SHEET METAL LTD	ED KERZNER		613-748-2277	613-748-7532	EKERZNER@SIC SHEET METAL .CA
Bolton Mechanical	Dave Cuddy		613-293 5023	-	dave@boltonmechanical.ca
NATIONAL DECOR.	Claude Taillefer		613 224-3536	-	cmf@nationaldecor.ca
ED RIVEL	Georges Harosh		819-777-3817	-	edriv@edriv.com
Jason Rafuse					
Modern Niagara	Jason Rafuse		613-864-3366	613-591-1523	rafuse@modernniagara.com
TOFCOH	JOHN O'FARRELL		613-224-3714	613-224-3630	O'FARRELL@TOFCOH.CA



Mandatory Site Visit Attendance


Project Description / Description de projet		Closing Date		Closing time	
M58 Ground Floor East and West		November 15, 2016	2:00 PM		
Solicitation No./N° de sollicitation		Closing Date		Showing Time	
16-22087		October 18, 2016	9:00 AM		
Departmental Representative / représentant		Project No./No de projet		Alternate deadline	
Mark O'Connor		5189		October 31, 2016	
		Question Deadline		1st Showing	
		November 7, 2016		October 18, 2016	
		2nd Showing			
		October 20, 2016			
COMPANY	NAME	SIGNATURE	PHONE	FAX	EMAIL
Fuller Construction	Kris Kroeger		613 983 9272		R100 Fuller.ca
Boston Electric	Marc Lavoie		613-223-8759		m.lavoie@boston-electric.ca
ATA Renovations	ed		617-222-0644		ATA - Reno Construction & Interiors.com
cm contracting	Jim		8888822		613-5260012
Estimote Inc	Markin Lavoie		613-3203651		Markin@estimoteinc.ca
McDonald Brothers	Amer Shebel		613-2969097		Amer@MBC.ca
Johnson Brothers Ltd	Adele Kiloran		613-293-6313		adele@smartoffice.ca
DMA consultants	David Boyd		819-722-4402		Reception@dmaconsulting.ca
TRAVELERS LTD	Scott Curtis		613 822 2312		scottcurtis@travelers.ca
MARKET HOPPER					
Market Hopper	Ryan MacInosh		613 851 7118		rmacintosh@markethopper.com
THERMEC	AK MENTIS		613-225-5278		
END OF SHOWING	#1				
S&L Mechanical	Jesse Lemay		613-246-3309		JesseLemay92@gmail.com
TCAPD	Jim Nor		63 978 7887		corhap@pulpplus@gmail.com
VIA OFFICE	BROCK WAGG		769-1648		brock.wagg@viaoffice.com
ARL	MORIS BELL		738-1003		mbell@makespacework.com


















Mandatory Site Visit Attendance

Project Description / Description de projet		Closing Date		Closing time	
M58 Ground Floor East and West		November 15, 2016		2:00 PM	
Solicitation No./N° de sollicitation		Project No./No de projet		Showing Time	
16-22087		5189		9:00 AM	
Departmental Representative / représentant		Alternate deadline		Question Deadline	
Mark O'Connor		October 31, 2016		November 7, 2016	
		Signature		2nd Showing	
				October 20, 2016	
COMPANY	NAME	SIGNATURE	PHONE	FAX	EMAIL
INFRACTOR ENVIRONMENTAL	Paul Walsh		613-399-0896	613-798-0908	PaulWalsh@Infactor.ca
Infector Environmental	P.T. Dobson		613-798-8070	613-798-0908	P.T.Dobson@infactor.ca
THOMAS FULLER	Maurice GARDIN		613-820-6000	613-829-7276	Mgardin@fuller.ca
FIA Group	Heather Macosca		814-712-0533	814-663-5550	Heather@finacorp.ca
Via Part:ition Inc	Paul Pina		613-880-8902	613-443-9723	ViaPart:ition@rosens.com
Federal Electric	Wayne Anderchek		613-809-5597		Wanderchek@federalelectric.com
FEDERAL ELECTRIC	Tim Michie		613-857-5026		timichie@federalelectric.com
GALECC CONTRACTING	RAFIK CRISTINA		613-223-0777		RAFIK@GALECCONTRACTING.COM
Los Torres Raymond	Sebastian Mercier		613-809-2813		smercier@raymondgeneral.ca
Ashex Ltd	Stephan Mounner		613-228-1080		stephan@ashex.net
Nicolini Construction	Dan Pereira		613-745-0006	613-745-8320	dan@nicolini.ca
Seabrook Bros. Mfg.	Trey Seabrook		613-228-3236	228-9269	Trey@SeabrookMfg.com
Waterdon Const.	Sean-Max Ethier		613-913-2127		sean-max@waterdon.ca
AS Construction	André Robitaille		613-537-5364		ajconstruction@rogers.com
F. Trohier Construction	Simon Dagenais		613-745-8688		Bids@ftrhier.ca
Laurex Inc	Frederick Haudre		613-942-1563		Estimation@sm-max.com
M Jm	Bout St-Onge		613-327-1687		Estimation



Mandatory Site Visit Attendance

Project Description / Description de projet M58 Ground Floor East and West		Closing Date November 15, 2016		Closing time 2:00 PM	
Solicitation No./N° de sollicitation 16-22087		Project No./No de projet 5189		1st Showing October 18, 2016	
Departmental Representative / représentant Mark O'Connor		Alternate deadline October 31, 2016		2nd Showing October 20, 2016	
Signature 		Question Deadline November 7, 2016		Showing Time 9:00 AM	

COMPANY	NAME	SIGNATURE	PHONE	FAX	EMAIL
DEFAN	Dominic Larebelle		(514) 590-6725		
DESIR	Diana 55-Amond		514 664-7242		Estimation @ DESIR.ca
DELIVE	Jacques Gauthier		613 744 3204		DELIVE @ Royal.ca
M&M Interior Contracting	Scott Dougherty		613-733 7507		scott@mminterior.ca
T.L. DEMELTRON	G A E T M U L L E R		819-663-9843		tl@tinterior.ca
RUI TER CONSTRUCTION	RIAN COUGHLIN		613 725 0354		rian@ruiinterior.ca
Rego Construction	Nike Lave		613-447-1207		estimating@regconstruction.com
JP GARVER ARCHITECTURE	Diana Hill		613-386-2326		diana@jpagarchitect.ca
MASSILONTE CONST	Bruce Roman		613-748-7051		Bruce@massilonte-grp.com
ZHERBACH BESC	CLANS HOLZMANN		613-798-8020		TENDERS @ ZEC.CA
BUTCON EAST	GAUTHIER TURAT		613-383-0505		MHERCIER@BUTTCONEAST.COM
Sodereco	Phillippe Blais		819-598-1766		Blais@Sodereco.ca
LEC	Sebastien Gauthier		857-771-5777		mylene@leccanada.ca
AER Construction	Anthony Beaumont		613-880-2214		anthony@arkconstruction.ca
Feramo Const	Suek Benoit		613-523 7731		jeanpierre@feramo.ca
DONALDO INC.	ED BRENNAN		613-216-7678		edbrennan@donalcasthwa.com
DAVIS CONSTRUCTION	JAGO BRENDON		613 590 1694		B.D@D.C.A.

DAVIS DEVEL
 BURCHILL MECHANICAL
 ANDB LIBBOS
 BURCHILL
 National Research Council Canada
 Conseil national de recherches Canada

613. 288. 1285
 613- 83 - 6624

ESTIMATING@D.C.A.
Canada