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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section 02 41 16 – Structure Demolition.  

.2 Section 02 41 10 – Site Work Demolitions and Removal. 

1.02 REFERENCE STANDARDS 

.1  CSA International  
.1  CSA S350-M1980(R2003), Code of Practice for Safety in 

Demolition of Structures.  

.2  Federal Legislation  
.1  Canadian Environmental Assessment Act (CEAA), S.C. 2012, 

c. 19, s. 52.  
.2  Canadian Environmental Protection Act (CEPA), S.C. 1999, c. 33.  
.3  Transportation of Dangerous Goods Act (TDGA), S.C. 1992, c. 34.  
.4  Motor Vehicle Safety Act(MVSA), S.C. 1993, c. 16.  

1.03 DEFINITIONS 

.1  Alternate Disposal: reuse and recycling of materials by 
designated facility, user or receiving organization which 
has valid Certificate of Approval to operate. Alternative 
to landfill disposal.  

.2  Deconstruction: systematic dismantling of structure in a 
manner that achieves safe removal/disposal of materials and 
maximum salvage/recycling of materials.  
.1  Ultimate objective is to recover potentially valuable 

resources while diverting from landfill what has 
traditionally been significant portion of waste 
system.  

.3  Demolition: rapid destruction of structure with or without 
prior removal of hazardous materials.  

.4  Disassemble / Dismantle: careful and systematic physical 
detachment of materials from structure using such methods 
as prying, pulling, cutting, or unscrewing, executed in a 
manner that does not damage materials to remain or the 
materials removed.  

.5 Existing to Remain: Existing items that are not to be 
removed or dismantled, except to the degree necessary for 
performing required Work.  
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.6  Hauler: company (possessing appropriate and valid 
Certificate of Approval) contracted to transport waste, 
reusable or recyclable materials off site to designated 
facility, user or receiving organization.  

.7  Hazardous Materials: dangerous substances, dangerous goods, 
hazardous commodities and hazardous products, including but 
not limited to: corrosive agents, flammable substances, 
ammunition, explosives, radioactive substances, or other 
material that can endanger human health, well being or 
environment if handled improperly.  

.8  Processing: tasks which are subsequent to disassembly and 
may include: moving materials, denailing, cleaning, 
separating and stacking.  

.9  Recyclable: ability of product or material to be recovered 
at end of its life cycle and re-manufactured into new 
product for reuse by others.  

.10  Recycle: process by which waste and recyclable materials 
are transformed or collected for purpose of being 
transferred into new products. 

.11  Recycling: process of sorting, cleansing, treating and 
reconstituting solid waste and other discarded materials 
for purpose of using in altered form.  
.1  Recycling does not include burning, incinerating, or 

thermally destroying waste.  

.12 Remove: To take down or detach a non-historic item located 
within a historic space, area, or room, using methods and 
equipment to prevent damage to historic items and surfaces; 
disposing of items unless indicated to be salvaged or 
reinstalled. 

.13 Retain: To keep existing items that are not to be removed 
or dismantled. 

.14  Reuse: repeated use of product in same form but not 
necessarily for same purpose. Reuse includes:  
.1  Salvaging reusable materials from remodelling 

projects, before demolition stage, for resale, reuse 
on current project or for storage for use on future 
projects.  

.2  Returning reusable items including pallets or unused 
products to vendors.  
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.15  Salvage: to protect removed or dismantled items for purpose 
of reuse or recycling, or delivery to Departmental 
Representative ready for reuse, as indicated or directed by 
Departmental Representative.  

.16  Source Separation: acts of keeping different types of waste 
materials separate, beginning from first time they became 
waste.  

.17  Used Building Material Receipt: receipt issued at end 
destination for materials designated for alternate 
disposal.  

.18  Waste Audit (WA): detailed inventory of materials in 
building. Involves quantifying (by volume or weight) 
amounts of materials and wastes generated during 
deconstruction. Indicates quantities of reuse, recycling 
and landfill.  

.19  Waste Management Coordinator (WMC): contractor 
representative responsible for supervising waste management 
activities as well as coordinating related, required 
submittal and reporting requirements.  

.20  Waste Reduction Workplan (WRW): written report which 
outlines actions to be taken to reduce, reuse and recycle 
materials during course of deconstruction. Actions based on 
finding of the Demolition Waste Audit (DWA).  

.21  Weigh Bill: receipt received from recycling facility 
indicating weight and content of each load/bin of material.  

1.04 SCOPE DESCRIPTION 

.1  The Work of this Section pertains to the existing Barn 
structure and immediately adjacent grounds to prepare the 
Barn for a new addition and exterior and interior 
renovations, including but not limited to demolition of 
Demonstration / Crafts Area, etc., as idicated.  

.2 Historic items, relics, and similar objects including, but 
not limited to, cornerstones and their contents, 
commemorative plaques and tablets, antiques, and other 
items of interest or value to Departmental Representative 
that may be encountered during building demolition remain 
Departmental Representative's property. If item(s) of this 
nature are encountered, stop work at location, notify 
Departmental Representative immedicably, and await 
instructions. 
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1.05 ADMINISTRATIVE REQUIREMENTS 

.1  Convene pre-demolition meeting two weeks prior to beginning 
selective demolition Work at barn structure, with primary 
trades and Departmental Representative in accordance with 
Section 01 31 19 – Project Meetings to:  
.1  Verify project requirements.  
.2  Review building and substrate conditions.  
.3  Coordination with other building subtrades.  
.4  Review requirements of Contract and intended outcomes. 
.5 Extent of photographic recording, to 

Section 01 33 00 - Submittal Requirements, item 
1.05 Photographic Documentation.  

.6 Review items to be salvaged. 

.7 Review methods and procedures of removal and 
dismantling. 

.8 Review fire protection and fire watch procedures, and 
requirements of Section 01 35 13.10 - Special 
Procedures for National Historic Sites. 

1.06 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal 
Procedures. 

.2 Removal and Dismantling Program: Prepare and submit a 
written, detailed description of materials, methods, 
equipment, and sequence of operations to be used for each 
phase of removal and dismantling work, including protection 
of surrounding and substrate materials and Project site. 

.3 Inventory of Salvaged Items – Pre-Demolition: Submit list 
of items to be salvaged for review and confirmation 15 
working days prior to commencement of selective demolition 
work at site. 

.4 Inventory of Salvaged Items – Post Demolition: After 
removal or dismantling work is complete, submit a list of 
items that have been salvaged. 

.5 Pre-Demolition Documentation: Show pre-existing conditions 
of buildings interiors and exteriors, adjoining 
construction and site improvements, including finish 
surfaces, that might be misconstrued as damage caused by 
Contractor's removal and dismantling operations.  
.1 Refer to Section 01 33 00 - Submittal Requirements, 

item 1.05 Photographic Documentation.   
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.6 Manage and dispose of demolition waste, including record 
keeping and supervision, in accordance with the 
requirements of Section 01 74 21 – Construction/Demolition 
Waste Management and Disposal.  

1.07 DECONSTRUCTION DRAWINGS 

.1  Submit for approval drawings, diagrams and details showing 
sequence of deconstruction work, materials designated for 
salvage and support of structures and underpinning.  

.2  When structural elements may be compromised by the Work, 
submit drawings stamped and signed by qualified 
professional engineer (P.Eng.) registered or licensed in 
Province of Prince Edward Island, Canada.  

1.08 QUALITY ASSURANCE 

.1 Engage a professional engineer (P.Eng.) registered in the 
Province of Prince Edward Island to review structural 
aspects of the Work of this Section and Work that may 
adversely effect structural integrity of elements to 
remain. 

.2 Security: Provide adequate protection against accidental 
trespassing. Secure project after work hours. 

.3  Qualifications: provide adequate workforce training through 
meetings and demonstrations. Have someone on site with 
deconstruction experience throughout project for 
consultation and supervision purposes.  

.4  Regulatory Requirements:  
.1  Regulatory Requirements: Comply with notification 

regulations of authorities having jurisdiction before 
beginning removal and dismantling work. Comply with 
hauling and disposal regulations of authorities having 
jurisdiction. 

.2 Ensure Work is performed in compliance with CEPA, 
CEAA, TDGA, MVSA, and applicable Provincial 
regulations.  

.5  Site Meetings: conduct project meetings every month or as 
otherwise instructed by Departmental Representative.  
.1  Arrange for site visit with Departmental 

Representative to examine existing site conditions 
adjacent to demolition work, prior to start of Work.  

.2  Ensure key personnel, site supervisor, project 
manager, subcontractor representatives and WMC attend.  
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1.09 SITE CONDITIONS 

.1 Do Work in accordance with Section 01 35 43 - Environmental 
Procedures, Section 01 14 00 - Work Restrictions, and 
Section 01 35 13.10 - Special Procedures for National 
Historic Sites. 

.2 Existing Conditions:  
.1  Should materials resembling spray or trowel applied 

asbestos or other designated substance listed as 
hazardous be encountered in course of deconstruction, 
stop work, take preventative measures, and notify 
Departmental Representative immediately. Do not 
proceed until written instructions have been received.  

.2  Label and package component parts of mechanical and 
electrical material specified for salvage in 
accordance with Departmental Representative's 
instructions to prevent damage or loss.  

.3  Structures to be demolished to be based on their condition 
at time of examination prior to tendering.  
.1  Remove, protect and store salvaged items as directed 

by Departmental Representative. Salvage items as 
identified by Departmental Representative. Deliver to 
Departmental Representative as directed.  

.4  Storage and Protection:  
.1  Store materials salvaged for reuse and recycling, 

designated for alternate disposal in locations as 
outlined in Waste Reduction Workplan.  

.2  Maximum permitted duration of material storage on site 
shall be as determined in consultation with 
Departmental Representative, but shall be kept to the 
minimum possible given public attendance at this 
national historic site.  

.3  Prevent movement, settlement or damage of adjacent 
structures, services, walks, paving, trees, 
landscaping, adjacent grades. Provide bracing, 
shoring, underpinning as required. Repair damage 
caused by deconstruction under direction of 
Departmental Representative.  

.4  Support affected structures and, if safety of 
structure being deconstructed or adjacent structures 
or services appears to be endangered, take 
preventative measures. Cease operations and 
immediately notify Departmental Representative.  

.5  Prevent debris from blocking surface drainage systems, 
and mechanical and electrical systems.  
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2 PRODUCTS 

2.01 EQUIPMENT 

.1  Leave equipment and machinery running only while in use, 
except where extreme temperatures prohibit shutting down.  

.2  Where possible, use water efficient wetting 
equipment/trucks/attachments when minimizing dust.  

.3  Demonstrate that tools are being used in manner which 
allows for salvage of materials in best condition possible.  

3 EXECUTION 

3.01 EXAMINATION AND PRE-DEMOLITION PROCEDURES 

.1 Preparation for Removal and Dismantling: Examine 
construction to be removed or dismantled to determine best 
methods to safely and effectively perform removal and 
dismantling work.  
.1  Verify that affected utilities are disconnected and 

capped. 
.2  Inventory and record the condition of items to be 

removed and dismantled for reinstallation or salvage. 
Enter this information on the submittal of inventory 
of salvaged items. 

.3 Engineering Survey: Engage a professional engineer 
(P.Eng.) registered in the Province of Prince Edward 
Island to survey condition of building to determine 
whether removing any element might result in 
structural deficiency or unplanned collapse of any 
portion of structure or adjacent structures as a 
result of removal and dismantling work. 

.2 Survey of Existing Conditions: Record existing conditions 
by use of preconstruction photographs. Comply with 
requirements specified in Section 01 33 00 - Submittal 
Requirements, item 1.05 Photographic Documentation.   

.3 Perform surveys as the Work progresses to detect hazards 
resulting from removal and dismantling procedures. 

3.02 SITE VERIFICATION OF CONDITIONS 

.1  Employ necessary means to assess site conditions and 
structures to determine presence, quantity and locations of 
hazardous materials, if any.  
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.2  Investigate site and structures to determine dismantling, 
processing and storage logistics required prior to 
beginning of Work.  

.3  Develop strategy for deconstruction to facilitate optimum 
salvage of reusable and recyclable materials.  

3.03 PREPARATION 

.1  Obtain necessary permits and approvals, including Fire 
Marshall and for demolition.  
.1  Provide copies to Departmental Representative prior to 

start of Work on site.  

.2  Disconnect and re-route electrical, telephone and 
communication service lines entering structures to be 
deconstructed. Post warning signs on electrical lines and 
equipment which must remain energized to serve other 
products during period of demolition.  

.3  Locate and protect utility lines. Do not disrupt active or 
energized utilities traversing premises designated to 
remain undisturbed.  

.4  Disconnect and cap mechanical services as required, leaving 
services in place required to maintain and service existing 
facilities to remain.  
.1  Natural gas supply lines: remove in accordance with 

utility company requirements.  
.2  Sewer and water lines: remove in accordance with 

requirements of authority having jurisdiction.  
.3  Other underground services: remove and dispose of in 

accordance with requirements of authority having 
jurisdiction.  

.4  Post signs in visible locations and appropriate 
languages which indicates to workers, subcontractors, 
haulers, and public, location of processing and 
stockpiling of each material, bin location and use; 
e.g. ("CLEAN WOOD ONLY").  

3.04 REMOVAL OF HAZARDOUS WASTES 

.1  Prior to start of deconstruction work remove contaminated 
or hazardous materials if discovered as defined by 
authorities having jurisdiction from site and dispose in 
safe manner in accordance with TDGA and other applicable 
regulatory requirements.  
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3.05 REMOVAL AND DISMANTLING 

.1 General: Have removal and dismantling work performed by 
personnel familiar and experienced in selective demolition 
operations at national historic sites and period 
structures. Drawings show extent of selective demolition 
Work at Barn structure. 

.2 Perform Work according to the ‘Removal and Dismantling 
Program’. 

.3  Materials removed from designated structure are property of 
Departmental Representative unless otherwise determined and 
identified by Departmental Representative.  

.4  Throughout course of deconstruction pay close attention to 
connections and material assemblies. Employ workmanship 
procedures that minimize damage to materials and equipment.  

.5  Ensure workers and subcontractors are briefed and trained 
to carry out work in accordance with appropriate 
deconstruction techniques.  

.6  Project supervisor with previous deconstruction experience 
at national historic sites shall be present on site 
throughout Work of this Section.  

.7  Deconstruct in accordance with CSA S350 and other 
applicable safety standards.  

.8  Workers shall utilize adequate fall protection and 
certified harness and belay systems where required by 
governing legislation and in keeping with worker safety 
best practices in accordance with Construction Safety 
Association of Prince Edward Island guidelines.  

.9  Maintain structural integrity of structure.  

.10  Systematically remove finishes, furnishings, and mechanical 
and electrical equipment.  

.11  Carefully remove doors, and exterior door and adjacent 
wall assemble from structure.  

.12  Disassemble non-loadbearing interior partitions and remove 
materials from structure.  

.13  Disassemble in sequence: roof, interior loadbearing 
partitions, exterior walls, floors, and foundation.  
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.14  Wherever possible, transfer material assemblies from 
heights to ground level for easier disassembly. Take 
appropriate measures to ensure safety.  

.15  Separate from waste stream, material in condition suitable 
for reuse and/or recycling.  

.16  Remove and store materials to be salvaged, in manner to 
prevent damage.  
.1  Store and protect in accordance with requirements for 

maximum preservation of material.  
.2  Handle salvaged materials as new materials.  

.17  Source separate for recycling materials that cannot be 
salvaged for reuse including wood, metal, concrete and 
asphalt.  

.18  Remove materials that cannot be salvaged for reuse or 
recycling and dispose of in accordance with applicable 
codes at licensed facilities.  

.19  Where existing materials are to be re-used in Work, use 
special care in removal, handling, storage and re-
installation to assure proper function in completed work.  

3.06 PROCESSING 

.1  Designate location for processing of materials which 
eliminates double handling and provides adequate space to 
maintain efficient material flow.  

.2  Denail, Strip, and Separate materials to ensure best 
possible condition of salvaged materials.  

.3  Keep processing area clean and free of excess debris.  

.4  Supply separate, marked disposal bins for categories of 
waste material. 

.5  Separate processed materials into organized piles for 
stockpiling. Provide collection area for materials 
processed for alternate disposal. Pile materials on pallets 
to facilitate transport off-site.  
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3.07 STOCKPILING 

.1  Label stockpiles, indicating material type and 
quantity.  

.2  Designate appropriate security resources/measures to 
prevent vandalism, damage and theft.  

.3  Locate stockpiled materials convenient for use in new 
construction. Eliminate double handling wherever possible.  

.4  Stockpile materials designated for alternate disposal in 
location that facilitates removal from site and examination 
by potential end markets, and that does not impede 
disassembly, processing, or hauling procedures.  

.5  Market material designated for alternate disposal to 
authorized, licensed haulers, facilities and receiving 
organizations as required to maximize waste diversion from 
landfill.  

3.08 REMOVAL FROM SITE 

.1  Transport material designated for alternate disposal by 
authorized, licensed haulers, facilities and receiving 
organizations in accordance with applicable regulations.  

.2  Dispose of materials not designated for alternate disposal 
in accordance with applicable regulations. Disposal 
facilities must be authorized and licensed under 
appropriate regulations to the satisfaction of authorities 
having jurisdiction.  

3.09 CLEANING 

.1  Progress Cleaning: clean in accordance with 
Section 01 74 11 - Cleaning. Leave Work area clean at end 
of each day. Keep site clean and organized throughout Work 
of this Section. 

.2 Final Cleaning: upon completion remove surplus materials, 
rubbish, tools and equipment in accordance with 
Section 01 74 11 - Cleaning.  
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.3 Waste Management: separate waste materials for reuse and 
recycling in accordance with the requirements of 
Section 01 74 21 – Construction/Demolition Waste Management 
and Disposal. Remove recycling containers and bins from 
site weekly or as otherwise directed by Departmental 
Representative, and dispose of materials at appropriate 
facility. 

.4  Upon completion of project, reinstate work areas, parking 
surfaces, walkways, adjacent grounds affected by Work to 
condition which existed prior to beginning of Work, or to 
match condition of adjacent, undisturbed areas, whichever 
outcome achieves the best aesthetic and performance work 
result.  

END OF SECTION 
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1 GENERAL 

1.01 WORK INCLUDED 

.1 This section specifies requirements for furnishing all 
materials, labour, tools and equipment and performing all 
operations necessary to complete demolition and removals.  

1.02 REFERENCES 

.1 Canadian Standards Association (CSA).  
.1 CSA S350-M1980 (R2003), Code of Practice for Safety in 

Demolition of Structures.  

1.03 EXISTING CONDITIONS 

.1 Items to be demolished and removed are to be based on their 
condition on date that Tender is accepted.  

1.04 STORAGE AND PROTECTION 

.1 Prevent movement, settlement or damage of adjacent 
structures and services. Provide bracing, shoring as 
required. Repair damage caused by demolition as directed by 
the Departmental Representative.  

.2 Support affected structures and, if safety of structure 
being demolished or adjacent structures or services appears 
to be endangered, cease operations and notify the 
Departmental Representative.  

.3 Keep noise, dust and inconvenience to occupants to a 
minimum.  

.4 Fires and burning of waste or materials is not permitted on 
site.  

.5 Do not bury waste or materials on site.  

.6 Cover or wet down dry materials and waste to prevent 
blowing dust and debris.  

.7 Protect trees, plants and foliage on site and adjacent 
properties where indicated.  
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1.05 REGULATORY REQUIREMENTS 

.1 Performed all work in compliance with applicable provincial 
and municipal regulations.  

2 EXECUTION 

2.01 PREPARATION 

.1 Inspect site with the Departmental Representative and 
verify extent and location of items designated for removal, 
disposal, and items to remain.  

.2 Locate and protect utilities. Preserve active utilities 
traversing site in operating condition.  

.3 Notify and obtain approval of utility companies before 
starting demolition.  

2.02 SAFETY CODE 

.1 Observe construction safety measures of Provincial 
Government, including but not limited to the Occupational 
Health and Safety Act, Workplace Health, Safety and 
Compensation Commission provided that in any case of 
conflict or discrepancy the more stringent requirement 
shall apply.  

.2 At the end of each day's work, leave work in safe and 
stable condition.  

2.03 SEQUENCES OF OPERATION 

.1 Removal:  

.1 Remove items as indicated.  

.2 Do not disturb items designated to remain in place.  

.2 In removal of pavements:  
.1 Square up and create keyways adjacent surfaces to 

remain in place by saw cutting and milling as per the 
Section 32 12 16 - Asphalt Paving.  

.2 Protect adjacent joints and load transfer devices.  

.3 Protect underlying and adjacent granular materials.  

.3 Obtain written approval of the Departmental Representative 
prior to any removal of trees.  
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2.04 REMOVAL FROM SITE 

.1 At end of each day's work, leave work in a safe and stable 
condition.  

.2 Stockpiling of demolition debris shall not be permitted.  

.3 Removal of temporary stockpiled material will be required, 
if it is deemed by the Departmental Representative, to 
interfere with operations of the Owner.  

.4 Complete demolition in a manner to minimize dust. Keep 
materials wetted.  

.5 Pay all costs and fees associated with the removal from 
site and disposal.  

2.05 RESTORATION 

.1 Restore areas and existing works outside areas of 
demolition to match condition of adjacent, undisturbed 
areas.  

2.06 CLEANUP 

.1 Upon completion of work, remove debris, trim surfaces and 
leave work site clean.  

3 EXECUTION        Not used. 

END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section 02 03 41 – Selective Demolition for Period 
Structures. 

.2 Section 02 41 10 – Site Work Demolitions and Removal. 

1.02 REFERENCE STANDARDS 

.1 CSA International  
.1  CSA S350-M1980(R2003), Code of Practice for Safety in 

Demolition of Structures.  

.2  Department of Justice Canada (Jus)  
.1  Canadian Environmental Assessment Act (CEAA), S.C. 2012, 

c. 19, s. 52.  
.2  Canadian Environmental Protection Act (CEPA), S.C. 1999, c. 33.  

.1  SOR/2003-2, On-Road Vehicle and Engine Emission 
Regulations.  

.2  SOR/2006-268, Regulations Amending the On-Road Vehicle and 
Engine Emission Regulations.  

.3  Transportation of Dangerous Goods Act (TDGA), S.C. 1992, 
c. 34.  

.4  U.S. Environmental Protection Agency (EPA)  
.1  EPA CFR 86.098-10, Emission standards for 1998 and later model 

year Otto-cycle heavy-duty engines and vehicles.  
.2  EPA CFR 86.098-11, Emission standards for 1998 and later model 

year diesel heavy-duty engines and vehicles.  
.3  EPA 832/R-92-005, Storm Water Management for Construction 

Activities: Developing Pollution Prevention Plans and Best 
Management Practices.  

1.03 DEFINITIONS 

.1  Demolition: rapid destruction of building following removal 
of hazardous materials. 

.2 Deconstruction: systematic dismantling of structure in a 
manner that achieves safe removal/disposal of hazardous 
materials and maximum salvage/recycling of materials. 
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.3 Hazardous Materials: dangerous substances, dangerous goods, 
hazardous commodities and hazardous products, include but 
not limited to: poisons, corrosive agents, flammable 
substances, ammunition, explosives, radioactive substances, 
or materials that endanger human health or environment if 
handled improperly.  

.4  Waste Management Coordinator (WMC): contractor 
representative responsible for supervising waste management 
activities as well as co-ordinating related, required 
submittal and reporting requirements.  

.5  Waste Audit (WA): detailed inventory of materials in 
building. Involves quantifying by volume/weight amounts of 
materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. 
Indicates quantities of reuse, recycling and landfill.  

.6  Waste Reduction Workplan (WRW): written report which 
addresses opportunities for reduction, reuse, or recycling 
of materials. WRW is based on information acquired from WA.  

1.04 SCOPE DESCRIPTION 

.1  The Work of this Section pertains to structures as 
indicated on Drawings, including Visitor’s Information 
Centre and Gift Shop, including foundations, and 
immediately adjacent grounds as required to prepare the 
area for future construction of new facilities.  

.2 Historic items, relics, and similar objects including, but 
not limited to, cornerstones and their contents, 
commemorative plaques and tablets, antiques, and other 
items of interest or value to Departmental Representative 
that may be encountered during structure demolition 
operations remain Departmental Representative's property. 
If item(s) of this nature are encountered, stop work at 
location, notify Departmental Representative immediately, 
and await instructions. 

1.05 SEQUENCING 

.1  Schedule demolition of Gift Shop to commence after 
temporary Gift Shop has been constructed, deficiencies 
corrected, and is occupied and operational.  
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1.06 ITEMS SALVAGED PRIOR TO DEMOLITION   

.1  Visitors Information Centre: The following items shall be 
removed and salvaged by Departmental Representative prior 
to demolition work. 
.1 All but two exterior doors, including all hardware. 
.2 All interior doors including hardware. 
.3 Two cabinets located in the Safe room. 
.4 All fire extinguishers. 
.5 All theater bench seats. 
.6 All track lights in the theater. 
.7 All 2’x4’ fluorescent light fixtures in the office. 
.8 All bathroom fixtures and accessories. 
.9 All heat pumps, controls, Wi-Fi receivers, etc. 
.10 All bathroom light fixtures. 
.11 Bathroom exhaust fans. 
.12 Lock box located outside main doors. 
.13 Bathroom windows. 
.14 Bathroom stalls including all hardware. 
.15 All security keypads, detectors, etc..  

.2  Green Gables Gift Shop: The following items shall be 
removed and salvaged by Departmental Representative prior 
to demolition work. 
.1 Exterior doors including all hardware. 
.2 Front window. 
.3 All interior doors including hardware.  
.4 Checker plate ramps at entrance and exit doors. 
.5 HVAC system.  
.6 All security keypads, detectors, etc.. 

1.07 ADMINISTRATIVE REQUIREMENTS 

.1  Pre-Demolition Meeting:  
.1  Convene pre-demolition meeting 2 weeks prior to 

beginning work of this Section, with Contractor's 
Representative and Departmental Representative in 
accordance with Section 01 31 19 - Project Meetings 
to:  
.1  Verify project requirements.  
.2  Verify existing site conditions adjacent to 

demolition work.  
.3  Coordination with other construction subtrades. 
.4 Extent of photographic recording, to 

Section 01 33 00 - Submittal Requirements, 
item 1.05 Photographic Documentation. 
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.5 Review fire protection and fire watch procedures, 
and requirements of Section 01 35 13.10 - Special 
Procedures for National Historic Sites. 

.2  Hold project meetings every week.  

.3  Ensure site supervisor, project manager, and 
subcontractor representatives attend.  

.4  Departmental Representative will provide written 
notification of change to meeting schedule established 
upon contract award 48 hours prior to scheduled 
meeting.  

.2  Scheduling:  
.1  Employ necessary means to meet project time lines 

without compromising diversion of waste materials from 
landfill.  
.1  In event of unforeseen delay notify Departmental 

Representative in writing.  

1.08 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal 
Procedures.  

.2 Submit Schedule of Building Demolition Activities: Indicate 
the following: 
.1 Detailed sequence of demolition and removal work, with 

starting and ending dates for each activity. 
.2 Interruption of utility services. 
.3 Coordination for shutoff, capping, and continuation of 

utility services. 
.4 Locations of temporary protection and means of egress. 
.5 Coordination of continuing occupancy of adjacent 

buildings and property.  

.3  Shop Drawings:  
.1  Submit for review and approval demolition drawings, 

diagrams or details showing sequence of demolition 
work and supporting structures and underpinning.  

.2  Submit demolition drawings stamped and signed by 
professional engineer registered or licensed in 
Province of Prince Edward Island, Canada.  

.4  Pre-demolition Photographs:  
.1  Show existing conditions of adjoining construction and 

site improvements, including finish surfaces, that 
might be misconstrued as damage caused by building 
demolition operations; Submit before Work begins.  
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.1 Refer to Section 01 33 00 - Submittal 
Requirements, item 1.05 Photographic 
Documentation. 

.5  Submit records of receipt and acceptance of hazardous 
wastes by a facility licensed to accept hazardous wastes.  

 

1.09 QUALITY ASSURANCE 

.1  Engage a professional engineer (P.Eng.) registered in the 
Province of Prince Edward Island to prepare shop drawings 
and review site as required by Code. 

.2 Regulatory Requirements: Ensure Work is performed in 
compliance with CEPA, CEAA, TDGA, and applicable Federal, 
Provincial and Regional regulations.  

.3 Special Requirements: conform to requirements of 
Section 01 35 13.10 - Special Procedures for National 
Historic Sites. 

1.10 SITE CONDITIONS 

.1  Building being demolished will be vacated and use 
discontinued before start of Work.  

.2 Departmental Representative assumes no responsibility for 
buildings and structures being demolished: 
.1  Conditions existing at time of inspection for bidding 

purpose will be maintained as far as practical.  

.3  Environmental protection:  
.1  Do Work in accordance with Section 01 35 43 - 

Environmental Procedures.  
.2  Ensure Work does not adversely affect adjacent 

watercourses, groundwater and wildlife, or contribute 
to excess air and noise pollution.  

.3  Fires and burning of waste or materials is not 
permitted on site.  

.4  Do not bury rubbish waste materials.  

.5  Do not dispose of waste or volatile materials 
including but not limited to: mineral spirits, oil, 
petroleum based lubricants, or toxic cleaning 
solutions into watercourses, storm or sanitary sewers.  
.1  Ensure proper disposal procedures are maintained 

throughout project.  
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.6  Do not pump water containing suspended materials into 
watercourses, storm or sanitary sewers, or onto 
adjacent properties.  

.7  Control disposal or runoff of water containing 
suspended materials or other harmful substances in 
accordance with authorities having jurisdiction.  

.8  Protect trees, plants and foliage on site and adjacent 
properties where indicated.  

.9  Prevent extraneous materials from contaminating air 
beyond application area, by providing temporary 
enclosures during demolition work.  

.10  Cover or wet down dry materials and waste to prevent 
blowing dust and debris. Control dust on all temporary 
roads.  

1.11 EXISTING CONDITIONS 

.1  If material resembling spray or trowel applied 
asbestos or other designated substance listed as hazardous 
be encountered in course of demolition, stop work, take 
preventative measures, and notify Departmental 
Representative immediately. Proceed only after receipt of 
written instructions have been received from Departmental 
Representative.  

.2  Structures to be demolished are based on their condition, 
at time of examination prior to tendering.  
.1  Remove, protect and store salvaged items as 

directed by Departmental Representative. Salvage items 
as identified by Departmental Representative. Deliver 
to Departmental Representative as directed.  

2 PRODUCTS 

2.01 EQUIPMENT 

.1  Equipment and heavy machinery:  
.1  On-road vehicles to: CEPA-SOR/2003-2, On-Road Vehicle 

and Engine Emission Regulations and CEPA-SOR/2006-268, 
Regulations Amending the On-Road Vehicle and Engine 
Emission Regulations.  

.2  Off-road vehicles to: EPA CFR 86.098-10 and EPA 
CFR 86.098-11.  

.2  Leave machinery running only while in use, except where 
extreme temperatures prohibit shutting machinery down.  
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3 EXECUTION 

3.01 PREPARATION 

.1  Temporary Erosion and Sedimentation Control:  
.1  Provide temporary erosion and sedimentation 

control measures to prevent soil erosion and discharge 
of soil-bearing water runoff or airborne dust to 
adjacent properties and walkways, according to: 
sediment and erosion control plan, specific to site, 
that complies with EPA 832/R-92-005 or requirements of 
authorities having jurisdiction, whichever is more 
stringent.  

.2  Inspect, repair, and maintain erosion and 
sedimentation control measures during demolition.  

.3  Remove erosion and sedimentation controls and restore 
and stabilize areas disturbed during removal after 
completion of demolition work.  

.2  Protection of in-place conditions:  
.1  Work in accordance with Section 01 35 43 - 

Environmental Procedures and sediment and erosion 
control plan.  

.2  With the exception of site demolition Work indicated 
on Drawings, prevent movement, settlement or damage of 
adjacent services, walks, paving, trees, landscaping, 
and adjacent grades.  
.1  Provide bracing and shoring as required.  
.2  Repair damage caused by demolition as directed by 

Departmental Representative.  
.3  Support affected structures and, if safety of 

structure being demolished or services appears to be 
endangered, take preventative measures, stop Work and 
immediately notify Departmental Representative.  

.4  Prevent debris from blocking surface drainage system, 
elevators, mechanical and electrical systems which 
must remain in operation.  

.3  Surface Preparation:  
.1  Disconnect and re-route electrical and telephone 

service lines entering buildings to be demolished.  
.1  Post warning signs on electrical lines and 

equipment which must remain energized to serve 
other properties during period of demolition.  

.2  Disconnect and cap designated mechanical 
services.  
.1  Natural gas supply lines: remove in accordance 

with gas company requirements.  
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.2  Sewer and water lines: remove in accordance with 
authority having jurisdiction or as directed by 
Departmental Representative.  

.3  Other underground services: remove and dispose of 
as indicated or as directed by Departmental 
Representative.  

.3  Do not disrupt active or energized utilities 
traversing adjacent property or designated to remain 
undisturbed.  

.4 Refer to Civil, Mechanical and Electrical Drawings for 
additional information and requirements. 

3.02 DEMOLITION 

.1  Do demolition work in accordance with Section 01 56 00 - 
Temporary Barriers and Enclosures.  

.2  Demolish structure as indicated to permit future 
construction of new facilities. Refer Scope Description in 
PART 1.  

.3  Workers shall utilize adequate fall protection and 
certified harness and belay systems where required by 
governing legislation and in keeping with worker safety 
best practices in accordance with Construction Safety 
Association of Prince Edward Island guidelines.  

.4  Remove contaminated or dangerous materials as defined by 
authorities having jurisdiction, relating to environmental 
protection, from site and dispose of in safe manner to 
minimize danger at site or during disposal.  

.5  Prior to start of Work, remove contaminated or hazardous 
materials as defined by authorities having jurisdiction 
from site and dispose of at Provincially licensed disposal 
facilities in safe manner and in accordance with TDGA and 
other applicable requirements. Refer Existing Conditions in 
PART 1.  

.6  Use methods required to complete the Work within 
limitations of governing regulations and as follows:  
.1  Do not use cutting torches until work area is cleared 

of flammable materials. 
.2 Maintain 1-hour fire watch and portable fire 

suppression devices during flame cutting operations. 
.3 Maintain adequate ventilation when using cutting 

torches. 
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.4 Locate building demolition equipment and remove debris 
and materials so as not to impose excessive loads on 
supporting walls, floors, or framing.  

.7 Contain fibrous materials to minimize release of airborne 
fibres while being transported within facility. 

.8 Engineering Surveys: Perform surveys as the Work progresses 
to detect hazards that may result from building demolition 
activities. 

.9 Use natural lighting to do Work where possible. Shut off 
lighting, except those lamps required for security 
purposes, at end of each day. 

.10  Site Access and Temporary Controls: Conduct building 
demolition and debris removal operations to ensure minimum 
interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities: 
.1  Do not close or obstruct streets, walks, walkways, or 

other adjacent occupied or used facilities without 
permission from Departmental Representative and 
authority having jurisdiction. 

.2 Provide alternate routes around closed or obstructed 
traffic ways if required by authority having 
jurisdiction. 

.3 Use water mist and other suitable methods to limit 
spread of dust and dirt. 

.4 Comply with governing environmental protection 
regulations. 

.5 Do not use water when it may damage adjacent 
construction or create hazardous or objectionable 
conditions, such as ice, flooding, and pollution. 

.11  Proceed with demolition of structural framing members 
systematically, from higher to lower level.  

.12 Complete building demolition operations above each floor or 
tier before disturbing supporting members on the next lower 
level. 

.13 Remove debris from elevated portions by chute, hoist, or 
other device that will convey debris to grade level in a 
controlled descent: 
.1  Remove structural framing members and lower to ground 

elements by method suitable to minimize ground impact 
or dust generation. 
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.14 Crush concrete generated due to demolition to size suitable 
for recycling. Perform crushing operations off-site to 
reduce on-site peak noise levels. 
.1  Where possible, identify markets which will accept 

crushed material as aggregate.  
.2  For further information regarding acceptable uses 

contact Provincial aggregate producers associations 
and Ministry of Transportation.  

.15  Below-Grade Construction: Demolish foundation walls and 
other below grade construction: 
.1  Remove below grade construction, including basements, 

foundation walls, and footings, completely. Backfill 
and compact as specified.  

.16  Remove existing equipment, services, materials and elements 
in a manner that maximizes reuse and recycling and 
diversion of demolition waste product from landfill in 
accordance with the requirements of Section 01 74 21 – 
Construction/Demolition Waste Management and Disposal.  

.17  Shut off lighting except those required for security 
purposes at end of each day.  

.18  At end of each day's work, leave Work in safe and stable 
condition.  

.19  Remove and dispose of demolished materials except where 
noted otherwise and in accordance with authorities having 
jurisdiction.  

3.03 CLEANING 

.1  Progress Cleaning: clean in accordance with 
Section 01 74 11 - Cleaning. Leave Work area clean at end 
of each day. Keep site clean and organized throughout Work 
of this Section. 

.2 Final Cleaning: upon completion remove surplus materials, 
rubbish, tools and equipment in accordance with 
Section 01 74 11 - Cleaning.  

.3 Waste Management: separate waste materials for reuse and 
recycling in accordance with the requirements of 
Section 01 74 21 – Construction/Demolition Waste Management 
and Disposal. Remove recycling containers and bins from 
site weekly or as otherwise directed by Departmental 
Representative, and dispose of materials at appropriate 
facility. 
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.4 Upon completion of project, reinstate work areas, parking 
surfaces, walkways, adjacent grounds affected by Work to 
condition which existed prior to beginning of Work, or to 
match condition of adjacent, undisturbed areas, whichever 
outcome achieves the best aesthetic and performance 
work-result. 

END OF SECTION 
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