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PART 1 GENERAL
1.1 SECTION INCLUDES

1.2

1.3

1.4

Title and description of Work.
Contractor use of premises.

Owner occupancy.

WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract comprises upgrading work at the Northwest Atlantic Fisheries
Centre Auditorium and ancillary rooms, located in module J14 of the NAFC, East White
Hills Road, St. John's; and further identified as the NAFC Auditorium Upgrading.

CONTRACTOR USE OF PREMISES

Contractor has use of the Auditorium, Rm J14-113, and the outdoor staging area near the
northeast stage door, with access as determined by arrangement with Departmental
Representative. A/V Room J14-114 is available for completion of light control
installations.

Coordinate use of premises under direction of Departmental Representative. Allow for
protection, and noise and dust control of all affected areas to safeguard occupants and

property.

Obtain and pay for use of additional storage or work areas if needed for operations under
this Contract.

Remove or alter existing work to prevent injury or damage to portions of existing work
which remain.

Repair or replace portions of existing work which have been altered during construction
operations to match existing or adjoining work, as directed by Departmental
Representative.

OWNER OCCUPANCY

Owner will occupy surrounding premises during entire construction period for execution
of normal operations.

Cooperate with Owner in scheduling operations to minimize conflict and to facilitate
Owner usage.
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1.5 RELATED WORK
A The following specification sections are referenced to indicate work

responsibilities as specified and carried in other versions.

1 Section 26 05 00 — Common Work Results — Electrical.
1.6 ON-SITE DOCUMENTS
A Maintain at job site a hard copy all relevant project documents, including drawings,

specifications, schedules, addenda, notices and reviewed submittals.

1.7 CONTRACT DOCUMENTS

A Legends and schedules in the Issued for Tender Drawings take precedence over the
Technical Specifications with respect to products and materials identified, in case of
discrepancy.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE

END OF SECTION
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