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SPECIFICATIONS: 
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DIVISION 01 - General Requirements 
01 00 10 - General Instructions .......................................................................................................... 8 
01 14 25 - Designated Substances Report (DSR) .............................................................................. 7 
01 33 00 - Submittal Procedures ........................................................................................................ 4 
01 35 29.06 - Health and Safety Requirements .................................................................................. 4 
01 45 00 - Quality Control .................................................................................................................. 3 
01 61 00 - Common Product Requirements ....................................................................................... 4 
01 73 00 - Execution .......................................................................................................................... 2 
01 74 11 - Cleaning ............................................................................................................................ 2 
01 74 21 - Construction / Demolition Waste Management and Disposal ............................................ 7 
01 78 00 - Closeout Submittals .......................................................................................................... 8 
01 91 13 - General Commissioning (CX) Requirements ................................................................... 13 
01 91 31 - Commissioning (CX) Plan ............................................................................................... 12 
01 91 33 - Commissioning Forms ....................................................................................................... 3 
01 91 41 - Commissioning Training .................................................................................................... 4 
 
 
DIVISION 02 - Existing Conditions 
02 41 99 - Demolition for Minor Works ............................................................................................... 5 
02 82 00.01 – Asbestos Abatement – Minimum Precautions .............................................................. 6 
 
 
DIVISION 05 - Metals 
05 50 00 - Metal Fabrications ............................................................................................................. 4 
 
 
DIVISION 06 - Wood Plastics and Composites 
06 10 00 - Rough Carpentry ............................................................................................................... 3 
06 20 00 - Finish Carpentry ................................................................................................................ 5 
06 40 00 - Architectural Woodwork..................................................................................................... 5 
06 47 00 - Plastic Laminate Finishing ................................................................................................. 4 
 
 
DIVISION 07 - Thermal and Moisture Protection 
07 21 16 - Blanket Insulation .............................................................................................................. 2 
07 84 00 - Firestopping ...................................................................................................................... 4 
07 92 00 - Joint Sealants .................................................................................................................... 5 
 
 
DIVISION 08 - Openings 
08 11 00 - Metal Doors and Frames ................................................................................................... 7 
08 31 00 - Access Doors - Mechanical ............................................................................................... 3 
08 71 00 - Door Hardware .................................................................................................................. 6 
08 71 73 - Special Function Hardware ............................................................................................... 4 
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08 80 50 - Glazing .............................................................................................................................. 5 
08 87 53 - Glazing Films .................................................................................................................... 3 
 
 
DIVISION 09 - Finishes 
09 21 16 - Gypsum Board Assemblies ............................................................................................... 6 
09 22 16 - Non-Structural Metal Framing ........................................................................................... 3 
09 30 13 – Ceramic Tiling .................................................................................................................. 6 
09 51 13 - Acoustical Panel Ceilings .................................................................................................. 2 
09 53 00.01 - Acoustical Suspension ................................................................................................. 3 
09 65 19 - Resilient Tile Flooring ........................................................................................................ 4 
09 68 13 - Tile Carpeting .................................................................................................................... 6 
09 91 23 - Painting       ..................................................................................................................... 10 
 
 
DIVISION 10 - Specialties 
10 22 19 - Demountable Wall System ................................................................................................ 6 
10 22 26 - Operable Panel Partition ................................................................................................... 4 
10 26 00.01 - Wall and Corner Guards ............................................................................................... 2 
10 28 10 - Accessories....................................................................................................................... 4 
10 44 16.19 - Fire Extinguishers ........................................................................................................ 3 
 
 
DIVISION 12 - Furnishings 
12 24 00 - Window Shades ................................................................................................................ 4 
 
 
DIVISION 21 - Fire Suppression 
21 13 13 - Wet Pipe Sprinkler Systems .............................................................................................. 7 
 
 
DIVISION 22 - Plumbing 
22 05 00 - Common Work Results for Plumbing ................................................................................ 4 
22 11 16 - Domestic Water Piping - Copper ....................................................................................... 4 
22 13 17 - Drainage Waste and Vent Piping - Cast Iron and Copper.................................................. 3 
22 13 18 - Drainage Waste and Vent Piping - Plastic ......................................................................... 3 
22 42 01 - Plumbing Specialties and Accessories .............................................................................. 3 
22 42 16 - Commercial Lavatories and Sinks ..................................................................................... 3 
 
DIVISION 23 - Heating, Ventilating and Air Conditioning 
23 05 00 - Common Work Results for HVAC ..................................................................................... 5 
23 05 01 - Use of HVAC Systems during Construction ...................................................................... 1 
23 05 05 - Installation of Pipework ..................................................................................................... 7 
23 05 23.01 - Valves - Bronze ............................................................................................................ 5 
23 05 29 - Hangers and Supports for HVAC Piping and Equipment ................................................... 8 
23 05 48 - Vibration and Seismic Controls for Piping and Equipment ................................................. 4 
23 05 49.01 - Seismic Restraint Systems (SRS) – Type P2 Buildings ................................................ 5 
23 05 53.01 - Mechanical Identification .............................................................................................. 6 
23 05 93 - Testing, Adjusting and Balancing for HVAC ...................................................................... 7 
23 05 94 - Pressure Testing of Ducted Air Systems ........................................................................... 3 
23 07 13 - Duct Insulation .................................................................................................................. 8 
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23 07 15 - Thermal Insulation for Piping ............................................................................................. 6 
23 09 33 - Electric and Electronic Control System for HVAC .............................................................. 2 
23 21 13.01 - Copper Piping and Fittings - Hydronic Systems ............................................................ 3 
23 31 13.01 - Metal Ducts - Low Pressure to 500 PA ......................................................................... 5 
23 33 00 - Air Duct Accessories ......................................................................................................... 4 
23 33 14 - Dampers - Balancing ......................................................................................................... 2 
23 33 15 - Dampers - Operating ......................................................................................................... 2 
23 33 16 - Dampers - Fire and Smoke ............................................................................................... 3 
23 33 46 - Flexible Ducts .................................................................................................................... 3 
23 33 53 - Duct Liners ........................................................................................................................ 4 
23 36 00 - Air Terminal Units .............................................................................................................. 2 
23 37 13 - Diffusers, Registers and Grilles ......................................................................................... 3 

 
DIVISION 25 - Integrated Automation 
25 01 11 - EMCS: Start-Up, Verification and Commissioning ............................................................. 4 
25 01 12 - EMCS: Training ................................................................................................................. 2 
25 05 01 - EMCS: General Requirements .......................................................................................... 6 
25 05 02 - EMCS: Submittals and Review Process ............................................................................ 3 
25 05 03 - EMCS: Project Record Documents ................................................................................... 2 
25 05 54 - EMCS: Identification .......................................................................................................... 2 
25 08 20 - EMCS: Warranty and Maintenance ................................................................................... 3 
25 30 01 - EMCS: Building Controllers ............................................................................................. 10 
25 30 02 - EMCS: Field Control Devices ............................................................................................ 7 
25 90 01 - EMCS: Site Requirements, Applications and System Sequences of Operation ................. 2 

 
DIVISION 26 - Electrical 
26 05 00 - Common Work Results for Electrical ................................................................................. 9 
26 05 20 - Wire and Box Connectors (0-1000 V) ................................................................................ 3 
26 05 21 - Wires and Cables (0-1000 V) ............................................................................................ 3 
26 05 22 - Connectors and Terminations ........................................................................................... 2 
26 05 28 - Grounding - Secondary ..................................................................................................... 4 
26 05 29 - Hangers and Supports for Electrical Systems .................................................................... 3 
26 05 31 - Splitters, Junction, Pull Boxes and Cabinets...................................................................... 2 
26 05 32 - Outlet Boxes, Conduit Boxes and Fittings ......................................................................... 3 
26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings ........................................................... 4 
26 09 24 - Lighting Control Devices - Low Voltage ............................................................................. 4 
26 27 26 - Wiring Devices .................................................................................................................. 4 
26 28 13.01 - Fuses - Low Voltage ..................................................................................................... 2 
26 28 16.02 - Moulded Case Circuit Breakers .................................................................................... 3 
26 50 00 – Lighting……………………………………………………………………………………………..3 
26 53 00 - Exit Signs…………………………………………………………………………………………...2 
 
DIVISION 27 - Communications 
27 51 19 - Generic Performance-Based Sound Masking Specification ............................................... 7 
 
 
DIVISION 28 - Electronic Safety and Security 
 
28 31 00.02 - Multiplex Fire Alarm and Voice Communication Systems ............................................. 6 
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PLANS 
 
COVER PAGE 
 
ARCHITECTURAL 

A000       LEGENDS 
 
AD200   5th FLOOR DEMOLITION PLAN 1 of 2 
AD205 5th FLOOR DEMOLITION PLAN 2 of 2 
AD210   7th FLOOR DEMOLITION PLAN 
AD300    5th FLOOR REFLECTED CEILING DEMOLITION PLAN 1 of 2 
AD305    5th FLOOR REFLECTED CEILING DEMOLITION PLAN 2 of 2 
AD310    7th FLOOR REFLECTED CEILING DEMOLITION PLAN 
 
A200       5th FLOOR CONSTRUCTION PLAN 1 of 2 
A205       5th FLOOR CONSTRUCTION PLAN 2 of 2 
A210       7th FLOOR CONSTRUCTION PLAN 
 
A300       5th FLOOR REFLECTED CEILING CONSTRUCTION PLAN 1 of 2 
A305       5th FLOOR REFLECTED CEILING CONSTRUCTION PLAN 2 of 2 
A310       7th FLOOR REFLECTED CEILING CONSTRUCTION PLAN  
 
A400       5th FLOOR DOOR SCHEDULE  
A410       7th FLOOR DOOR SCHEDULE 
 
A600       5th FLOOR MILLWORK ELEVATIONS & DETAILS 
A610       7th FLOOR MILLWORK ELEVATIONS & DETAILS 
 
A700       5th FLOOR FINISHES PLAN 1 of 2 
A705       5th FLOOR FINISHES PLAN 2 of 2 
A710       7th FLOOR FINISHES PLAN 
 
A800       5th FLOOR FURNITURE PLAN 1 of 2 
A805       5th FLOOR FURNITURE PLAN 2 of 2 
A810      7th FLOOR FURNITURE PLAN 
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ELECTRICAL 
E-001  LEGEND & DETAILS 

E-101  5TH FLOOR POWER AND COMMUNICATIONS DEMO. LAYOUT 
E-102  7TH FLOOR POWER AND COMMUNICATIONS DEMO. LAYOUT 
E-121  5TH FLOOR LIGHTING AND FIRE ALARM DEMOLITION LAYOUT 
E-122  7TH FLOOR LIGHTING AND FIRE ALARM DEMOLITION LAYOUT 
E-201  5TH FLOOR POWER AND COMMUNICATIONS LAYOUT 
E-202   7TH FLOOR POWER AND COMMUNICATIONS LAYOUT 
E-221  5TH FLOOR LIGHTING AND FIRE ALARM LAYOUT 
E-222  7TH FLOOR LIGHTING AND FIRE ALARM LAYOUT 
E-301  NORMAL POWER SINGLE LINE DIAGRAM 
E-302  ELECTRICAL PANEL SCHEDULES 
E-400  5th FLOOR SOUND MASKING SPEAKER LAYOUT 
E-401  7TH FLOOR SOUND MASKING SPEAKER LAYOUT 
 
MECHANICAL 
M-001  LEGEND AND DETAILS 
M-101  5TH FLOOR HVAC DEMOLITION 
M-102  7TH FLOOR HVAC DEMOLITION 
M-201  5TH FLOOR HVAC NEW WORK 
M-202  7TH FLOOR HVAC NEW WORK 
M-301  EQUIPMENT SCHEDULES 1 of 3 
M-302  EQUIPMENT SCHEDULES 2 of 3 
M-303  EQUIPMENT SCHEDULES 3 of 3 
 
FIRE PROTECTION 
FP-101 5TH FLOOR NEW SPRINKLER LAYOUT 
FP-102 7TH FLOOR NEW SPRINKLER LAYOUT 
 
 

END OF PLANS AND SPECIFICATIONS 
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