


1. PROVIDE NEW VAV TERMINAL LINCS COMPLETE WITH NEW BRANCH AND SUPPLY DUCTWORK DIFFUSERS, AND ALL ASSOCIATED ACCESSORIES (BALANCING DAMPERS, HANGERS, COUPLERS, ETC.)
2. PROVIDE NEW TRANSFER FANS COMPLETE WITH ACoustically LINed Ductwork, DUCTWORK CHAIR GALLIES, AND ALL ASSOCIATED ACCESSORIES. TRANSFER FANS TO BE ACTIVATED BY 24 HOUR THERMOSTAT.
3. PROVIDE NEW DMC SINKS TO FEMIERA RADATORS COMPLETE WITH CONTROL VALVE.
4. REMOVE AND INSTALL NEW DISCONNECTS TO IDENTIFIED, CONNECT TO EXISTING SERVICES.
5. PROVIDE NEW SINK SH-6074 COMPLETE WITH NEW DOMESTIC HOT AND COLD, SANITARY AND VENTING AS REQUIRED. VERIFY LOCATION OF SUB CORE ON FOURTH FLOOR BEFORE BRIDGE REMOVAL. VERIFY LOCATION OF SUB CORE ON FIFTH FLOOR. PROVIDES AND OUNCE TO BE CONNECTED TO FIFTH FLOOR WASHROOM CORE. SANITARY TO BE CONNECTED TO FIFTH FLOOR WASHROOM CORE.
6. IMMEDIATELY REINSTATE ALL REMAINING SYSTEMS THAT ARE INTERRUPTED DURING CONSTRUCTION. PROVIDE NECESSARY MATERIALS TO MAINTAIN INTERRUPTED SYSTEMS.
7. ALL SHUT DOWNS SHALL BE COORDINATED WITH THE DEPARTMENTAL REPRESENTATIVE IN BRIDGE REMOVAL AND RECONSTRUCTION.
8. PRIOR TO CLOSING GULLIES OR CONCILING NEW WORK, THE MECHANICAL CONTRACTOR SHALL NOTIFY THE DEPARTMENTAL REPRESENTATIVE FOR INSPECTION.

[illegible]

1. REMOVE EXISTING SINK; PROVIDE NEW SINK AND CONNECT TO EXISTING SERVICES.
2. PROVIDE NEW SINK.
3. LOCATE DOMESTIC SERVICES IN WASHROOM CORE AND CONNECT NEW SERVICES COMPLETE WITH ISOLATION VALVES.
4. CONNECT NEW SANITARY AND VENT TO EXISTING SANITARY AND VENT IN WASHROOM CORE.
5. NEW SANITARY DOWN THROUGH SLAB. TO RUN IN 4TH FLOOR CEILING.
6. NEW DOMESTIC SERVICES DOWN TO SINK.

1. ENLEVER L'ÉLÉMENT EXISTANT. PRÉVOIR UN NOUVEAU ÉVIER ET LE RACCORDER AUX SERVICES EXISTANTS.
2. PRÉVOIR UN NOUVEAU ÉVIER.
3. ÉTABLIR L'EMPLACEMENT DES SERVICES DOMESTIQUES DANS LE NOYAU DE SALLE DE TOILETTES ET RACCORDER LES NOUVEAUX SERVICES À AMÉNAGER AVEC DES SOUPAPES DE SECTIONNEMENT.
4. RACCORDER LE NOUVEAU SERVICE SANITAIRE ET LA NOUVELLE INSTALLATION D'ÉVENT AU SERVICE SANITAIRE EXISTANT ET À L'INSTALLATION EXISTANTE D'ÉVENT DANS LE NOYAU DE SALLE DE TOILETTES.
5. NOUVEAU SERVICE SANITAIRE. À ACHÉMINER VERS LE BAS ET À TRAVERS LA DALLE, JUSQU'À L'INTÉRIEUR DE L'ESPACE DU PLAFOND AU QUATRIÈME ÉTAGE.
6. NOUVEAUX SERVICES DOMESTIQUES. À PROLONGER VERS LE BAS ET CE, JUSQU'À L'ÉVIER.



5th FLOOR - HVAC NEW WORK
NOUVEAUX TRAVAUX - INSTALLATIONS DE CVAC, AU CINQUIÈME ÉTAGE

5C501 KITCHEN - PLUMBING NEW WORK
CUISINE 5C501 - INSTALLATIONS DE
PLOMBERIE - NOUVEAUX TRAVAUX

5B378 KITCHENNETTE -
PLUMBING NEW WORK
CUISINETTE 5B378 -
INSTALLATIONS DE PLOMBERIE -
NOUVEAUX TRAVAUX

SCALE: 1/8" = 1'-0"

5D714 KITCHENNETTE - PLUMBING NEW WORK
CUISINETTE 5D714 - INSTALLATIONS DE PLOMBERIE -
NOUVEAUX TRAVAUX