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1. EXISTING LAN ROOM TO REMAIN. MAINTAIN ANY AND ALL TRUNK—RISER CONNECTIONS
- BETWEEN THE TWO LAN ROOMS AND THE MAIN LAN AND TELECOMMUNICATIONS
IRE ROOMS AND CLOSETS.
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2. MAIN TELECOMMUNICATIONS ROOM TO REMAIN.
(o - 3 3. MAIN LAN ROOM TO REMAIN.
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4. TELECOMMUNICATIONS CLOSET TO REMAIN
5. MAIN SECURITY PANEL—RISER TO REMAIN.
R L 6. TYPICAL: EXISTING FURNITURE SCREEN SERVICE POLE TO BE DISCONNECTED AND
5807 POWER POLES REMOVED BY OTHERS, UNDER SEPARATE CONTRACT. CONTRACTOR
UNDER THIS CONTRACT SHALL PULL ALL CONDUIT AND WIRING ASSOCIATED WITH
POWER AND TELECOMMUNICATIONS BACK TO SOURCE.
7. TYPICAL: EXISTING OUTLET TO BE REMOVED. PULL ALL POWER CONDUIT AND WIRING
BACK TO SOURCE. DATA AND TELEPHONE CONDUIT AND WIRING REMOVED BY OTHERS
UNDER SEPARATE CONTRACT, PRIOR TO DEMOLITION FOR THIS CONTRACT.
8. EXISTING MAIN ELECTRICAL ROOM TO REMAIN. ALL EXISTING ELECTRICAL, FIRE ALARM,
AND RELAY PANELS TO REMAIN.
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