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IN D X ettt e e a e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e aaaaaaaaaaaaaaaaaas 5
DIVISION 01 - General Requirements
01 00 10 - GENEral INSIIUCTIONS ....evvtiiiii e ettt e et s e e e e e et e e e e e e e e eaeeea e e e e e aeeeeanennnaaaaeaeeas 8
01 14 25 - Designated Substances Report (DSR) ......coooiuiiiiiiii e 7
01 33 00 - SUDMITEAI PrOCEUUIES .....eeiiiiiiieiieeeeeee ettt ettt e e e e e e e 4
01 35 29.06 - Health and Safety REQUIFEMENTS .........ccuvviiiiiiiiiiiiiiiieiieeeeeeeeeeeeeeee et 4
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01 78 00 - ClOSEOUL SUDIMILLAIS ....eeiiiiiiiiiiiiiiiiiie ettt e e ee e 8
01 91 13 - General Commissioning (CX) REQUIFEMENTS ..........ccvvviiiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeee e 13
01 91 31 - CommIsSIONING (CX) PIAN ..o e e e e e e 12
01 91 33 - COMMISSIONING FOIMIS...uuuiiii e eei et e et e e e e e e et a e e e e e e e e e e ee it eaaeaeeeeeastaaaaaeaaes 3
01 91 41 - COMMISSIONING TTAINMING c.etttttiiieiieiiiie ittt ettt ettt ettt et ettt et e et e e et e e e e e e eeeeeeeeeeees 4
DIVISION 02 - Existing Conditions
02 41 99 - Demolition fOr MINOr WOTKS ......coeeiiiiie e e e e e e e e e e e e 5
02 82 00.01 — Asbestos Abatement — MinNiMUM PreCautionS.............vvvvvviiviiiiiiiiieiieeeeeeeeeeeeeeeeeeeeeeeeee 6
DIVISION 05 - Metals
05 50 00 - Metal FaDICAtIONS ......coeeiiiiiiiiieeiieeeeeeeeee ettt ettt e e e e e e e eeeeeees 4
DIVISION 06 - Wood Plastics and Composites
06 10 00 - ROUGN CABIPENTIY ..ccceiiiiiiiiiiieiiee ettt ettt 3
06 20 00 - FINISN CArPENTIY ...coeiiiiiiiiiiieet ettt ettt 5
06 40 00 - ArchiteCtural WOOOWOIK............coviiiiiiiiiiiiiiiieeeeeeeeeeee ettt 5
06 47 00 - Plastic Laminate FINISNING ..........ooouiui e e e 4
DIVISION 07 - Thermal and Moisture Protection
07 21 16 - BlanKet INSUIALION .......uuiieiiii e e e et e e e e e et e e e e eba e e e e eta e eeeseans 2
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08 31 00 - ACCesS DOOIS - MECNANICAL ..........ciiiiiii et eaaans 3
08 71 00 - DOOF HAIOWAIE ... . ceeeite ettt e et e e et e e e e et e e e e e et e e e e et e e e s aba e eeastneeeesrans 6

08 71 73 - Special FUNCHON HAIAWAIE ..........coovviiiiiiiiiiiiiiiiieeeee ettt 4
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R OO €1 - V4 o T USSP 5
08 87 53 - GIAZING FIlMS ...ttt 3
DIVISION 09 - Finishes
09 21 16 - GypSUM BOard ASSEMIDIIES ........uuuiiiiiiiiiiiiiiiiiiieetie bbb nnenne 6
09 22 16 - Non-Structural Metal Framing ......ccooiceeiieeeiiiie e e e et s e e e e e e e e aaea e e e eaeaaeanne 3
09 30 13 — CIAMIC THlINQ ...ttt 6
09 51 13 - AcoustiCal Panel CeiliNGS ........uuuuuuiiiiiiiiiiiiiiiiiiiiiiii bbb enennenne 2
09 53 00.01 - ACOUSTICAl SUSPENSION .....ceeiiiiiii i e e e ettt e e e e e et ee e e e e e e e e e eaat e e e e e aaeeeasttraaaaaaeaeeeennnes 3
09 65 19 - ReSIlIENt Tile FIOOING. ... iiiiiieeeeice e e e e e et s e e e e e e e e ettt e e e aeaeeeeanne 4
09 68 13 - THlE CAIPETING. ... uttuututtuittnittitttetteeeeebeeeeebeee e e e 6
09 91 23 - P@INTING  oeettttiitiitiiiieeeeeieeeeeeseeeeeeeeaeee e ee e e s 10
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10 22 19 - Demountable Wall SYSIEM ........ouuiiiiii i e et e e e e e e e e e ettt a e e e e aeeaeanees 6
10 22 26 - Operable Panel PartitiOn ...........cuuuuiiiiii i ee e e e e et s s e e e e e e e e ettt n e s e e aeeaeannes 4
10 26 00.01 - Wall @aNd COINEI GUAITS. .....euuueuuiseeeeeeeeetiiiasseeeeeeeeeeenaaaaeaaeeeeassenaaaaaeeeeartrnaaaaeaeeeennnes 2
110 28 10 - ACCESSOMIES. ..ceettiieiiieiiiittetetttttettette ettt et ettt ettt tee et ettt eeteeeteteteee et eeeeeeeeeeeeeeee e et e eeteeeeaeeeeeeeaeeeeeees 4
10 44 16.19 - Fire EXUNQUISNEIS .....uiiiiiieiee et e e et s s e e e e e e e e et a e e e e eeeaennnes 3
DIVISION 12 - Furnishings
12 24 00 - WiINAOW SNAUES .....cceviiiiiii ettt e s e e e e ettt a e e e e e e e e eaett s e e e aeeeeeassanaaaaeaaeeesnnes 4
DIVISION 21 - Fire Suppression
21 13 13 - Wet Pipe SPINKIEr SYSTEIMIS .....uuuiiiiiiiiiiiiiiiiiiiiieiiiiietiebbib bbb beebeeaeeeebbneaesnnennenne 7
DIVISION 22 - Plumbing
22 05 00 - Common Work Results for PIUMDBING ...........uuiuiiiiiiiiiiiiiiiiiiiiiiiiieeeeeeneenees 4
22 11 16 - Domestic Water Piping = COPPEN ......iceiiieeetiiiee e e ee ettt e e e e e e e e e ettt s s e e e e e e e aarttaaeaeeaaeaennnes 4
22 13 17 - Drainage Waste and Vent Piping - Cast Iron and COPPET..........uuuuuuimimmmimmmmiiiiiiiiiiiiniieiiennns 3
22 13 18 - Drainage Waste and Vent Piping - PIASHIC.............uuuuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiiieiiieeeeeeeieenees 3
22 42 01 - Plumbing Specialties and ACCESSOIIES .......uuuuiiiieeeeieiiiiee e e e e e e e eeie s s e e e e e e e aara e e e e aaeaaaene 3
22 42 16 - Commercial Lavatories and SINKS ..........ooeiiueiiii e eanees 3
DIVISION 23 - Heating, Ventilating and Air Conditioning
23 05 00 - Common Work Results fOr HVAC ...t e e e eeeeees 5
23 05 01 - Use of HVAC Systems during CONSIIUCTION ..........uuuuuuuuuuiniiiiiineiiiieinneenninnsnennnnnennnnnennneeennes 1
23 05 05 - INStallation Of PIPEWOIK .........uuiiiiiiiiiiiiiiiiiiiiiiiiiiiieeiebbba bbb eaee bbb eeaeeeeesassesenesnenees 7
23 05 23.01 - VAIVES = BIONZE ...ttt e e e e e e e ettt a e e e aeeeeanees 5
23 05 29 - Hangers and Supports for HVAC Piping and EQUIPMeNt...........oouuiiiiiiieiiiiiiiiiee e 8
23 05 48 - Vibration and Seismic Controls for Piping and EQUIPMENt..............uuuuiiiiiiiiiiiiiiiiiiiiiiiiiiinnns 4
23 05 49.01 - Seismic Restraint Systems (SRS) — Type P2 Buildings.............ciiiiiiiiiiiiiiiiiiie e 5
23 05 53.01 - Mechanical 1dentifiCation ..............ooiiieiiiiiie e e e e e e e e e eeaeees 6
23 05 93 - Testing, Adjusting and Balancing fOr HVAC ............uuiuiiiiiiiiiiiiiiiiiiiiiiiiieiiieneieeeeieeeeeneeeeeees 7
23 05 94 - Pressure Testing Of DUCLEA AIlr SYSTEIMS ......uuuuuuuiiiiiiiiiiiiiiieieiiieiieeeaeeeneeeeesneeeeneeaaeaeeeeeeeenne 3
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23 07 15 - Thermal Insulation for PiPiNg ...........uuiiiiiiiiice e e e e e e 6
23 09 33 - Electric and Electronic Control System for HVAC .........oooiviiiiiiiiiiiiiieeeeeeeeeeee 2
23 21 13.01 - Copper Piping and Fittings - Hydronic SYStemS............ccciiiiieiiiiiiiiiiee e 3
23 31 13.01 - Metal Ducts - Low Pressure t0 500 PA .......oooviiiiiiiiiiiiiiiiiiieeeeeeeteeeeeeeeeee e 5
23 33 00 - Al DUCE ACCESSONES ...evttuueeeeeeeeeeeetiiaa s e e e aeeeeattt e s e e e eaaeeaaata s s eeaeeeenasesnaaaeeaaeeeeeannnnaaaaaaees 4
23 33 14 - DAamMpPers - BalANCING ......ccvviiiiiiiiiiiiiiiiei ettt 2
23 33 15 - DAMPELS - OPEIALING ...eutuuuiieeeeee ettt e e e e e et ea e e e e e e e e e et e s e e e e aeeeaasaa s s e eaaeeeeatean e aeaaees 2
23 33 16 - Dampers - Fire @and SMOKE .........cooviiiiiiiiiiiiiiiiiieeee ettt 3
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A I 1 T T B W ox o N 1= € PP PPPPPPPPPPPPP 4
23 36 00 - AIr TermMINAl UNIES....ccoiiiiiiiiiiiiiiiiieeieee ettt ettt e e e e e e e e eeeeees 2
23 37 13 - Diffusers, Registers and GrilleS ..........ciiiieiiiiiiiies e e e e e e e 3
DIVISION 25 - Integrated Automation
2501 11 - EMCS: Start-Up, Verification and COMMISSIONING .......ccvvvviiiiiiiiiiiiiiiiiiiiiieeiieeeeeeeeeeeeee e 4
2501 12 - EMCS: TraUNING .. .ccciiieiiiiiies e e et e e e et e e e e e e e e e e e et e e e e e e e e e eeas et e s eeaaeeesrtranaaaaeaaes 2
2505 01 - EMCS: General REQUIFEMENTS .......uuuuiiiii i e e e eettee s e e e e e e et s s e e e e e e e artaaa e e aeaeeas 6
25 05 02 - EMCS: Submittals and REVIEW PrOCESS .......ccuuuuiiiiiiieieeieeiiees s et e e e e e e 3
25 05 03 - EMCS: Project ReCOrd DOCUMENTS .......ccvvviiiiiiiiiiiiiiiiiiieiee ettt 2
25 05 54 - EMCS: 1deNtfICALION .....ciiiiiiiiiiiiiiiiiieeeee ettt 2
2508 20 - EMCS: Warranty and MaINTENANCE ..........cceviiiiiiiiiiiiiiiiiiiiieieee ettt 3
2530 01 - EMCS: BUIldING CONMIOIEIS .....coeviiiiiiiiiiiieeeeeeeeeee ettt 10
25 30 02 - EMCS: Field CONrol DEVICES ......ccoviiiiiiiiiiiiiiiiiieeeeeeeeeee ettt e e e 7
2590 01 - EMCS: Site Requirements, Applications and System Sequences of Operation................. 2
DIVISION 26 - Electrical
26 05 00 - Common Work Results fOr EIECHICAl ...........ceeuuiiieii e e e 9
26 05 20 - Wire and Box Connectors (0-1000 V) .....cooiiiiiiiiiiiiiiiiiiiiieeeeeeeeeee ettt 3
26 05 21 - Wires and Cables (0-1000 V) .. ..ot e e e e s e e e e e e e rraa e e e e 3
26 05 22 - Connectors and TerMINALIONS .........uiviiiiiiiiiiiiieie ettt ettt e e e e e et e e e e e e e eeeeeeaees 2
26 05 28 - Grounding = SECONUAIY ....cceiiiiiiiiiiiiiiitiiee ettt ettt ettt ettt et et e e et e e e e e e e e aeeeeeeees 4
26 05 29 - Hangers and Supports for Electrical SYSIEMS......ccoooeeiiiiiiiiiiiii e 3
26 05 31 - Splitters, Junction, Pull Boxes and CabiNetS........ccc.cooiiiiiiiiiiiiiieeeeceeecies e 2
26 05 32 - Outlet Boxes, Conduit BoXes and FittiNgS ........ccvvviiiiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeee et 3
26 05 34 - Conduits, Conduit Fastenings and Conduit FittiNgS ..........ccoovviiiiiiiiiiiiiiiiiiieeeeeeeeeee 4
26 09 24 - Lighting Control Devices - LOW VOIRAGE ........oouiiiiiii et 4
26 27 26 - WINNG DBVICES ....ccoeiiiiiiiiiieeeeeeeeee ettt 4
26 28 13.01 - FUSES - LOW VOIAGE.......cciiiiiiiiiiiiiiiiiieeeeeeeeeeee ettt 2
26 28 16.02 - Moulded Case CirCUIt BrEAKEIS ........oeeiiieeeeiiiiee e e e e e e 3
26 50 00 — LIgNtiNg . .. e et 3
26 53 00 - EXIt SIgNS . .ttt 2
DIVISION 27 - Communications
27 51 19 - Generic Performance-Based Sound Masking Specification.............ccccccvvviiiiiiiiiiiiiiiiennnnn. 7

DIVISION 28 - Electronic Safety and Security

28 31 00.02 - Multiplex Fire Alarm and Voice Communication SYStems ...........ccuuiiiiiiieiriieiiiiiiieeeeeenn. 6
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PLANS

COVER PAGE

ARCHITECTURAL

A000 LEGENDS

AD200 5th FLOOR DEMOLITION PLAN 1 of 2

AD205 5th FLOOR DEMOLITION PLAN 2 of 2

AD210 7th FLOOR DEMOLITION PLAN

AD300 5th FLOOR REFLECTED CEILING DEMOLITION PLAN 1 of 2
AD305 5th FLOOR REFLECTED CEILING DEMOLITION PLAN 2 of 2
AD310 7th FLOOR REFLECTED CEILING DEMOLITION PLAN

A200 5th FLOOR CONSTRUCTION PLAN 1 of 2

A205 5th FLOOR CONSTRUCTION PLAN 2 of 2

A210 7th FLOOR CONSTRUCTION PLAN

A300 5th FLOOR REFLECTED CEILING CONSTRUCTION PLAN 1 of 2
A305 5th FLOOR REFLECTED CEILING CONSTRUCTION PLAN 2 of 2
A310 7th FLOOR REFLECTED CEILING CONSTRUCTION PLAN
A400 5th FLOOR DOOR SCHEDULE

A410 7th FLOOR DOOR SCHEDULE

A600 5th FLOOR MILLWORK ELEVATIONS & DETAILS

A610 7th FLOOR MILLWORK ELEVATIONS & DETAILS

A700 5th FLOOR FINISHES PLAN 1 of 2

A705 5th FLOOR FINISHES PLAN 2 of 2

A710 7th FLOOR FINISHES PLAN

A800 5th FLOOR FURNITURE PLAN 1 of 2

A805 5th FLOOR FURNITURE PLAN 2 of 2

A810 7th FLOOR FURNITURE PLAN
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ELECTRICAL

E-001 LEGEND & DETAILS

E-101 5™ FLOOR POWER AND COMMUNICATIONS DEMO. LAYOUT
E-102 7™ FLOOR POWER AND COMMUNICATIONS DEMO. LAYOUT
E-121 5™ FLOOR LIGHTING AND FIRE ALARM DEMOLITION LAYOUT
E-122 7™ FLOOR LIGHTING AND FIRE ALARM DEMOLITION LAYOUT
E-201 5™ FLOOR POWER AND COMMUNICATIONS LAYOUT

E-202 7™ FLOOR POWER AND COMMUNICATIONS LAYOUT

E-221 5™ FLOOR LIGHTING AND FIRE ALARM LAYOUT

E-222 7™ FLOOR LIGHTING AND FIRE ALARM LAYOUT

E-301 NORMAL POWER SINGLE LINE DIAGRAM

E-302 ELECTRICAL PANEL SCHEDULES

E-400 5" FLOOR SOUND MASKING SPEAKER LAYOUT

E-401 7™ FLOOR SOUND MASKING SPEAKER LAYOUT
MECHANICAL

M-001 LEGEND AND DETAILS

M-101 5™ FLOOR HVAC DEMOLITION

M-102 7™ FLOOR HVAC DEMOLITION

M-201 5™ FLOOR HVAC NEW WORK

M-202 7™ FLOOR HVAC NEW WORK

M-301 EQUIPMENT SCHEDULES 1 of 3

M-302 EQUIPMENT SCHEDULES 2 of 3

M-303 EQUIPMENT SCHEDULES 3 of 3

FIRE PROTECTION

FP-101 5™ FLOOR NEW SPRINKLER LAYOUT

FP-102 7™ FLOOR NEW SPRINKLER LAYOUT

END OF PLANS AND SPECIFICATIONS
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