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Section Number Section Title No. of 

Pages 

Division 00 – Procurement and Contracting Requirements 

00 00 00 COVER PAGE 1 

00 01 07 SEALS PAGE 1 

00 01 10 TABLE OF CONTENTS 3 

Division 01 – General Requirements 

01 11 00 SUMMARY OF WORK 2 

01 21 00 ALLOWANCES 1 

01 31 19 PROJECT MEETINGS 2 

01 32 16.06 CONSTRUCTION PROGRESS SCHEDULE – CRITICAL PATH 

METHOD (CPM) 

11 

01 33 00 SUBMITTAL PROCEDURES 4 

01 35 00.06 SPECIAL PROCEDURES FOR TRAFFIC CONTROL 3 

01 35 24 SPECIAL REQUIREMENTS ON FIRE SAFETY REQUIREMENTS 4 

01 35 25 SPECIAL PROCEDURES ON LOCKOUT PROCEDURES 4 

01 35 29.06 HEALTH AND SAFETY REQUIREMENTS 5 

01 35 43 ENVIRONMENTAL PROCEDURES 9 

01 41 00 REGULATORY REQUIREMENTS 1 

01 45 00 QUALITY CONTROL 3 

01 52 00 CONSTRUCTION FACILITIES 5 

01 54 00 ACCESS TO WORK AREAS 3 

01 55 50  ACCESS VENTILATION 5 

01 56 00 TEMPORARY BARRIERS AND ENCLOSURES 2 

01 61 00 COMMON PRODUCT REQUIREMENTS 5 

01 71 00 EXAMINATION AND PREPARATION 3 

01 73 00 EXECUTION 2 

01 74 11 CLEANING 2 

01 74 21 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND 

DISPOSAL 

18 

01 77 00 CLOSEOUT PROCEDURES 2 

01 78 00 CLOSEOUT SUBMITTALS 5 

01 79 00 DEMONSTRATION AND TRAINING 2 

01 91 13 GENERAL COMMISSIONING (CX) REQUIREMENTS 1 

Division 02 – Existing Conditions 

02 41 13  SELECTIVE SITE DEMOLTION  5 

02 81 01 HAZARDOUS MATERIALS 4 

Division 05- Metals 

05 12 33 STRUCTURAL STEEL FOR BRIDGES 8 

Division 09 – Finishes 

09 97 19 PAINTING EXTERIOR METAL SURFACES 8 

Division 26 - Electrical 

26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 14 

26 05 21 WIRE AND CABLES (0-1000V) 4 

26 05 22 CONNECTORS AND TERMINATIONS 3 

26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 5 

26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 3 
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26 05 31 SPLITTERS, JUNCTION, PULL BOXES AND CABINETS 4 

26 05 32 OUTLET BOXES, CONDUIT BOXES AND FITTINGS 3 

26 05 34 CONDUITS, CONDUIT FASTENINGS AND CONDUIT FITTINGS 5 

26 05 37 WIREWAYS AND AUXILIARY GUTTERS 3 

26 05 80 FRACTIONAL HORSEPOWER MOTORS 2 

26 24 22 LIMIT SWITCHES 3 

26 27 26 WIRING DEVICES 4 

26 28 23 DISCONNECT SWITCHES – NON-FUSED 3 

Division 29 - Mechanical 

29 05 00 MECHANICAL WORK - GENERAL 17 

   

 

Bridge Drawings 

   

G-1 

INDEX 

G-2 

G-3 

COVER SHEET 

INDEX 

GENERAL BRIDGE ELEVATION-SECTION-PLAN 

DRAWING LIST AND GENERAL NOTES SHEET 

S-1  GENERAL ELEVATION EXTERIOR BOTTOM CHORD NORTH SIDE REMOVAL 

S-2 GENERAL ELEVATION EXTERIOR BOTTOM CHORD NORTH SIDE REMOVAL 

S-3 GENERAL ELEVATION INTERIOR BOTTOM CHORD NORTH SIDE REMOVAL 

S-4 GENERAL ELEVATION EXTERIOR BOTTOM CHORD SOUTH SIDE REMOVAL 

S-5  GENERAL ELEVATION INTERIOR BOTTOM CHORD SOUTH SIDE REMOVAL 

S-6  GENERAL ELEVATION EXTERIOR BOTTOM CHORD NORTH SIDE PROPOSED 

S-7 GENERAL ELEVATION INTERIOR BOTTOM CHORD NORTH SIDE PROPOSED 

S-8 GENERAL ELEVATION EXTERIOR BOTTOM CHORD SOUTH SIDE PROPOSED 

S-9 GENERAL ELEVATION INTERIOR BOTTOM CHORD SOUTH SIDE PROPOSED 

S-10 BOTTOM CHORD – DIAPHRAGM DETAILS 

S-11 DETAILS OF NEW IN BOTTOM CHORD SPLICE 

S-12 REMOVAL DRAWINGS FOR REPLACEMENT OF HORIZONTAL GUSSET & 

BEARING PLATE NORTH BOTTOM CHORD AT PP0 

S-13  REPLACEMENT OF HORIZONTAL GUSSET AND BEARING PLATES NORTH 

BOTTOM CHORD AT PP0 

S-14 REPLACEMENT OF GUIDE ANGLES 

S-15 DETAILS OF LOWER LATERAL BRACING MODIFICATIONS 

M-1 DETAILS OF EXISTING SPAN LOCK MACHINERY FULLY ENGAGED 

M-2 DETAILS OF EXISTING SPAN LOCK MACHINERY FULLY DISENGAGED 

M-3 DETAILS OF NEW SPAN LOCK MACHINERY FULLY ENGAGED 

M-4 DETAILS OF NEW SPAN LOCK MACHINERY FULLY DISENGAGED 

M-5 DETAILS OF NEW SPAN LOCK MACHINERY FULLY ENGAGED 

M-6 DETAILS OF TWO MAIN GEARS AND PINION BETA 

M-7 DETAILS OF NEW PINION ALPHA AND MOTOR 

M-8 CONNECTING ROD DETAILS 

M-9 LEVER ARM AND PIVOT DETAILS 

M-10 CLEVIS ROD AND LOCK BAR DETAILS 

M-11 LOCK BAR GUIDES AND PILLOW BLOCK DETAILS 

M-12 CROSS SECTION OF BRIDGE LOOKING WESTBOUND 

M-13 LIST OF MATERIALS AND NOTES 
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M-14 NORTH AND SOUTH CHORD MACHINERY LOCATIONS 

E-1 GENERAL ELEVATION EXTERIOR BOTTOM CHORD NORTH SIDE PROPOSED 

E-2 ELECTRICAL DIAGRAMS AND NOTES 

T-1 STAGING AREA TRAFFIC CONTROL PLAN 
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