December 2015

‘7% Golder
. Associates

Basic Impact Analysis
(BIA)

Staff Housing Design — Waterton Lakes National
Park

December 2015

Park P
B*l Cihae Coinmca



December 2015

1 PROJECT INFORMATION

Project Title
Staff Housing Design — Waterton Lakes National Park

Proponent information
Parks Canada

Functional Manager of Project (FMP)

Jim Lambe

Project Manager Federal Infrastructure Program
Waterton Lakes National Park

Parks Canada Agency

P.O. Box 200, Waterton Park, Alberta TOK 2MO

jim.lambe@pc.gc.ca

Telephone: 403-859-5120
Facsimile: 403-859-5121

Proposed Project Dates
The Staff Housing Design — Waterton Lakes National Park Project (the Project) is scheduled to
start in the first quarter of 2016.

Internal Project File #
WLNP-2015-018-FI1945

Project Location
Sites were assessed within the community of Waterton (Waterton townsite) and at the
bunkhouse within the Operational Compound (Compound).

Basic Impact Analysis Author
Golder Associates Ltd.

102, 2535 - 3rd Avenue S.E.
Calgary, Alberta, Canada T2A 7W5
Telephone: 403-299-5660

2 PROJECT DESCRIPTION

Parks Canada staff housing is needed in and/or near the Waterton townsite. Starting in the first
guarter of 2016, IBI Group intends to complete design for construction of new staff housing in
the Waterton townsite and in the Compound. Planned works include staff housing design,
disconnect of electrical, water and sewage lines, demolition of existing structures, construction
of new buildings, and restoration. Planned potential work sites were assessed in the northwest
Waterton townsite and in the Compound northwest of the Park Warden offices (Table 1;
Figures 1 and 2).
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Table 1: Staff Housing Desigh — Waterton Lakes National Park Site Locations

Site Address
Lots 39 and 40 | Vacant lots adjacent to Glacier Suites Hotel, Wind Flower Ave, Waterton, AB
Lot 42 105 Wind Flower Ave, Waterton, AB
Lot 41 101 Wind Flower Ave, Waterton, AB
Lot 20 102 A (Post office) and 102 B (residence) Wind Flower Ave, Waterton, AB
Lot 21 104 Wind Flower Ave, Waterton, AB
Lot 3 104 Clematis Ave, Waterton, AB
Lot 4 106 Clematis Ave, Waterton, AB

Staff Residence | Operational Compound northwest of Park offices, Waterton, AB
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Figure 1: Staff Housing — Waterton Lakes National Park townsite overview.
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Figure 2: Staff Housing — Waterton Lakes National Park Operational Compound
approximately 1 km north of the townsite.

5

. The existing staff residence at the Compound is located
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Lots 39 and 40
Two vacant lots adjacent to Glacier Suites Hotel (Wind Flower Ave, Waterton, AB)
(Figures 3 and 4).

Figure 3: Vacant lots 39 (left) and 40 (right), Figure 4: Vacant lots 40 (left) and 39 (right),
facing south toward Wind Flower Ave. facing north.
Lot 42

The one-storey residence and surrounding land at Lot 42 (105 Wind Flower Ave)
(Figures 5 and 6).

Figure 5: Lot 42 (105 Wind Flower Ave), facing Figure 6: Lot 42 (105 Wind Flower Ave), facing
northeast. southeast.

Lot 41
The one-storey residence and surrounding land at Lot 41 (101 Wind Flower Ave) (Figures 7 and
8).
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Figure 7: Lot 41 (101 Wind Flower Ave), facing Figure 8: Lot 41 (101 Wind Flower Ave), facing
northeast. southwest.

Lot 20
The one-storey post office, residence and surrounding land at Lot 20 (102 Wind Flower Ave)
(Figures 9, 10 and 11).

Figure 9: Lot 20 (102 A and B Wind Flower Figure 10: Lot 20 (102 A Wind Flower Ave),
Ave), facing southwest. facing east.

Figure 11: Lot 20, facing southwest — land adjacent to 102 B Wind
Flower Ave.
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Lot 21
The one-storey residence and surrounding land at Lot 21 (104 Wind Flower Ave) (Figures 12,
13, 14 and 15).

Figure 12: Lot 21 (104 Wind Flower Ave), Figure 13: Lot 21 (104 Wind Flower Ave),
facing south. facing southwest.

Figure 14: Lot 21 (104 Wind Flower Ave), Figure 15: Lot 21 (104 Wind Flower Ave),
facing southwest. facing north.

Lots 3and 4
The one-storey duplex and surrounding land at Lots 3 (104 Clematis Ave) and 4 (106 Clematis
Ave) (Figures 16, 17, 18 and 19).
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Figure 16: Lots 4 (left; 106 Clematis Ave) and 3  Figure 17: Lot 3 (104 Clematis Ave), facing
(right; 104 Clematis Ave), facing northwest. southeast.

s T

Figure 18: Lot 3 (104 Clematis Ave), facing Figure 19: Lot 4 (106 Clematis Ave), facing
southwest. southeast.

Operational Compound Staff Residence
The two-storey staff residence and surrounding land in the Compound northwest of the Parks
Canada warden offices (Figures 20, 21, 22 and 23).
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Figure 20: Staff residence Operational Figure 21: Staff residence (Opertional
Compound), facing west. Compound), inner courtyard.

Figure 22: Staff residence (Operational | Figure 23: Staff resi(peratiol
Compound), facing southwest. Compound), facing east.
3 ASSESSMENT SCOPE

The Project is within a National Park and a Basic Impact Analysis (BIA) was required for the
proposed Project locations to meet Parks Canada guidelines for environmental impact analysis
(Parks Canada 2015a). The purpose of the assessment is to address components of the
proposed Project including demolition, design, construction, operation, and site reclamation.
The assessment describes the environmental and socio-economic setting, identifies the
potential environmental and socio-economic effects, identifies appropriate mitigation measures,
and determines potential residual and cumulative effects. Appropriate mitigations, surveillance
needs and follow-up monitoring requirements are addressed through this process. Project
design and construction work requires approval from Parks Canada.

4 METHODS

Golder terrestrial ecologist, Amy Darling, conducted a one day field reconnaissance survey to
document site conditions (i.e., land use, vegetation, wildlife sign, wildlife habitat), collect a
photographic record, and characterize the proposed Project sites (i.e., sites proposed for
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demolition, new construction, and potential housing) and immediately adjacent land. Additional
information was collected through an analysis of existing data sources and aerial imagery.

5 VALUED COMPONENTS (VCs)

Valued components (VCs) which may be affected by the Project during preparation,
construction, operation and decommissioning as identified in the Effects Identification Matrix
(Appendix A) are:

e Natural resources; and

e Visitor experience

No cultural resources are anticipated to be affected by the Project because there are no
heritage buildings and no known archaeology sites (Parks Canada 2009) at the proposed
Project sites. However, if cultural resources are found, Project work should be stopped and the
expertise of the Archaeology and History Branch should be sought.

The geographic area (i.e., spatial scale) assessed for these components corresponds to the
buildings and surrounding land on each lot in the Waterton townsite, and the staff residence and
surrounding land in the Compound. The landscape context (e.g., surrounding forest type) was
also taken in to consideration.

The Waterton townsite and the Compound are in the Montane Natural Subregion of the Rocky
Mountain Region (Natural Regions Committee 2006). Waterton Lakes National Park is a
UNESCO biosphere reserve, and a world heritage site (Waterton-Glacier International Peace
Park) (Parks Canada 2015b). Waterton Lakes National Park has unusually high species
richness for its size because it is located in a transitional area of overlapping ecological regions
with influences from the Rocky Mountain, Parkland and Grassland Natural Regions (Natural
Regions Committee 2006), and also plants from the Pacific Northwest (Waterton Lakes
Chamber of Commerce 2015). Many species in Waterton Lakes National Park are rare. Species
at Risk potentially present in Waterton Lakes National Park are (Parks Canada 2015b):

¢ halfmoon hairstreak butterfly (Satyrium semiluna);
e whitebark pine (Pinus albicaulis);

e westslope cutthroat trout (Oncorhynchus clarkia lewisi);
e common nighthawk (Chordeiles minor);

o olive-sided flycatcher (Contupus cooperi);

e Bolander’s quillwort (Isoetes bolanderi);

o Lewis’s woodpecker (Melanerpes lewis);

e long-billed curlew (Numenius americanus);

o short-eared owl (Asio flammeus);

o northern leopard frog (Rana pipiens);

o western toad (Anaxyrus boreas);

e western bumble bee (Bombus occidentalis);

o pygmy whitefish (Prosopium coulteri);

e common nighthawk (Chordeiles minor);

e barn swallow (Hirundo rustica);

11
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e harlequin duck (Histrionicus histrionicus);

e western screech owl (Megascops kennicottii);
e black swift (Cypseloides niger);

o horned grebe (Podiceps auritus); and

o western grebe (Aechmophorus occidentalis).

Other wildlife of management concern near people and inhabited areas, with the desired
management outcome of reducing conflict with visitors, are ungulates and bears. Mule deer
(Odocaoileus hemionus) are of particular concern in the Waterton townsite, and bighorn sheep
(Ovis canadensis) are a concern at the Compound.

Natural Resources
Air
No existing impacts to air quality other than light vehicle traffic (e.g., tour buses) and minor

residential sources (e.g., chimneys, campground fire pits) were noted during the September 14,
2015 site visit.

Soil and Landforms

The proposed Project sites are in a previously disturbed environment (Figures 3 to 23). Existing
impacts to soil and landforms were noted during the September 14, 2015 site visit; the vacant
lot 40 had uneven terrain that had been recently colonized by invasive vegetation including
noxious weeds (Figure 24).

Figure 24: Rough terrain with weed species in vacant lot 40, including the noxious weed, oxeye
daisy (Leucanthemum vulgare), and a thistle.

Flora

The proposed Project sites are in the Belly River 8 ecosite which covers 2/3 of the townsite
(Parks Canada 2009). The primary vegetation type is Aspen Parkland and extensive open
grassland (Parks Canada 2009). The vegetation communities at proposed Project sites are
relatively disturbed and include non-native species.

Most sites had manicured lawns (Poa spp.) and three sites contained weeds defined as noxious
or prohibited noxious in Alberta (Government of Alberta 2008; Government of Alberta 2010).
12
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Oxeye daisy (Leucanthemum vulgare) was found in vacant lot 40 and at the Compound
(noxious in Alberta; Figures 24 and 25), hound’s tongue (Cynoglossum officinale; noxious;
Figure 26) was found in lot 21 at 104 Wind Flower Ave, and spotted knapweed (Centaurea
stoebe; prohibited noxious; Figure 27) and common mullien (Verbascum thapsus; noxious;
Figure 28) were found at the Compound. Spotted knapweed and oxeye daisy are also
considered prohibited noxious and noxious, respectively, in the Weed Seeds Order
(Government of Canada 1986).

Figure 25: Oxeye daisy (Leucantheum | Figure 26: Hound'’s tongue (Cnoglossum
vulgare) at the Operational Compound north officinale) in lot 21 at 104 Wind Flower Ave.
of the staff residence.

e

Figure 27: Spotted knaped (Cetaurea gu28: Common mullien (Verbascum -
stoebe) at the Operational Compound north of  thapsus) at the Operational Compound west of
the staff residence. the staff residence.

Lots 40, 42, 41, 20, 21, 3 and 4 each had one or more large trees, typically 15 m in height or
taller (Figures 3 to 19) which have the potential to function as important wildlife habitat, e.g., for
cavity associated species such as downy woodpeckers (Picoides pubescens), including species
at risk such as Lewis’s woodpecker and little brown myotis (Myotis lucifugus). Tree species at
proposed Project sites were mainly cottonwoods (Populus tremuloides and P. balsamifera). Lots
40, 20 and 21 also contained one spruce tree each, likely white spruce (Picea glauca) (Figures
3, 10 and 15). Lot 41 contained one 5 m tall fir, likely Douglas fir (Pseudotsuga menziesii).

13
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Shrubs of Rocky Mountain maple (Acer glabrum), red-osier dogwood (Cornus sericea), buffalo-
berry (Shepherdia canadensis), prickly rose (Rosa acicularis), wild red raspberry (Rubus
idaeus) and Douglas fir were growing around the edges and in the courtyard of the staff
residence at the Compound (Figures 20 to 23). The natural environment surrounding the
Waterton townsite and the Compound was mountainous and treed with cottonwoods, spruce
and fir, with some bare rock (Figures 29 and 30).

Figure 29: Treed mountainside northwest of Figure 30: Treed mountainside southwest of
the Operational Compound. the Operational Compound.
Fauna

Migratory birds are an important component of Canadian biodiversity and most birds and their
nests and eggs are protected under the Migratory Birds Convention Act, 1994 (Government of
Canada 1994). No cavity nests, songbird nests or large stick nests were observed in the trees at
proposed Project sites during the September 14, 2015 site visit, though a downy woodpecker
and a black-capped chickadee (Poecile atricapillus), both cavity-nesters, were observed at lots
42 and 41, respectively, and an American robin (Turdus migratorius) flew over lot 39. Black-
billed magpies (Pica hudsonia), a common raven (Corvus corax) and mule deer (Figure 31)
were observed at the lots along Wind Flower Ave, and wapiti (Cervus canadensis) scat was
observed near the staff residence in the Compound. Other wildlife and wildlife sign observed at
proposed Project sites were: bat guano (staff residence at the Compound; Figure 32), a burrow,
likely of a Columbian ground squirrel (Spermophilus columbianus; driveway at the Compound),
red squirrel (Tamiasciurus hudsonicus), Canada geese (Branta canadensis), and unknown
songbirds (flyover, possibly a mixed migratory flock). Other ungulates, bears, cougars,
mustelids, rodents and birds have also previously been observed in the Waterton townsite, and
balsam poplars provide suitable nesting habitat for several owl species (Parks Canada 2009)
such as the western screech owl. Wildlife are known to move through the townsite along the
shoreline of Waterton Lake, along Cameron Creek, and in green spaces between houses
(Parks Canada 2009).

14
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Flgue 31: One mule deer resting in lot 42 Figure 32: Bat guano on the side of the staff )
and two resting in the adjacent lot 43 (red residence near an entry point to the maternity
circles). roost at the Operational Compound.

Species at Risk — Bats

Seven bat species have been confirmed as present in WLNP: little brown myotis, long-eared
myotis (M. evotis), long-legged myotis (M. volans), big brown bat (Eptesicus fuscus), silver-
haired bat (Lasionycteris noctivagans), eastern red bat (Lasiurus borealis) and hoary bat
(Lasiurus cinereus) (Lausen 2012). The existing staff residence at the Compound is a known
maternity roost for little brown myotis (Figure 32) (Lausen 2012). Little brown myotis is
Endangered under Schedule 1 of the Species at Risk Act (SARA) (Government of Canada
2015).

Visitor Experience

Visitor Access and Services, Recreation/Accommodation Opportunities, Visitor Safety

Project sites are located mainly in the Waterton townsite, close to amenities used by WLNP
visitors. Lot 39 is adjacent to the Waterton Glacier Suites, with Aspen Village further east on the
same avenue, and Bear Mountain Motel to the north (Figures 1 and 3). One Project site, lot 20,
includes the post office (Figures 1, 9 and 10). Lots 3 and 4 are across the street from a church.
Town recycling bins and trailers are located behind the residences (Figures 18 and 19). The
staff residence at the Compound is adjacent to the park warden services.

6 EFFECTS ANALYSIS

Valued Components have the potential to be affected by the Project. However, no significant or
long-term effect is anticipated provided mitigations to protect natural resources and visitor
experience are effectively implemented (Section 7 and Appendix B).

Natural Resources

Air

Potential impacts to air quality are associated with operation of heavy equipment, transportation
of equipment, equipment accessing project sites, increase in vehicular traffic, and use of

chemicals (e.g., paint, solvents, concrete) (Appendix A). However, vehicle traffic in the Waterton
townsite and at the Compound is already present, with vehicles travelling through multiple times
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daily. Chemical use for residences (e.g., maintenance and paint re-touching) is also likely.
Therefore, after mitigation (Section 7 and Appendix B), although there will be adverse air
emission effects as a result of the Project, they are predicted to be negligible in magnitude,
short term and reversible after construction.

Soil and Landforms

Potential impacts to soil and landforms are associated with excavation, potential soil compaction
from Project activities such as storage or laydown of materials and equipment, and potential
erosion from Project activities such as operation of heavy equipment, and other vehicle traffic
(Appendix A). Backfilling, grading and contouring have the potential to alter drainage and impact
soil and landforms. Use of chemicals (e.g., paint, solvents, and concrete components) could
also affect soils, if spills occurred. The Project will require soil and landform disturbance.
However, the proposed Project sites are in a previously disturbed environment. Therefore, after
mitigation (Section 7 and Appendix B), although there will be adverse effects to soil and
landforms as a result of the Project, they are predicted to be negligible in magnitude, short term
and reversible after construction.

Flora

Potential impacts to flora, for example large cottonwood (Populus spp.), spruce and fir trees, are
associated with most Project activities (Appendix A). Potential impacts to vegetation could arise
from physical damage (e.g., from operation of heavy equipment and other vehicle traffic),
adverse effects to vegetation health (e.g., from improper disposal of wastewater or from
chemical spills) (Appendix A). Soil disturbance, site clearing and revegetation could also leave
vegetation communities vulnerable to invasion from non-native species. The Project may
adversely impact existing vegetation communities, however, appropriate mitigations will be
implemented to prevent weed colonization and promote the desired vegetation community post-
construction. To prevent adverse impacts such as weed colonization, a landscape plan
consistent with the most current townsite vegetation management strategy will be developed for
each lot. Therefore, after mitigation (Section 7 and Appendix B), although there will be adverse
effects to flora as a result of the Project, they are predicted to be negligible in magnitude, short
term and reversible after construction.

Fauna

Potential impacts to wildlife, for example woodpeckers and mule deer, are associated with
sensory disturbance (e.g., noise, light) and the loss of potential nesting, foraging, movement
and protective habitat (Appendix A). Wildlife habituation to human food sources could also occur
as a result of poor waste disposal practices (Appendix A). However, the proposed Project sites
are in a previously disturbed environment, and good garbage management practices will be in
place. The Migratory Birds Convention Act prohibits the disturbance or destruction of nests and
eggs of migratory birds (Government of Canada 1994) and bird nesting periods will be
considered during project planning. The general nesting period of migratory birds is between
April 1 to August 31 for zone B3 (Environment Canada 2014 website). Therefore, after
mitigation (Section 7 and Appendix B), although there will be adverse effects to fauna as a
result of the Project, they are predicted to be negligible in magnitude, short term and reversible
after construction.

Species at Risk — Bats

Potential impacts to bats are associated with the loss of potential roosting habitat (i.e.,
demolition of old buildings, in particular the maternity roost in the staff residence in the
Compound [Lausen 2012]). Potential Project impacts are also associated with sensory
disturbance (e.g., noise, light), and operation of heavy equipment and vehicle traffic also pose a
16
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mortality risk for bats (Appendix A). To prevent residual effects of Project activities on little
brown myotis, a bat use assessment for each building will be required that includes: 1)
gathering local knowledge of bat use in the building; 2) assessing habitat suitability of the
building; 3) searching for signs of bat use (i.e., guano, individuals); and 4) determining what kind
of use occurs at the site (i.e., day roost, night roost, maternity roost, or hibernacula). Results of
the assessments will be used to determine the appropriate site-specific mitigations and prevent
any residual effects of Project activities on little brown myotis or other bat species. A separate
bat assessment and mitigation plan will be prepared for buildings containing bat roosts (J.
Carpenter, pers. comm. 2015). Mitigations to prevent residual effects on bats are provided in
Section 7 and Appendix B.

Visitor Experience
Visitor Access and Services, Recreation/Accommodation Opportunities, Visitor Safety

Direct impacts to visitor experience could arise from Project activities (Appendix A). Temporary
road or sidewalk closures may be required at construction areas, and an increase in traffic
(e.g., heavy equipment) and construction noise could occur near accommodations in the
Waterton townsite. Adverse impacts to air, soil and landforms, flora, fauna and bats could also
indirectly impact recreational opportunities of visitors (Appendix A). For example, construction
sites cleared of vegetation might be aesthetically displeasing to visitors, until revegetation is
completed. Impacts to soil, landforms and flora could also have indirect adverse effects on
visitor access, and visitor safety. For example, excavations and areas with cleared vegetation
could present access obstacles or safety hazards for visitors, requiring detours. However, the
proposed Project sites are in a previously disturbed environment, and Parks Canada services
will not be disrupted. Therefore, after mitigation (Section 7 and Appendix B), although there
could be adverse effects to visitor experience as a result of the Project, they are predicted to be
negligible in magnitude, short term and reversible after construction.

7 MITIGATION MEASURES

Apply the Best Management Practices (BMP) from the Model Class Screening for Routine
Projects in National Park Communities (2009), Mitigations for Reducing Impacts of Building
Projects (Appendix B), in addition to the mitigation outlined in this section.

Responsibilities
e The FMP is responsible for including all applicable mitigation measures and conditions in
project permits and authorizations.
e A Parks Canada Surveillance Officer (SO) will provide surveillance, information, and
guidance on the application of mitigations.

Environmental Briefing

o Employees on the work site must attend a briefing with a SO or designate before
beginning work at the site to review and explain the mitigations that are conditions of the
project approvals. Information on species at risk, including bats, will be included in
contractor environmental briefings.

e Where applicable, the FMP is responsible for seeing that an Environmental Protection
Plan (EPP) is created and submitted to Parks Canada that includes applicable Soll
Handling, Sediment and Erosion Control, Emergency Response, and Spill Response
Planning. The EPP will be approved by Parks Canada prior to initiation of the work.
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Design Mitigation
o Critical wildlife areas including movement corridors are considered sensitive resources in
the Waterton townsite (Parks Canada 2009).
o Avoid creation of movement traps and/or hiding places for ungulates, cougars and
bears. Having a more open environment reduces the likelihood of animals becoming
more habituated to the townsite environment (Stuart-Smith, pers. comm. 2015).
o Project designs will not include fencing.
¢ Prevent mortality of cavity-associated wildlife by designing and using screened chimney
and ventilation shafts.
o Design will incorporate features to minimize environmental impacts through the life-cycle
of the building (e.g., long-lasting materials, energy use).
e Where applicable, existing buildings shall be repurposed to reduce waste. Where
practicable, waste materials will be salvaged for re-use, recycled or composted. Other
waste will be removed from the Park for disposal at an appropriate site.

Air
o Appropriate emission control measures will be in place to protect air quality as required
in the Appendix B mitigations, e.g., equipment must be in good operating order and fitted

with standard air emission control devices.
e Equipment will not be idled unnecessarily.

Soil and Landforms

e Appropriate control measures will be put in place to protect soil and landforms from
runoff, wind and water erosion, sedimentation, and soil contamination as required in the
mitigations, e.g., cover stockpiles of soil with polyethylene sheeting, tarps, or vegetative
cover, halt grading on exposed soil during high rainfall and runoff, and prepare an
Emergency Response for worst case scenarios (Appendix B).

e Appropriate compaction, dust and slope stability control measures will be put in place
(Appendix B).

o Soil quality will be protected by salvaging available topsoil and preventing topsoil-subsoil
mixing. If topsoil from outside the Park is required, such soil will be from sources
approved by the Park Vegetation Ecologist (Appendix B).

Flora

e Put appropriate control measures in place to protect any existing native vegetation, e.g.,
minimize the area to be cleared and delineate areas to be avoided with biodegradable
flagging tape and/or temporary fences (Appendix B).

e Cottonwood, white spruce and Douglas fir trees are designated as sensitive resources
for the purpose of referring to mitigation documents such as Parks Canada (2009) and
Appendix B.

o Avoid removal and damage of trees.
o Where tree removal cannot be avoided, refer to Appendix C for tree replacement
requirements.

18
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Fauna

= Tree replacement is done at a ratio of at least 3:1 (three new trees for one
removed; (Parks Canada 2009) using replacement trees that are as large as
possible (e.g., 15 gallon root size and %” or greater trunk size) (Appendix C).
= Trees can be difficult to establish in the townsite because of high winds,
desiccation and browsing by deer (Parks Canada 2009), and appropriate
protection measure for young trees will be implemented. Inspection of
replacement trees will follow Appendix C.
A landscaping plan for undeveloped areas of the lots will be prepared consistent with
applicable Waterton townsite vegetation management strategies, e.g.,:
o No planting of wildlife vegetation attractants;
o Where appropriate, incorporating low maintenance native vegetation and shrubs into
landscaping;
o Inlawn areas that are not already established, using sod to promote fast ground
cover and prevent establishment of noxious weeds; and
o During initial post-construction growing season, completing weed control and
supplemental seeding as required to promote the desired vegetation community.

To prevent wildlife habituation, garbage and wildlife attractants will be stored in wildlife-

proof containers.

Vegetation clearing can negatively impact nesting birds and/or bats in spring and

summer, therefore avoid vegetation removal during this time. If vegetation removal is

scheduled to occur between April 1 and August 31, contact the SO to schedule pre-work
surveys for migratory birds and nesting raptors.

o If anestis found during the pre-work surveys, the vegetated area will be left intact
with a species-specific buffer around it until nesting is finished and the SO authorizes
that work may begin. Size of buffer will be determined by the SO in consultation with
a qualified professional biologist or Parks Canada ecologist.

o Pre-work surveys must occur within 7 days of the planned activity.

During building demolition, avoid disturbing the small mammal burrows adjacent to the

bunkhouse at the Compound.

Species at Risk — Bats

19

Complete an assessment of bat use at each building and determine type of use and

appropriate mitigations for that building.

Mitigations follow a hierarchical approach: (1) avoidance, using timing windows; (2)

minimization, modifying project activities to minimize risk for disturbance; and (3)

compensatory mitigation, providing alternative habitat such as bat boxes.

Maternity Roosts - No disturbance to the roost from May 1 — September 30.

o If the SO or qualified wildlife biologist determines that bats are absent from the site in
autumn prior to September 30, then project activities may proceed.

o If the SO or qualified wildlife biologist determines that project activities will not disturb
the roost, then project activities may proceed during the restricted timing window.
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o If disturbance begins outside the restricted timing window but will extend past May 1,
or if disturbance permanently removes a maternity colony (e.g., building demolition),
alternative habitat such as bat boxes must be installed before May 1. Parks Canada
will provide the bat boxes.

Hibernacula — Hibernacula are not expected; however, if building inspections discover

hibernacula, a site-specific plan must be developed to find alternatives and mitigation

measures that will prevent disturbance or destruction of this critical habitat.

Visitor Access and Services, Recreation/Accommodation Opportunities, Visitor Safety

8 a)

8 b)

9

Put appropriate control measures in place to protect visitor experience (Appendix B).

To protect the aesthetics of the community, development must comply with the
Architectural and Motif Guidelines for Waterton Lakes National Park, Signage Guidelines
for Waterton Lakes National Park (Parks Canada 2009), and other current development
guidelines as appropriate.

The replacement or installation of new lighting must follow the Best Practices and
Specifications for Outdoor Lighting at Parks Canada (Parks Canada 2008). Outdoor
fixtures must be shielded, full cut off low intensity dark sky compliant lights. Interior
lighting must be designed to reduce light trespass. The colour temperature of any new
luminaires should be under 3000K, with amber LED or converted amber LED preferred.

PUBLIC/STAKEHOLDER ENGAGEMENT & ABORIGINAL CONSULTATION

Indicate whether public/stakeholder engagement was undertaken in relation to potential
adverse effects of the proposed project:

No

Yes (describe the process to involve relevant parties and indicate how comments
were taken into consideration).

A Public Open House was held on October 12, 2015.

Indicate whether Aboriginal consultation was undertaken in relation to potential adverse
effects of the proposed project:

No

[] Yes (describe the process to involve relevant parties and how the results were taken
into consideration).

SIGNIFICANCE OF RESIDUAL ADVERSE EFFECTS

Though adverse effects are possible as a result of the Project, they are predicted to be local in
scale, negligible in magnitude, short term and reversible after construction. No residual
significant adverse effects from this project are anticipated, provided mitigation measures are
implemented and executed as required (Section 7 and Appendix B).

10

SURVEILLANCE

[J Surveillance is not required
Surveillance is required

Surveillance is required for:
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e General — Site surveillance during construction; SO provides feedback on mitigation
compliance to FMP; SO supports FMP through information and guidance on the
effective application of mitigations;

e Air — Emissions control efforts, e.g., idling;

¢ Soil and landforms — Runoff, wind and water erosion, sedimentation, soil contamination,
slope stability, dust and soil quality control efforts;

e Vegetation — Delineating areas to be avoided, e.g., large trees;

¢ Wildlife — Pre-disturbance assessment of wildlife use, e.g., migratory bird nests; and

e Species at Risk — Pre-disturbance assessment of bat use in buildings.

Pre-disturbance assessments should occur during the appropriate timing window, e.g., April 1 to
August 31 for trees or buildings that may support breeding birds. Further surveillance of Project
works involving potential or confirmed bat habitat and migratory bird nests may be required.

11 FOLLOW-UP MONITORING
Follow-up monitoring is:
not required
L1 legally required (e.g., under the Species at Risk Act or Fisheries Act)
[ required in accordance with the Parks Canada Cultural Resource Management Policy

12 SARA NOTIFICATION
Notification is:
not required
[ required under the Species at Risk Act (outline the nature of and response to any
notification).
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13 EXPERTS CONSULTED

Department/Agency/Institution: Date of Request: 2015-09-23
Parks Canada

Expert's Name & Contact Information: Title: Human / Wildlife Conflict
Jon Stuart-Smith Specialist

Waterton Lakes National Park of Canada
Parks Canada

Box 200, Waterton Park AB TOK 2MO
Telephone: 403-859-5155

Expertise Requested: Knowledge of wildlife movement in the Waterton townsite.

Response: With regards to the movement of wildlife within and around the townsite, from the
experience [Stuart-Smith] had over the last 9 years, it is important for wildlife to be able to
move freely and not be impeded by any fences. Bears can get caught behind fences that
make it difficult for them to figure out escape routes. So ensuring that no new fencing is
added for any new projects is important from a wildlife-conflict standpoint [to] get bears out of
the townsite as quickly as possible. Fences also provide places for other wildlife like cougars
or deer and sheep to hide. Having a more open environment reduces the likelihood of
animals becoming more habituated to the townsite environment.

Department/Agency/Institution: Date of Request: 2015-09-14
Golder Associates Ltd.
Amy Darling, M.Sc. Title: Terrestrial Ecologist

Golder Associates Ltd.

102, 2535 - 3rd Avenue S.E.
Calgary, Alberta, Canada T2A 7W5
amy_darling@golder.com
Telephone: 403-532-5730

Expertise Requested: Assessment of wildlife, vegetation and environment at and near
project locations listed in Section 2.

Response:

Used online Alberta Conservation Information Management System (ACIMS) search tool to
determine tracked or watched Element Occurrences within the Waterton townsite or the
Operational Compound. No tracked or watched Element Occurrences for a species of
management concern is reported in the Waterton townsite or the Operational Compound
(ACIMS 2015).

Used online Fisheries and Wildlife Management Information System (FWMIS) search tool to
search for wildlife species of interest reported near the proposed Project sites. Short-eared
owl (Asio flammeus), red-sided garter snake (Thamnophis sirtalis), boreal toad (Anaxyrus
boreas), long-toed salamander (Ambystoma macrodactylum) and harlequin duck (Histrionicus
histrionicus) were previously reported within 1 km of proposed Project sites (AEP 2015).

Conducted a site visit on September 14, 2015. Weather was overcast, foggy and cool (6°C to
10°C) with a moderate breeze (Beaufort 2). The vegetation communities at proposed Project
sites are relatively disturbed and include non-native, weedy or cultivar species such as dock,
thistle, sweet clover, pineapple weed, peppergrass, western wheat grass, bluebur, alfalfa,
Alsike clover, dandelion, timothy, quackgrass, common plantain, ornamental lungwort and
lilac. Native plants, i.e., yarrow, prostrate vervain, cow parsnip, snowberry, goldenrod, aster,
stinging nettle and strawberry were also observed. Additional plant species observed during
the site visit are discussed in Section 5 under the header “Flora.” Wildlife species observed
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during the site visit are discussed in Section 5 under the header “Fauna.”

Department/Agency/Institution: Date of Request: 2015-11-19

Parks Canada

Expert's Name & Contact Information: Title: Conservation and Restoration Project
Kimberly Pearson Manager

Waterton Lakes Field Unit
Parks Canada Agency

PO Box 200 | C.P. 200
Waterton Park, AB TOK 2MO

kimberly.pearson@pc.gc.ca
Telephone 403.859.5123
www.parkscanada.gc.ca
Government of Canada

Expertise Requested: Knowledge of wildlife species in the Waterton townsite.

Kimberly Pearson confirmed the Species at Risk present in Waterton Lakes National Park
listed on the Parks Canada (2015b) website and added the following information:
¢ Western bumble bee may also be present - no thorough surveys to date but their
distribution covers WLNP (COSEWIC Threatened)
e Pygmy whitefish are known to be in abundance in Upper and Middle Waterton Lakes
(AB Threatened)
o Similar to Lewis' woodpecker, common nighthawk haven't been observed recently but
are potential (SARA Threatened)
e Barn swallow - not a lot lately but likely in past and potential future (SARA Threatened)
e Harlequin duck - common in Cameron Creek through townsite - they nest somewhere
upstream of the falls (AB Sensitive, COSEWIC Special Concern)
e Western screech owl - at back side of town in 2015 - uncommon (SARA Endangered)
e Black swift - nest in buildings although none confirmed nesting in Waterton
(COSEWIC Endangered)
e Horned grebe - on Emerald Bay in migration (SARA Special Concern)
e Western grebe - on Emerald Bay in migration (COSEWIC Special Concern)

14 DECISION

Taking into account implementation of mitigation measures outlined in the analysis, the project
is:

not likely to cause significant adverse environmental effects.

[ likely to cause significant adverse environmental effects.

NOTE: If the project is identified as likely to cause significant adverse effects, CEAA 2012
prohibits approval of the project unless the Governor in Council (Cabinet) determines that the
effects are justified in the circumstances. A finding of significant effects therefore means the
project CANNOT go ahead as proposed.
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FOR SARA REQUIREMENTS:
There are no residual adverse effects to species at risk and therefore the SARA-
Compliant Authorization Decision Tool was not required

15 RECOMMENDATION AND APPROVAL

Prepared by: Date: 2015-12-07
Amy Darling, Terrestrial Ecologist (Golder Associates Ltd.) | Signature: CZ?

Reviewed by: Date: 2015-12-07

Martin Jalkotzy, Principal, Senior Wildlife Biologist Signature:

(Golder Associates Ltd.) %
Recommended by: Date: - |9 .

Jennifer Carpenter, Environmental Assessment Scientist 2015°-12 -2 |

(Parks Canada) Signature:

Recommended by: Date: 2216 — 01 -OS

Michael Houldin, Project Manager (Parks Canada)

Slgnature l{

Approved by: Date:
Ifan Thomgas,)Superintendent (Parks Canada)
Signature:

anThomas M 30/1(‘

Superintendent

16 NATIONAL IMPACT ASSESSMENT TRACKING SYSTEM

X Project registered in tracking system
(] Not yet registered (CEAA 2012 requires PCA submft a report to Parliament annually.
ElAs must be entered in the tracking system by the end of April to enable reporting).
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Appendix A: Environmental Impact Analysis Tools: Effects Identification Matrix
Potential direct effects of the project are shown in Section A and indirect effects that are caused by
changes to the environment are shown in Section B. Consideration of indirect effects is required
under CEAA 2012 Sections 5(1)(c) and 5(2)(b), and by the PCA mandate. Potential direct and
indirect effects are listed prior applying mitigations.

A. Direct Effects

Valued Components Potentially Directly Affected by the
Proposed Project

Natural Resources Visitor Experience

Project Activities during Preparation, Construction,
Operation and Decommissioning Phases

Flora (e.g., large
cottonwood,
spruce and fir
traac)

Fauna (e.g., mule
woodpeckers)
Species at Risk —
roosts)

Visitor access &
services
Recreation /
opportunities

X

Storage/laydown of materials & equipment

O

Vegetation clearing, site prep

X

Structure demolition

Disposal of waste/debris

Disposal of wastewater

Drainage

Excavation

Excavated materials storage and transport

Grading/contouring

gjojojojojoja

Backfilling

X

Operation of heavy equipment

X

Transport of equipment/equipment site access

Use of chemicals (e.g., paint, solvents, concrete
components)

Set up of temporary facilities

Disturbance to exterior, roof/attic of buildings

Facility use (post construction)

Use/Removal of temporary facilities

Site clean-up

ojojojojojo) o

Revegetation

XIX|IO|OO|1O010| X IKIXIXIX|IX|X|X|O|O|O|O|X| Soil & landforms
RIOIXIXIKIXIX| X |ODO]X|O|X|O|X|O|O|X|X|O|0O] Bats (e.g., building
X|Ojo|ajo|jo|lgl O |IXXx|jaojojojaolo|jojolOojdlX| accommodation
XlOja|ojajojal O IXx|R|jOjao|jajojojo|ajo|dojo] visitor Safety

X|OIO|IX|O|O|I0| X |IKR|O|OIO|Oo|c0|jcjo|jo|jo|x| Air
NIXIX|OIOIOIX| X IKIXX|X|X|IK|IXK|IXK|X|XK|X]|X
NIXIX|OIX|OIXK| O |IDJKN|OX|X|X|OJOXK|X|O|X| deer,

X

Vehicle traffic
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B. Indirect Effects

Potential Indirect Effects as a Result of Changes to the Environment

With
respect to : .
non- V\Q(t)h Irsss.pect to Aboriginal With respect to visitor experience
Aboriginal peoples.
peoples:
Natural Resource Current use
Components affeqted Health and | Health & of lands and - .
by the Project during . . Visitor Recreation / -
: socio- socio- resources , Visitor
Preparation, . . access & | accommodation
. : economic economic for . " Safety
Construction, Operation conditions conditions traditional services | opportunities
and Decommissioning
Phases pUrposes
Could impacts to air lead X O O O X 0
to adverse effects on...
Could impacts to soil and
landforms lead to adverse O O O X X X
effects on...
Could impacts to flora
(e.g., large trees) lead to O O O X X X
adverse effects on...
Could impacts to fauna
(e.g., woodpeckers) lead O O O O X O
to adverse effects on...
Could impacts to Species
at Risk — bats lead to O O O O X O
adverse effects on...
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Sub-Class 1: Buildings: Mitigations for reducing impacts of building projects
(Table 8.2 from Parks Canada 2009).

Activity

Potential Impacts

Mitigation Measures

Pre-planning

Site investigation,
including
geotechnical
investigation

Sensory disturbance,
disturbance of
archaeological
resources, slope failure,
sedimentation

1. Conduct Phase | Environmental Site Assessment,
if not already completed for the site, and additional
site surveys, test pits, bore holes, etc. if necessary.

2. Minimize the time boreholes remain open to
reduce small terrestrial wildlife mortality. Properly
seal boreholes and fit PVC pipes as per
provincial/federal standards.

3. Use existing roadways or disturbed areas for site
access and travel within the site.

4. Follow appropriate excavation mitigation measures
for geotechnical investigation (see mitigations for
“Trenching”).

5. All wells must be registered as per provincial
standards.

6. Drilling shields must be environmentally friendly.

7. Unsuccessful drill holes must be properly sealed
and capped as per the provincial standards.

8. Collection containers are required for all drill
cuttings. Drilling mud will not be disposed of in the
park.

9. A copy of the drilling log will be submitted to Parks
Canada Environmental Assessment Office when
complete.

General planning
activities specific
to all building
projects.

Runoff / sedimentation;
soil contamination

10. Prepare an Emergency Response Plan for the
worst case, i.e., heavy rainfall and runoff events, high
winds, spills, fires, etc.

11. In the event of emergency operations (as defined
in Section 8.11 of the MCSR), call Emergency
Services and/or Parks Canada at the phone numbers
indicated on Attachment 2.

12. Ensure all activities are conducted at least 30 m
from waterbodies.

Dust production

13. Have a water source available to wet down
exposed soil and dry areas.

Wind and water erosion

14. Prepare a satisfactory Sediment and Erosion
Control Plan covering all construction and restoration
periods.

15. Acquire necessary sediment control equipment
(i.e., landscaping fabric, sediment fences, etc.) and
install prior to construction.
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Activity Potential Impacts Mitigation Measures

16. Extra planning should be used for areas with silty
deposits and sloped areas with sandy deposits.

17. Identify soils susceptible to compaction (fine
textured and organic soils).

18. In sensitive areas, use equipment of low bearing
Compaction of soils weight, low PSI tires, or tracked vehicles.

19. Building material storage must be contained in
one area of the site and clearly flagged to prevent
soil compaction and reduce area of disturbance.

20. Assess slope stability (based on slope length, soil
texture, steepness, soil depth) and adjust activities to
avoid these areas if possible. Use appropriate

Slope failure setbacks.

21. Pay particular attention when planning for slopes
of Class 6 (15-30%) or greater, especially where
soils are shallow and likely to move with disturbance.

22. Identify wildlife habitat that may be impacted by

Habitat loss and activities and avoid sensitive areas, including

fragmentation; or wetlands.

encroachment on 23. Ensure only necessary vegetation is removed

wildlife movement and delineate areas to be avoided with

corridor biodegradable flagging tape and/or temporary
fences.

When working adjacent to natural areas:

24. According to the wildlife that may be present,
schedule high noise level activities and other
intrusive construction activities to avoid critical life
stages (breeding, nesting, rearing, migration).
Consult with Parks Canada to discuss any localized
wildlife concerns.

25. Confine “noise” activities to between 7:00 and

Sensory disturbance 19-00.

and mortality of wildlife
26. Consider posting wildlife signs to reduce vehicle
speeds and increase driver awareness near
construction areas were wildlife mortality has or is
likely to occur.

27. Educate workers that feeding or harassing
wildlife is not permitted. Keep the site free of food
scraps, and dispose of garbage in bear proof
containers.

28. Consult with Parks Canada to discuss if

Disturbance of consultation with the Park’s archaeologist is required.

archaeological

resources 29. If it is deemed that potential archaeological sites
may be subject to ground disturbance activities
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Activity

Potential Impacts

Mitigation Measures

should be adapted to avoid them.

30. Educate workers to notify site supervisor upon
finding any archaeological artefacts and to stop work
immediately. Contact Parks Canada immediately.

Increased water and
energy consumption

31. Identify water and energy conservation
opportunities for building design (e.g., low flow
fixtures, low energy heating and lighting) and outdoor
requirements (e.g., yard lighting, drip irrigation
systems).

Public safety

32. Outline traffic control measures and assess the
need for flagging personnel.

33. Call utility line companies to identify infrastructure
locations.

Reduced aesthetics
(noise and visual)

34. Evaluate the site layout, access routes and
construction activities to minimize their visual impact.

35. Plan work schedule to confine “noise” activities to
between 7:00 and 19:00.

Site Preparation

Clearing of
vegetation,
grading,
excavation and
disposal of
cleared material

Dust production

36. Wet down dry, exposed soils, particularly during
windy periods.

37. Ensure materials being stored or transported are
covered with tarps or equivalent material.

38. Minimize grading and excavation on windy days
to limit dust production.

Runoff / sedimentation

39. Halt construction activity on exposed soil during
events of high rainfall intensity and runoff and refer to
the Sediment and Erosion Control Plan. Periodically
inspect and repair, if necessary, erosion control
structures.

40. All excavations will remain free of water (see
mitigations for “Dewatering”).

41. Cover stockpiles of soil with polyethylene
sheeting, tarps, or vegetative cover.

Sites close to waterbodies, but not closer than 30 m:

42. To ensure site run-off is minimized, control
overland flow up and down gradient of excavated
areas by use of effective diversion ditches, bales,
vegetation filter strips, or sediment traps.

Wind and water erosion

43. Minimize grubbing.

Particularly in areas with silty deposits and sloped
areas with sandy deposits:
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Activity Potential Impacts Mitigation Measures

44. Protect exposed soils with coarse granular
materials, mulches, straw, or landscaping fabric
along drainage pathways.

45. Cover stockpiles of soil with polyethylene
sheeting, tarps, or vegetative cover.

To protect areas adjacent to development site:

46. Minimize area cleared. Clearly mark area to be
cleared with biodegradable flagging tape and/or
temporary fences.

47. Ensure sensitive resources identified in
Attachment 3 and 4 (if applicable) are protected.

48. See Attachment 2 for replanting directions.

49. Fencing around trees to be retained must be
installed beyond the tree’s drip line before starting

. work on site.
Damage to adjacent - - - -
vegetation, loss of 50. Where required obtain permit before removing
native vegetation any trees. See mitigations section for details.

51. Ensure excavated material does not damage or
bury plant material that is to be retained on the site or
in adjacent areas.

52. Trees are to be cut so they fall inside the cleared
perimeters.

53. Care must be taken during grubbing and stripping
to ensure trees and roots on the edge of the cleared
area are not disturbed.

54. Grubbing and stripping may not be permitted on
steep slopes to reduce the potential for erosion.

When working adjacent to undeveloped areas and
areas bordering natural habitat:

Wildlife habitat loss and | 55. Clear only the minimum area required for
fragmentation construction activities.

56. Retain vegetation barriers where possible,
especially trees and shrubbery.

57. Topsoil separation is required.

Loss of topsoil and/or 58. Topsoil will be stored away from any slopes,
topsoil- subsoil mixing subsoils, spoil material, construction activities and
day-to-day operations.

59. Avoid work on steep slopes unless absolutely
necessary.

Slope failure 60. In areas with slopes of Class 6 (15-30%) or
greater, especially where shallow soils overlie
bedrock use appropriate geo-technical control
measures to stabilize slopes. Consult occupational
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Activity Potential Impacts Mitigation Measures

health and safety guidelines.

61. Large timber (trees larger than 10 cm DBH) shall
be cut into blocks not to exceed 35 cm and
stockpiled for re-use as firewood.

62. Smaller trees and other woody material should
be disposed of as indicated in construction
documents.

Waste management 63. Dispose of trade waste at an appropriate landfill.

64. Where available, construction waste will be
separated to maximize recycling opportunities.

65. Ensure cleared vegetation being stored or
transported is covered with tarps or equivalent
material.

66. Excess fill will be removed to a designated site.

_ 67. Minimize the time cleared vegetation remains at
Reduced aesthetics the work site.

(visual) X ; . .
68. Burning or burial of waste is not permitted.

69. Any trench/pit left over night will be fenced and
singe to restrict access by people and/or wildlife.

70. Location of service lines will be identified before

Other excavation begins.

71. Should cultural artefacts be discovered during
excavation, work will stop and Parks Canada notified.

Construction

72. Dewatering is not permitted into any waterbody.

Dewater is permitted across previously disturbed
vegetation or natural vegetation if the following
conditions are met:

73. Sediment controls are used (i.e., silt fences, silt
bags, etc.).

Sedimentation: Erosion: 74. Water velocity is controlled to dissipate energy,
Damage to veéetation " | prevent soil erosion and allow for infiltration.

Dewatering 75. Dewatering structures are continuously
monitored to ensure no damage is being done to soil
or vegetation.

76. Dewatering into the sanitary or stormwater
system is restricted.

77. Sediment from the traps may be used as fill on
the construction site.

Damage to adjacent 78. For undeveloped areas adjacent to development
vegetation site, ensure water and sediment is directed away
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Activity

Potential Impacts

Mitigation Measures

from natural areas.

Sensory disturbance
and mortality of wildlife

79. When working adjacent to natural areas:

80. According to the wildlife that may be present,
schedule, high noise level activities and other
intrusive construction activities to avoid critical life
stages (breeding, nesting, rearing, migration).
Consult with Parks Canada to discuss any localized
wildlife concerns.

81. Confine “noise” activities to between 7:00 and
19:00.

82. Consider posting wildlife signs to reduce vehicle
speeds and increase driver awareness near
construction areas were wildlife mortality has or is
likely to occur.

83. Educate workers that feeding or harassing
wildlife is not permitted.

Construction
(sandblasting)

Dust production (sand
blasting)

84. Minimize sandblasting. Sandblasting should only
remove loose paint to provide a clean surface for the
new paint to adhere to.

85. Confine activity to days with little or no wind and
use physical barriers (e.g., shrouds, scaffold
canopies) to contain dust.

Construction
(painting and
paint stripping)

Contamination of soil
and water from
accidental spill of paint,
stripping compounds, or
thinner

86. Prepare an appropriate Spill Response Plan and
ensure that spill contingency equipment and
measures are in place before work begins.

87. Ensure paint is stored appropriately to prevent
spillage.

88. In the event of emergency operations (as defined
in Section 8.11 of the MCSR), call Emergency
Services and/or Parks Canada at the phone numbers
listed in the Emergency Response Plan.

89. Waste oil based paints must be transported out
of the Park in accordance with the Federal and
Provincial Transportation of Dangerous Goods Act
and Regulations.

90. Dispose of contaminated materials at provincially
certified disposal sites outside of the park. No
treatment of contaminated soils (e.g., bioremediation)
is allowed in the park. All applicable documentation
demonstrating proper disposal must be provided to
Parks Canada.

Site Servicing (Su

bsurface)

Trenching,
Utilities

Runoff / sedimentation

91. To ensure site run-off is minimized at times of
heavy rainfall, control overland flow up and down
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Activity

Potential Impacts

Mitigation Measures

excavation and
removal

gradient of exposed areas by use of effective
diversion ditches, bales, vegetation filter strips, or
sediment traps.

Wind and water erosion

Particularly in areas with silty deposits and sloped
areas with sandy deposits:

92. Use interceptor ditches or berms (bales) up-
gradient of excavation to divert overland flow around
exposed soils

93. Line steep ditches with filter fabric, rock or
polyethylene lining to prevent channel erosion.

Wildlife mortality

94. All trenches or excavations to be left unattended
overnight must be fenced.

Loss of topsoil and/or
topsoil- subsoil mixing

95. Topsoil separation is required. Disturbed areas
should be reclaimed with stockpiled topsoil.

96. Minimize the amount of time the trench remains
open.

97. Top soils will be stored away from any steep
slopes, subsoils, spoil material, construction activities
and day-to-day operations.

98. Roach piles on reclaimed linear disturbances will
be minimized to the extent possible.

99. Backfilling should allow for settling to prevent
depressions.

Slope failure

100. Avoid work on steep slopes unless absolutely
necessary.

101. In areas with slopes of Class 6 (15-30%) or
greater, especially where soils are shallow, use
appropriate geo-technical control measures to
stabilize slopes. Consult occupational health and
safety guidelines.

Decommissioning

and Abandonment

Dust production

102. Wet down dry, exposed soils.

103. Ensure fine materials being stored or
transported are covered with tarps or equivalent
material.

Demolition
activities /
foundation

Discovery of existing
soil contamination

104. If any contamination is found, cease work
immediately. Inform the building site supervisor and,
if necessary, implement Emergency Response Plan.

removal

Loss of topsoil and/or
topsoil- subsoil mixing

105. Topsoil separation is required. Disturbed areas
should be reclaimed with stockpiled topsoil.

106. Top soils will be stored away from any grades,
subsoils, spoil material, construction activities and
day-to-day operations.
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Activity

Potential Impacts

Mitigation Measures

Site Reclamation or Restoration

Grading

Dust production

107. Wet down dry, exposed soils.

108. Ensure materials being stored or transported
are covered with tarps or equivalent material.

Runoff / sedimentation

109. Halt grading on exposed soil during events of
high rainfall intensity and runoff. Consult the
Sediment and Erosion Control Plan.

110. Cover stockpiles of soil with polyethylene
sheeting, tarps, or vegetative cover. Establish
containment structures to trap runoff.

Wind and water erosion

Particularly in areas with silty deposits and sloped
areas with sandy deposits:

111. Protect exposed soils with coarse granular
materials, mulches, or straw along drainage
pathways.

112. Recontour slopes to pre-disturbance conditions.

Revegetation

Runoff / sedimentation /
erosion

113. Initiate replanting of disturbed areas
immediately after construction is completed.

114. Use stockpiled topsoil to facilitate reclamation.

Compaction of soils

115. Cultivate affected areas before reclaiming,
especially areas with fine textured or organic soils.

Weed invasion

116. Revegetate exposed areas at first opportunity.

117. Ensure topsoil is clean and weed free. If clean
fill is unavailable, monitor the site, and treat as
needed, to ensure appropriate weed control for 3
years following landscaping (applicable to
construction crews only).

118. Revegetate with Parks Canada approved grass
seed mix or sod, if applicable, or the Town seed mix
for landscape rehabilitation

119. An approved current integrated pest
management plan must be in place.

Herbicide/fertilizer
use

Contamination of soil or
water

120. Accurately assess the need for chemicals
during site revegetation. An approved current
integrated pest management plan must be in place.

121. Do not use fertilizers and herbicides in areas
where residue or run-off may enter a waterbody or
drainage pathway.

122. Do not over water.

Paving

Dust production

123. Wet down dry, exposed soils.

124. Ensure fine materials being stored or
transported are covered with tarps or equivalent
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material.

Contamination of soil or
water

125. Prepare an appropriate Spill Response Plan. In
the event of emergency operations (as defined in
Section 8.11 of the MCSR), call Emergency Services
and/or Parks Canada at the phone numbers
indicated in the Emergency Response Plan..

126. Use an environmentally friendly tack coat and
do not apply if rain is in the forecast.

Noise disturbance and
mortality of wildlife due
to increased traffic

Adjacent to natural areas.

127. According to the wildlife that may be present,
schedule high noise level activities and other
intrusive construction activities to avoid critical life
stages (breeding, nesting, rearing, migration).
Consult with Parks Canada to discuss any localized
wildlife concerns.

128. If wildlife mortality is likely to increase due to
traffic, post signs to reduce vehicle speeds and
increase driver awareness.

129. Educate workers that feeding or harassing
wildlife is not permitted.

General Activities

Materials
handling / storage

Dust production

130. Wet down dry, exposed soils or cover with
tarps.

131. Ensure materials being stored or transported
are covered with tarps or equivalent material.

Damage to adjacent
vegetation

132. Protect undisturbed land by only stockpiling
materials on heavy canvas or polypropylene
tarpaulins to protect native vegetation. Excavated
material will not be permitted to damage or bury plant
material that is to be retained on the construction site
or in adjacent areas.

Decreased aesthetics
(visual) and public
safety

133. Materials will be stored within the delineated
confines of the work site.

Equipment
operation and
maintenance

Decrease in ambient air
quality due to emissions

134. Ensure all equipment is properly tuned, free of
leaks, in good operating order, and fitted with
standard air emission control devices.

135. Minimize idling of engines at all times.

Dust production

136. Wet down dry and dusty roads.

137. Do not use oil-based dust suppressants.

138. Reduce speeds.

139. Ensure fine materials being stored or
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transported are covered with tarps or equivalent
material.

140. Prepare an appropriate Spill Response Plan. In
the event of emergency operations (as defined in
Section 8.11 of the MCSR), call Emergency Services
and/or Parks Canada at the phone numbers
indicated in the Emergency Response Plan. All spills
must be reported to Parks Canada.

141. Avoid work in high risk areas, particularly in
areas of high water table, steep slopes or in close
proximity to streams.

142. Have spill containment equipment on-hand and
ensure that all personnel are trained in their use.

143. Ensure all construction equipment is free of
leaks from oil, fuel or hydraulic fuels.

144. The crossing of any waterbody (including
wetlands) by construction equipment, or the use of

Contamination of soil such equipment within waterbodies is strictly
and water from prohibited unless prior approval has been confirmed.
accidental spill 145. Designate refuelling areas at least 100 m away

from any water body.

Stationary stores of fuel will be bermed with an
impermeable liner to contain 125% of the anticipated
fuel quantity. Any contaminated rainwater will be
moved out of the park.

146. Refuelling activities should not be conducted
where run-off could carry contaminants into drainage
pathways (including storm sewers).

147. Equipment will be fuelled on hardened surfaces.

148. Dispose of contaminated materials at
provincially certified disposal sites outside of the
park. No treatment of contaminated soils (e.g.,
bioremediation) is allowed in the park. All applicable
documentation demonstrating proper disposal will be
provided to Parks Canada.

149. Restrict vehicular travel and other equipment
operation to the construction site and approved
access routes.

150. Vehicle parking will be restricted to specified

Compaction of soils . i
areas on the construction site.

151. Minimize or halt construction traffic during wet
conditions when the soil shows signs of ponding or
rutting.
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152. In sensitive areas, if possible, use equipment
which minimizes surface disturbance including low
ground pressure tracks/tires, blade shoes and brush
rake attachments.

Damage to adjacent
vegetation

Undeveloped areas adjacent to development site:

153. Careful machine operation is required to ensure
that damage to surrounding vegetation does not
occur.

154. Excavated material must not be permitted to
bury plant material that is to be retained. Snow
fences may be used to prevent excavated material
escaping into the surrounding forest.

155. Fencing around trees to be retained must be
installed beyond the tree’s drip line prior to
commencement of site work.

Weed invasion

156. All construction equipment from outside a park
will be steam cleaned (or if not available use high
pressure wash) prior to arrival to minimize the risk of
introducing weeds.

157. Construction equipment from outside a park will
not be washed while in a park.

Sensory disturbance to
wildlife

158. Use existing roadways, pathways and
previously disturbed areas for site access and travel
within the site.

159. Educate workers not to enter wildlife corridors.

160. Confine “noise” activities to between 7:00 and
19:00.

Aesthetics

161. All heavy equipment operating on paved
surfaces should be equipped with street pads.
Damage to paved surfaces will be restored to original
conditions.

Increased traffic levels

162. Time construction activities to minimize vehicle
conflicts on access roads and/or use flagging
personnel.

Waste
management
(general)

Contamination of soil
and water from
accidental spill or
improper disposal

163.No rock, silt, cement, grout, asphalt, petroleum
product, lumber, vegetation, domestic waste, or any
deleterious substance shall be placed or allowed to
disperse into any stream, river, pond, sewer, or other
water course. Excess material will not be disposed of
on or adjacent to the site.

Aesthetics (visual and
smell)

164. Collect all waste, store appropriately and
dispose trade waste and garbage at designated
locations.

165. All garbage and food must be stored in bear-
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proof bins.

166. Keep site maintained in a tidy condition, free
from the accumulation of waste products, debris and
litter.

167. Construction sites must undergo thorough
clean-up, including removal of general litter, survey
stakes and flagging tape at project completion.

Hazardous
materials
collection and
handling

Contamination of soil or
water

168. Prepare an appropriate Spill Response Plan. In
the event of emergency operations (as defined in
Section 8.11 of the MCSR), call Emergency Services
and/or Parks Canada at the phone numbers
indicated on Attachment 2. All spills must be reported
to Parks Canada.

169. If any hazardous waste is uncovered during
excavation/construction it must be investigated,
source identified, properly removed and disposed to
an approved landfill.

170. All toxic/hazardous materials will be identified
during demolition and will be handled as required
under the Canadian Environmental Protection Act,
Transportation of Dangerous Goods Act and
Workplace Hazardous Materials Information Service.

171. Dispose of contaminated materials at
provincially certified disposal sites outside of a park.
No treatment of contaminated soils (e.qg.,
bioremediation) is allowed in the park. All applicable
documentation demonstrating proper disposal must
be provided to Parks Canada.

172. All hazardous materials and wastes will be
clearly labelled with WHMIS labels and information.

173. Spill contingency plans, equipment and supplies
(to clean up 110% of the site’s largest possible
fuel/chemical spill) will be present on-site at all times
and employees trained in their use.

174. All fuels, oils, lubricants and other petrochemical
products will not be stored within 100 meters of any
waterbody (including wetlands).

175. Do not store fuels, lubricants, solvents, paints,
and other chemicals on site overnight except within
construction trailers secured with lock and key.
Storage should be on a bermed, impervious site
(secondary containment). An additional permit may
be necessary.
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176. No rock, silt, cement, grout, asphalt, petroleum
product, lumber, vegetation, domestic waste, or any
deleterious substance shall be placed or allowed to
disperse into any stream, river, pond, storm or
sanitary sewer, or other water course.

177. All construction sites will be equipped with
containers suitable for the secure, temporary storage
of hazardous wastes. Hazardous wastes will be
separated by type. Follow all applicable regulations
and codes for the management and handling of
hazardous wastes.

178. If equipment infringes on driving lane, flag
persons are required.

179. All roadway signage must be in accordance with
Public safety provincial standards. Signs must be bilingual or
symbolic.

180. The proponent is responsible for site security at
all times.
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APPENDIX C

Trees and Shrubs Recommended for Waterton Park
Townsite
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TREES AND SHRUBS RECOMMENDED FOR WATERTON PARK TOWNSITE

The following is a condensed list of native tree and shrub species which are
recommended for planting in the Waterton Townsite area. Species of trees and shrubs
native to the Waterton area are the preferred species to be used when planting and
should be sourced locally to prevent the introduction of non-native varieties. Where
possible species have been selected to minimize the attraction to wildlife (bears, deer,
elk) and have reduced fire risk potential. Species not found on this list must be approved
by the Park Ecologist (Vegetation) or representative prior to planting.

TREES:
Coniferous:
Douglas fir (Pseudotsuga menziesii) — medium browse; medium fire
- Growing to 10 metres or more with a massive trunk and dense, spreading
branches. Occurs at low elevations on dry exposed slopes and ridges.
- A primary species on disturbed sites, it occupies a variety of habitats from moist
to very dry soils
- Adaptable to most sites; therefore good survival rate
- Good windthrow resistance; good shade tree
Plant well away from eaves troughs (high needle cast)
Whlte Spruce (Picea glauca) — Low browse; high fire
- Often somewhat bluish-green with a dense crown, up to 15 metres in height.
- Best on a moist site; needs a great deal of water, especially after transplanting
- Good shade tree; wind and shade tolerant.
- Colorado Spruce is not a desirable alternative; it's non-native
Lodgepole Pine (Pinus contorta) — low browse; high fire
- Occurs on a wide variety of soils, at low to middle elevations
- Young trees are intolerant of shade and grow best on dry exposed sites
Limber Pine (Pinus flexilis) — low browse; high fire
- Long-lived and slow growing
- A SARA listed species but plantings in townsite can be used as educational
material

Deciduous:
Trembling aspen (Populus tremuloides) — high browse; very low fire
- Rather small and more or less rounded leaves
- Mature trees form groves from root suckers.
- Require a moderately moist site
- NOTE - lots of hybrid and cultivar species available — these must not be used.
Balsam Poplar (Populus balsamifera) — high browse; very low fire
- Tall tree growing best along creek-beds and lakeshores (requires a moist site)
- Long, wide leaf-blades
- Sticky seed scales can be a nuisance; roots can surface
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Paper Birch (Betula papyrifera) — low browse; very low fire
- Aslender, long-branched tree — 10-25 m tall, mature bark mostly white; peeling
- Moist upland sites; shade intolerant
- Can withstand moderate drought once established
Water Birch (Betula occidentalis) — low browse; very low fire
- Smaller tree - <10m; dark-reddish brown bark that does not peel.
- Good early successional species in moist areas

SHRUBS:
Mountain Maple (Acer glabrum) — medium browse; very-low fire
- Ared-stemmed shrub growing to a few metres tall. Typical "maple leaf" shaped
leaf blades
- Will grow on rocky sites
Shrubby Cinquefoil (Potentilla fruticosa) — low browse; low fire
- A coarse shrub of grasslands and open places, decorated June to September
with numerous small, yellow, rose-like flowers.
- NOTE - lots of hybrid and cultivar species available — these must not be used.
Red Osier Dogwood (Cornus stolonifera) - high browse; low fire
- Willow-like shrub with distinct red bark and small greenish-white flowers; 1 to 3
metres tall
- grows best in damp, somewhat sheltered places
Wolf Willow (Elaeaghus commutata) — medium browse; low fire
- Leaves silvery in colour; exhibits small yellow aromatic flowers in June/July
- Forms small groves in seepage areas
- NOTE - lots of hybrid and cultivar species available — these must not be used.
Snowberry (Symphoricarpos albus) — medium browse; low fire
- Common in a variety of habitats
- Small bell-shaped flowers June to August
Buffalo-berry (Shepherdia canadensis) — medium browse; low fire
- PLANT MALE BUSHES ONLY
- Spreading shrub to 3m tall
Common Wild Rose (Rosa woodsii) — medium browse; low fire
- Exhibits bright pink flowers in June and July
- Open woods and thickets, some tolerance to sandy areas
Prickly Rose (Rosa accicularis) — high browse; low fire
- Branching shrub, up to 1.5 metres high
- Open woods and moist thickets

Tree Standards:

¢ In cases of tree replacement, the three replacement trees should be as large as
available, with a 15 gallon root size and at least %4” trunk size. If 15 gallon native
trees are not available, on approval of the SO, four 10 gallon trees may be
planted instead.

o All trees must be guaranteed for one year (one growing season).
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o Trees shall be inspected immediately after initial planting and during the growing
season by a designated Parks Canada Surveillance Officer (SO). After the
growing season, the SO will determine final acceptance of the tree.

e Any planted tree that is dead or, in the opinion of the SO, is in an unhealthy or
unsightly condition, and/or has lost its natural shape due to dead branches,
excessive pruning, inadequate or improper maintenance, or other causes prior to
final acceptance, shall be replaced in the next planting season. There shall be a
growing season guarantee on trees commencing after the final inspection of the
permitted planting.

¢ Where dead trees are identified, the dead material shall be removed within four
(4) weeks of notification. When necessary, approved soil and grass seed shall be
added to the pit to reclaim the site and eliminate potential tripping hazards at the
time of removal.

General Tips:

o Select the right tree for the site. It is important to match your planting site and its
conditions with a tree species' shade, moisture, and soil preferences.

¢ Plants should be put in the ground in autumn or spring and fenced immediately to
prevent animal damage.

o Frequent watering is necessary for the weeks following transplantation or first
growing season, and if possible up to the first frost.

e ltis advisable to screen young plants from wind over the winter.

e Avoid planting dense clusters of shrubs; this helps limit cover for large animals
such as cougars and reduces fire hazards.

e Even “fire resistant” vegetation will burn if the plant’s moisture content is low.

e To prevent the spread of non-native species and reduce the appeal of the
townsite for animals such as deer and bear, please avoid planting the following:
= Saskatoon (Amelanchier alnifolia) - berries attract bears
= Chokecherry (Prunus virginiana) - cherries can attract bears
= Pincherry (Prunus pennsylvanica) — cherries can attract bears
= Common Caragana (Caragana arborescens) - it's non-native and can crowd

out other plants.
= Junipers — (Juniperus communis & horizontalis) — can be highly volatile in
case of fire.

e Provide good pre-planting care. Keep trees shaded, cool, and moist before
planting. Be gentle when handling the root mass.

¢ Remove burlap, pots, wire baskets, rope, plastic, etc. from the roots and all
labels, wires etc. from the stem. Removing these materials with the root ball in
the hole minimizes root system disturbance. If you can't remove burlap because
the ball is loose, at least slit and peel it back below the soil surface.

For further information please contact the Park Ecologist (Vegetation) at 403-859-
5137.

In cases of tree replacement, for further information please contact the Park
Surveillance Officer at 403-859-5185.
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	Division 00
	Division 01
	Division 02
	024116
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 02 82 00.01 - Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 - Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 - Asbestos Abatement – Maximum Precautions
	.4 Section 02 83 19 - Lead-Containing Paint Abatement
	.5 Section 02 84 00 - Removal and Disposal of PCBs
	.6 Section 02 91 19 - Removal and Disposal of ODS
	.7 Section 02 92 19 - Removal and Disposal of Mercury Components
	.8 Section 02 99 00 - Removal and Disposal of Radioactive Components
	.9 Section 31 23 33 - Excavating, Trenching and Backfilling

	1.2 REFERENCES
	.1 Definitions:
	.1 Hazardous Materials: dangerous substances, dangerous goods, hazardous commodities and hazardous products, include but not limited to:  poisons, corrosive agents, flammable substances, ammunition, explosives, radioactive substances, or materials tha...
	.2 Waste Management Co-ordinator (WMC): contractor representative responsible for supervising waste management activities as well as co-ordinating related, required submittal and reporting requirements.
	.3 Waste Reduction Workplan (WRW): written report which addresses opportunities for reduction, reuse, or recycling of materials. WRW is based on information acquired from WA.

	.2 Reference Standards:
	.1 CSA International
	.1 CSA S350-[M1980(R2003)], Code of Practice for Safety in Demolition of Structures.

	.2 Department of Justice Canada (Jus)
	.1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37.
	.2 Canadian Environmental Protection Act (CEPA), 1999, c. 33.
	.1 SOR/2003-2, On-Road Vehicle and Engine Emission Regulations.
	.2 SOR/2006-268, Regulations Amending the On-Road Vehicle and Engine Emission Regulations.
	.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.


	.3 National Fire Protection Association (NFPA)
	.1 NFPA 241-13, Standard for Safeguarding Construction, Alteration, and Demolition Operations.

	.4 Underwriters' Laboratories of Canada (ULC)
	.1 CAN/ULC-S660-[08], Standard for Nonmetallic Underground Piping for Flammable and Combustible Liquids.

	.5 U.S. Environmental Protection Agency (EPA)
	.1 EPA CFR 86.098-10, Emission standards for 1998 and later model year Otto-cycle heavy-duty engines and vehicles.
	.2 EPA CFR 86.098-11, Emission standards for 1998 and later model year diesel heavy-duty engines and vehicles.
	.3 EPA 832/R-92-005, Storm Water Management for Construction Activities: Developing Pollution Prevention Plans and Best Management Practices.



	1.3 ADMINISTRATIVE REQUIREMENTS
	.1 Pre-Demolition Meetings:
	.1 Convene pre-demolition meeting one week before beginning work of this Section, with Contractor's Representative and Departmental Representative to:
	.1 Verify project requirements.
	.2 Verify existing site conditions adjacent to demolition work.
	.3 Co-ordination with other construction subtrades.

	.2 Key personnel including, but not limited to, site supervisor, project manager, subcontractor representatives, and WMC to attend.
	.3 WMC must provide written report on status of waste diversion activity.
	.4 Departmental Representative will provide written notification of change to meeting schedule established upon contract award 24 hours before scheduled meeting.

	.2 Scheduling:
	.1 Meet project time lines without compromising specified minimum rates of material diversion.
	.1 In event of unforeseen delay notify Departmental Representative in writing.



	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures and Section 01 74 21 - Construction/Demolition Waste Management Disposal.
	.2 WMC is responsible for fulfilment of reporting requirements.
	.3 Before beginning of Work on site submit detailed Waste Reduction Workplan in accordance with Section 01 74 21 - Construction/Demolition Waste Management And Disposal and indicate:
	.1 Descriptions of and anticipated quantities in percentages of materials to be salvaged reused, recycled and landfilled.
	.2 Schedule of selective demolition.
	.3 Number and location of dumpsters.
	.4 Anticipated frequency of tippage.

	.4 Submit electronic copies of certified weigh bills, bills of lading, and receipts from authorized disposal sites and reuse and recycling facilities for material removed from site upon request of Departmental Representative.
	.1 Written authorization from Departmental Representative is required to deviate from receiving organizations listed in Waste Reduction Workplan.

	.5 Shop Drawings:
	.1 Submit for review and approval demolition drawings, diagrams or details showing sequence of demolition work and supporting structures and underpinning.

	.6 Sustainable Design Submittals:
	.1 Submittals: in accordance with Section 01 47 15 – Sustainable Requirements: Construction.
	.2 Erosion and Sedimentation Control: submit erosion and sedimentation control plan in accordance with EPA 832/R-92-005, authorities having jurisdiction, and Section 01 47 15 – Sustainable Requirements: Construction.
	.3 Construction Waste Management:
	.1 Submit project Waste Reduction Workplan highlighting recycling and salvage requirements.
	.2 Submit calculations on end-of-project recycling rates, salvage rates, and landfill rates demonstrating percentages of construction wastes were recycled or salvaged.



	1.5 QUALITY ASSURANCE
	.1 Regulatory Requirements:  Work to be performed in compliance with CEPA, CEAA, TDGA, and applicable Provincial/Territorial and Municipal regulations.

	1.6 SITE CONDITIONS
	.1 Environmental protection:
	.1 Work to be done in accordance with Section 01 35 43 - Environmental Procedures.
	.2 Work must not adversely affect adjacent watercourses, groundwater and wildlife, or contribute to excess air and noise pollution.
	.3 Fires and burning of waste or materials is not permitted on site.
	.4 Selling of materials is not permitted.
	.5 Do not bury rubbish waste materials.
	.6 Do not dispose of waste or volatile materials including but not limited to: mineral spirits, oil, petroleum based lubricants, or toxic cleaning solutions into watercourses, storm or sanitary sewers.
	.1 Proper disposal procedures to be maintained throughout project.

	.7 Do not pump water containing suspended materials into watercourses, storm or sanitary sewers, or onto adjacent properties.
	.8 Control disposal or runoff of water containing suspended materials or other harmful substances in accordance with authorities having jurisdiction and as directed by Departmental Representative.
	.9 Protect trees, plants and foliage on site and adjacent properties where indicated.
	.10 Prevent extraneous materials from contaminating air beyond application area, by providing temporary enclosures during demolition work.
	.11 Cover or wet down dry materials and waste to prevent blowing dust and debris. Control dust on all temporary roads.


	1.7 EXISTING CONDITIONS
	.1 If material resembling spray or trowel applied asbestos or other designated substance listed as hazardous are encountered in course of demolition, stop work, take preventative measures, and notify Departmental Representative immediately. Proceed on...
	.2 Structures to be demolished are based on their condition on date that tender is accepted.
	.3 Materials to be Retained or Salvaged for Reuse:
	.1 Protect existing items designated to remain and items for salvage. Should such items be damaged immediately repair to the satisfaction of the Departmental Representative at no cost.
	.2 Items such as cornerstones, commemorative plaques, and tablets found or indicated remain the property of Departmental Representative. Notify Departmental Representative before removing and obtain approval for method of removal.
	.3 Deliver and store where directed by Departmental Representative.


	1.8 PHOTOGRAPHIC DOCUMENTATION
	.1 Submit electronic copies of colour digital photography in jpg format, standard resolution as directed by Departmental Representative to demonstrate measures have been takes as specified and directed.
	.2 Project identification: name and number of project and date of exposure indicated.
	.3 Number of viewpoints: Four locations.
	.1 Viewpoints and their location as determined by Departmental Representative.

	.4 Frequency of photographic documentation: as directed by Departmental Representative.


	Part 2 Products
	2.1 EQUIPMENT
	.1 Leave machinery running only while in use, except where extreme temperatures prohibit shutting machinery down.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions are acceptable for structure demolitions.
	.1 Visually inspect site and structures to be demolished.
	.2 Verify extent and location of items designated for removal, disposal, alternative disposal, recycling, and items to remain.
	.3 Inform Departmental Representative of unacceptable or unexpected conditions immediately upon discovery.
	.1 Stop work in the area immediately.
	.2 Follow instructions from Departmental Representative.

	.4 Proceed with demolition only after unacceptable conditions have been remedied.

	.2 Visit and examine the site, become familiar with features and characteristics impacting the work. No allowances will be made by the Departmental Representative for difficulties encountered due to features or peculiarities of the site or existing co...
	.3 Inspect the premises to determine the conditions under which the work is to be done and the amount of materials and debris to be removed.
	.4 Provide at least one person who is familiar with the scope and intent of the work, individual to be present during demolition work.

	3.2 PREPARATION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to: requirements of authorities having jurisdiction, sed...
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during demolition.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal after completion of demolition work.

	.2 Protection of in-place conditions:
	.1 Work in accordance with Section 01 35 43 - Environmental Procedures, and Erosion and Sedimentation Control Plan.
	.2 Prevent movement, settlement or damage of adjacent structures, services, walks, paving, trees, landscaping, adjacent grades, and properties.
	.1 Provide bracing, shoring and underpinning as required.
	.2 Repair damage caused by demolition as directed by Departmental Representative.

	.3 Support affected structures and, if safety of structure being demolished, adjacent structures or services appears to be endangered, take preventative measures, stop Work and immediately notify Departmental Representative.
	.4 Prevent debris from blocking surface drainage system, mechanical and electrical systems which must remain in operation.
	.5 Do not interfere with use of adjacent buildings to remain in use. Maintain clear and safe passage to and from occupied buildings.

	.3 Surface Preparation:
	.1 Notify and obtain approval of utility companies before starting demolition.
	.2 Place markers to indicate location of disconnected services. Identify service lines and capping locations on survey plan.
	.3 Disconnect, remove back to property line except as indicated, and cap existing electrical and telephone service lines entering buildings to be demolished.
	.1 Post warning signs on electrical lines and equipment which must remain energized to serve other properties during period of demolition.
	.2 Notwithstanding industry trade scope definitions mechanical demolition to be done by the electrical subcontractor.

	.4 Disconnect, remove back to property line except as indicated, and cap existing mechanical services.
	.1 Natural gas supply lines: remove in accordance with gas company requirements.
	.2 Sewer and water lines: remove in accordance with authority having jurisdiction and as directed by Departmental Representative.
	.3 Other underground services: remove and dispose.
	.4 Notwithstanding industry trade scope definitions mechanical demolition to be done by the mechanical subcontractor.

	.5 Do not disrupt active or energized utilities traversing premises or designated to remain undisturbed.
	.6 Verify locations of buried utilities by careful soil hydrovac methods.
	.7 Remove rodent and vermin as required by Departmental Representative.


	3.3 DEMOLITION
	.1 Work to be performed in accordance with applicable provincial regulations and with Section 01 56 00 - Temporary Barriers and Enclosures.
	.2 Do not proceed with general demotion in an area until the parties primarily responsible for electrical and mechanical work have signed an authorization to proceed.
	.3 Schedule demolition work with Departmental Representative to cause minimum interference with other portions of the site to remain in use.
	.4 Carry out demolition in an orderly and careful manner using tradesmen qualified to perform demolition and removal work.
	.5 Blasting operations not permitted during demolition.
	.6 Remove contaminated or dangerous materials as defined by authorities having jurisdiction, relating to environmental protection, from site and dispose of in safe manner to minimize danger at site or during disposal.
	.7 Before start of Work remove contaminated or hazardous materials listed as hazardous, as defined by authorities having jurisdiction, as directed by Departmental Representative from site and dispose of at designated disposal facilities in safe manner...
	.8 Demolish structures to permit construction and as indicated.
	.9 Crush concrete generated due to demolition of foundations to size suitable for recycling.
	.1 Where possible identify markets which will accept crushed material as aggregate.
	.2 For further information regarding acceptable uses contact Provincial / Territorial aggregate producers associations and Ministries of Transportation.

	.10 Demolish basement, foundation, walls and footings, and concrete floors below or on grade within areas of new construction.
	.11 Remove existing equipment, services, and obstacles where required for refinishing or making good of existing surfaces, and replace as work progresses.
	.12 At end of each day's work, leave Work in safe and stable condition.
	.13 Demolish to minimize dusting, keep materials wetted.
	.14 Remove structural framing.
	.15 Contain fibrous materials to minimize release of airborne fibres while being transported within facility.
	.16 Remove and dispose of demolished materials except where noted otherwise and in accordance with authorities having jurisdiction.
	.17 Remove materials and equipment as indicated, store, protect, and reinstall in new building, using qualified tradesmen.
	.18 Remove materials and equipment as indicated and store in location designated by Departmental Representative.
	.19 Use natural lighting to do Work where possible.
	.1 Shut off lighting except those required for security purposes at end of each day.


	3.4 FILL AND GRADING
	.1 Examine the site to determine the amounts of fill required including topsoil. Verify existing conditions with adjacent site to make allowances for coordination of fill required.
	.2 Excavated or graded materials existing on site or from previous scopes may be suitable to use as fill for grading if approved by the Departmental Representative. Remove and dispose of surplus and unsuitable material as directed by Departmental Repr...
	.3 Use only material free from frozen lumps, snow, ice, debris, organic material and other deleterious materials. Lumps and material larger than 100 mm must be broken down during placing.
	.4 Areas to be backfilled must be free from debris, snow, ice, and frozen ground.
	.5 Backfill hole where existing foundation has been removed using Fill Type 1, Type 2, or Type 3 and in accordance with Section 31 23 33 - Excavating, Trenching and Backfilling.
	.6 Maintain +3% of optimum moisture content of fill materials to attain required compaction density. Contractor will be held responsible for reinstallment of surface paving, slabs, and the like due to later settlement, including but not limited to set...

	3.5 CLEANING
	.1 Develop Waste Reduction Workplan related to Work of this Section and in accordance with Section 01 47 15 – Sustainable Requirements: Construction.
	.2 Waste Management: separate waste materials for recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal
	.1 Remove recycling containers and bins from site and dispose of materials at appropriate facility.

	.3 Divert excess materials from landfill to site approved by Departmental Representative.
	.4 Designate appropriate security resources / measures to prevent vandalism, damage and theft.
	.5 Locate stockpiled materials convenient for use in new construction. Eliminate double handling wherever possible.
	.6 Stockpile materials designated for alternate disposal in location which facilitates removal from site and examination by potential end markets, and which does not impede disassembly, processing, or hauling procedures.
	.1 Label stockpiles, indicating material type and quantity.

	.7 Separate from general waste stream each of following materials. Stockpile materials in neat and orderly fashion in location and as directed by Departmental Representative for alternate disposal. Stockpile materials in accordance with applicable fir...
	.1 Power source poles deemed unfit for reuse by Departmental Representative.

	.8 Supply separate, clearly marked disposal bins for categories of waste material. Do not remove bins from site until inspected and approved by Departmental Representative. Please notify Departmental Representative before removal of bins from site.
	.9 Remove stockpiled material as directed by Departmental Representative when it interferes with operations of project construction.
	.10 Remove stockpiles of like materials by alternate disposal option once collection of materials is complete.
	.11 Transport material designated for alternate disposal using approved haulers, facilities, and receiving organizations listed in Waste Reduction Workplan and in accordance with applicable regulations.
	.1 Written authorization from Departmental Representative is required to deviate from haulers, facilities, and receiving organizations listed in Waste Reduction Workplan.

	.12 Dispose of materials not designated for alternate disposal in accordance with applicable regulations.
	.1 Disposal facilities must be those approved of and listed in Waste Reduction Workplan.
	.2 Written authorization from Departmental Representative is required to deviate from disposal facilities listed in Waste Reduction Workplan.




	028200.01 - Asbestos Abatement - Minimum Precautions
	Part 1 General
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of the following asbestos-containing materials at Lot 20:
	.1 Vinyl floor tile beneath non asbestos-containing sheet flooring, located in the back room of the Post Office;
	.2 Exterior grey window caulking, located on one window of the Residence;
	.3 Asphalt shingles, located on the roof of the shed;
	.4 Vinyl floor tile beneath carpet, located in the living room of the Residence;
	.5 9”x9” vinyl floor tile, located in the basement of the residence; and,
	.6 White insulation board, located on the floor vents of the Residence.

	.2 Remove and dispose of the following asbestos-containing materials at Lot 21:
	.1 Brown vinyl floor tile, located in the bedrooms on main floor of the Residence; and
	.2 Grey board above the furnace, located in the basement of the Residence.

	.3 Contractor must retain a qualified Health and Safety Consultant to conduct the required site inspection and air monitoring during asbestos abatement work, as defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Heal...
	.1 Health and Safety Consultant must meet the qualifications defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety.
	.2 Health and Safety Consultant must have working experience on projects of similar size and scope, and working experience on this site within the last three years.



	1.2 RELATED REQUIREMENTS
	.1 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.2 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.3 Section 02 83 19 Lead-Containing Paint Abatement
	.4 Section 02 84 00 Removal and Disposal of PCBs
	.5    Section 02 91 19 Removal and Disposal of ODS
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCE STANDARDS
	.1 The current issue of the following documents shall govern.  Where conflict may exist between these requirements and project specifications, the more stringent shall apply.
	.2 Regulations: Comply with current applicable Federal, Provincial, Municipal, and local regulations:
	.1 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-1.205-94, Sealer for Application to Asbestos-Fibre-Releasing Materials

	.2 Canadian Standards Association (CSA International)
	.3 Department of Justice Canada (Jus)
	.1 Canadian Environmental Protection Act, 1999 (CEPA).

	.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.5 Alberta Occupational Health and Safety Act, Regulation and Code;
	.6 Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety;
	.7 Transport Canada (TC)
	.1 Transportation of Dangerous Goods Act, 1992 (TDGA).

	.8 Transportation of Dangerous Goods Regulations and/or Waste Management Act Regulations, Alberta/92/96.  Waste Control Regulations under the Environmental Protection and Enhancement Act.
	.9 CAN/CGSB-43.150-97, Performance Packaging's for Transportation of Dangerous Goods
	.10 Alberta Environmental Protection and Enhancement Act (AEPEA).
	.1 Waste Control regulation 129/1996, with amendments up to and including Alberta Regulation 31/2012
	.2 Alberta User Guide for Waste Managers: http://www.environment.gov.ab.ca/info/library/7423.pdf

	.11 Guidelines for the Disposal of Asbestos Waste, available from Alberta Environment: http://www.environment.gov.ab.ca/info/library/7247.pdf
	.12 Alberta Building Code.


	1.4 DEFINITIONS
	.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with filter system capable of collecting and retaining fibres greater than 0.3 microns in any direction at 99.97% efficiency.
	.2 Amended Water: water with nonionic surfactant wetting agent added to reduce water tension to allow thorough wetting of fibres.
	.3 Asbestos-Containing Materials (ACMs): materials that contain the provincially regulated 0.1% or more asbestos by dry weight, including fallen materials and settled dust.
	.4 Asbestos Work Area: area where work takes place which will, or may, disturb ACMs.
	.5 Authorized Visitors: Engineers, Consultants or designated representatives, and representatives of regulatory agencies.
	.6 Competent worker: in relation to specific work, means a worker who:
	.1 Is qualified because of knowledge, training and experience to perform the work.
	.2 Is familiar with the provincial and federal laws and with the provisions of the regulations that apply to the work.
	.3 Has knowledge of all potential or actual danger to health or safety in the work.

	.7 DOP Testing: testing method used to determine integrity of negative pressure units and HEPA vacuums using dioctly phthalate (DOP) HEPA-filter leak test.
	.8 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with filter system capable of collecting and retaining fibres greater than 0.3 microns in any dimension at 99.97% efficiency.
	.9 Friable material: means material that:
	.1 When dry, can be crumbled, pulverized or powdered by hand pressure, or
	.2 is crumbled, pulverized or powdered.

	.10 Non-Friable Material: material that when dry cannot be crumbled, pulverized or powdered by hand pressure.
	.11 Occupied Area: any area of the building or work site that is outside Asbestos Work Area.
	.12 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along edges, around penetrating objects, over cuts and tears, and elsewhere as required to provide protection and isolation.
	.13 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing mist or fine spray. Must have appropriate capacity for work.

	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submittals in accordance with Section 01 33 00 – Submittal Procedures.
	.2 Submit proof satisfactory to Departmental Representative that suitable arrangements have been made to dispose of asbestos-containing waste in accordance with requirements of authority having jurisdiction.
	.3 Submit Provincial requirements for Notice of Project Form.
	.4 Submit proof of Contractor's Asbestos Liability Insurance.
	.5 Submit to Departmental Representative necessary permits for transportation and disposal of asbestos-containing waste and proof that asbestos-containing waste has been received and properly disposed.
	.6 Submit proof that all asbestos workers and/or supervisor have received appropriate training and education by a competent person in the hazards of asbestos exposure, good personal hygiene and work practices while working in Asbestos Work Areas, and ...
	.7 Submit proof that supervisory personnel have attended asbestos abatement course, of not less than two days duration, approved by Departmental Representative. Minimum of one supervisor for every ten workers.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.

	.8 Submit Worker's Compensation Board status and transcription of insurance.
	.9 Submit documentation including test results, fire and flammability data, and Material Safety Data Sheets (MSDS) for chemicals or materials including:
	.1 Encapsulants;
	.2 Amended water;
	.3 Slow drying sealer.

	.10 Submit proof satisfactory to Departmental Representative that employees have respirator fitting and testing. Workers must be fit tested (irritant smoke test) with respirator that is personally issued.

	1.6 QUALITY ASSURANCE
	.1 Regulatory Requirements: comply with Federal and Provincial requirements pertaining to asbestos, provided that in case of conflict among these requirements or with these specifications, more stringent requirement applies. Comply with regulations in...
	.2 Health and Safety:
	.1 Perform construction occupational health and safety in accordance with Section 01 35 29 - Health and Safety Requirements.
	.2 Safety Requirements: worker and visitor protection.
	.1 Protective equipment and clothing to be worn by workers while in Asbestos Work Area include:
	.1 Air purifying half-mask respirator with P-100 particulate filter, personally issued to worker and marked as to efficiency and purpose, suitable for protection against asbestos and acceptable to Provincial Authority having jurisdiction. The respirat...
	.2 Disposable-type protective clothing that does not readily retain or permit penetration of asbestos fibres. Protective clothing to be provided by the employer and worn by every worker who enters the work area, and the protective clothing shall consi...


	.3 Eating, drinking, chewing, and smoking are not permitted in Asbestos Work Area.
	.4 Before leaving Asbestos Work Area, the worker can decontaminate his or her protective clothing by using a vacuum equipped with a HEPA filter, or by damp wiping, before removing the protective clothing, or, if the protective clothing will not be reu...
	.5 Ensure workers wash hands and face when leaving Asbestos Work Area.
	.6 Ensure that no person required to enter an Asbestos Work Area has facial hair that affects seal between respirator and face.
	.7 Visitor Protection:
	.1 Provide protective clothing and approved respirators to Authorized Visitors to work areas.
	.2 Instruct Authorized Visitors in the use of protective clothing, respirators and procedures.
	.3 Instruct Authorized Visitors in proper procedures to be followed in entering into and exiting from Asbestos Work Area.



	1.7 WASTE MANAGEMENT AND DISPOSAL
	.1 Separate waste materials for recycling and reuse in accordance with Section 01 74 21 –Construction/Demolition Waste Management and Disposal.
	.2 Remove accumulations of asbestos waste from the work area daily.
	.3 Place materials defined as hazardous or toxic in designated containers.
	.4 Handle and dispose of hazardous materials in accordance with the CEPA, TDGA, Regional and Municipal regulations.
	.5 Handle, package, transport and dispose of asbestos waste generated by removal activities in accordance with Federal, Provincial, and Municipal regulations. Dispose of asbestos waste in sealed double thickness 6 mil bags or leak proof drums. Label c...
	.6 Provide manifests describing and listing waste created. Transport containers in accordance with TDG regulation to a licensed landfill for burial.

	1.8 EXISTING CONDITIONS
	.1 Reports and information pertaining to ACMs to be handled, removed, or otherwise disturbed and disposed of during this project are bound into this specification.
	.2 Notify Departmental Representative of friable material discovered during Work and not apparent from drawings, specifications, or report pertaining to Work. Do not disturb such material pending instructions from Departmental Representative.

	1.9 SCHEDULING
	.1 Before beginning Work on this Project notify the following in writing:
	.1 Notification of project (NOP) to Alberta Occupational Health and Safety.
	.2 The licensed landfill the intent to transport and dispose of asbestos waste.

	.2 Inform sub-trades of presence of asbestos-containing materials identified in Existing Conditions.
	.3 Submit to Departmental Representative copy of notifications prior to start of Work.

	1.10 PERSONNEL TRAINING
	.1 Before beginning Work, provide Departmental Representative satisfactory proof that every worker has had instruction and training in hazards of asbestos exposure, in personal hygiene and work practices, and in use, cleaning, and disposal of respirat...
	.2 Instruction and training related to respirators includes, following minimum requirements:
	.1 Fitting of equipment.
	.2 Inspection and maintenance of equipment.
	.3 Disinfecting of equipment.
	.4 Limitations of equipment.

	.3 Instruction and training must be provided by a competent, qualified person.
	.4 Supervisory personnel to have completed the Alberta 16-Hour Occupational Health and Safety for the Asbestos Worker.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.



	Part 2 Products
	2.1 MATERIALS
	.1 Drop Sheets:
	.1 Polyethylene: 0.15 mm thick.
	.2 FR polyethylene: 0.15 mm thick woven fibre reinforced fabric bonded both sides with polyethylene.

	.2 Wetting Agent: 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed with water in a concentration to provide thorough wetting of asbestos-containing material.
	.3 Waste Containers: contain waste in two separate containers.
	.1 Inner container: 0.15 mm thick sealable polyethylene waste bag.
	.2 Outer container: sealable metal or fibre type where there are sharp objects included in waste material; otherwise outer container may be sealable metal or fibre type or second 0.15 mm thick sealable polyethylene bag.
	.3 Labelling requirements: affix pre-printed cautionary asbestos warning in both official languages that is visible when ready for removal to disposal site.  Label containers in accordance with Asbestos Regulations 29 CFR 1910.1001. Label in English.

	.4 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on surface for at least 8 hours and designed for purpose of trapping residual asbestos fibres.
	.5 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under both dry conditions and wet conditions using amended water.
	.6 Sealer: flame spread and smoke developed rating less than 50.
	.7 Encapsulants: Type 2 surface film forming type Class A water based conforming to CAN/CGSB-1.205 and approved by the Fire Commissioner of Canada.


	Part 3 Execution
	3.1 ASBESTOS REMOVAL
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 –Health and Safety Requirements.
	.2 Before beginning Work, isolate Asbestos Work Area using, minimum, preprinted cautionary asbestos warning signs in both official languages that are visible at access routes to Asbestos Work Area.
	.1 Remove visible dust from surfaces in the work area where dust is likely to be disturbed during course of work.
	.2 Use HEPA vacuum or damp cloths where damp cleaning does not create a hazard and is otherwise appropriate.
	.3 Do not use compressed air to clean up or remove dust from any surface.

	.3 Prevent spread of dust from Asbestos Work Area using measures appropriate to work to be done.
	.1 Use polyethylene drop sheets over flooring such as carpeting that absorbs dust and over flooring in Asbestos Work Area where dust and contamination cannot otherwise be safely contained. Drop sheets are not to be reused.

	.4  Wet materials containing asbestos to be cut, ground, abraded, scraped, drilled, or otherwise disturbed unless wetting creates hazard or causes damage.
	.1 Use garden reservoir type low - velocity fine - mist sprayer.
	.2 Perform Work to reduce dust creation to lowest levels practicable.
	.3 Work will be subject to visual inspection and air monitoring by the Contractor.
	.4 Contamination of surrounding areas indicated by visual inspection or air monitoring will require complete enclosure and clean-up of affected areas.

	.5 Frequently and at regular intervals during Work and immediately on completion of work:
	.1 Dust and waste to be cleaned up and removed using a vacuum equipped with a HEPA filter, or by damp mopping or wet sweeping, and placed in a waste container, and
	.2 Drop sheets to be wetted and placed in a waste container as soon as practicable.

	.6 Cleanup:
	.1 Remove asbestos material in small sections. Do not allow saturated asbestos to dry out.
	.2 Place dust and asbestos containing waste in sealed dust-tight waste bags. Treat drop sheets and disposable protective clothing as asbestos waste; wet and fold these items to contain dust, and then place in plastic bags.
	.3 Clean exterior of each waste-filled bag using damp cloths or HEPA vacuum and place in second clean waste bag immediately prior to removal from Asbestos Work Area.
	.4 Seal waste bags and remove from site. Dispose of in accordance with requirements of Provincial and Federal Authority having jurisdiction. Supervise dumping and ensure that dump operator is fully aware of hazardous nature of material to be dumped an...
	.5 Perform final thorough clean-up of Work areas and adjacent areas affected by Work using HEPA vacuum.

	.7 From beginning of Work until completion of final cleaning operations, the Contractor is to take air samples on daily basis outside and inside of Asbestos Work Area(s) in accordance with the Provincial Health and Safety regulations.
	.1 Contractor will be responsible for monitoring in accordance with applicable Provincial/Territorial Occupational Health and Safety Regulations.

	.8 If air monitoring shows that areas outside Asbestos Work Area enclosure is contaminated, enclose, maintain and clean these areas in same manner as that applicable to Asbestos Work Area.
	.9 Ensure that respiratory safety factors are not exceeded.
	.10  Perform inspection of Asbestos Work Area to confirm compliance with specification and governing authority requirements. Deviations from these requirements that have not been approved in writing by Departmental Representative may result in Work st...
	END OF SECTION



	028200.02 - Asbestos Abatement - Intermediate Precautions
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of the following asbestos-containing materials at the Bunkhouse:
	.1 Drywall joint compound, located throughout the Bunkhouse; and,
	.2 Beige mosaic sheet flooring, located at the entrance of Unit 16 in the Bunkhouse.

	.2 Remove and dispose of the following asbestos-containing materials at Lot 20:
	.1 Drywall joint compound, located throughout the entire building.

	.3 Remove and dispose of the following asbestos-containing materials at Lot 21:
	.1 Beige patterned sheet flooring, located in the main floor vestibule of the Residence; and
	.2 Drywall joint compound throughout main floor of the Residence.

	.4 Contractor must retain a qualified Health and Safety Consultant to conduct the required site inspection and air monitoring during asbestos abatement work, as defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Heal...
	.1 Health and Safety Consultant must meet the qualifications defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety.
	.2 Health and Safety Consultant must have working experience on projects of similar size and scope, and working experience on this site within the last three years.



	1.2 RELATED REQUIREMENTS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.3 Section 02 83 19 Lead-Containing Paint Abatement
	.4 Section 02 84 00 Removal and Disposal of PCBs
	.5    Section 02 91 19 Removal and Disposal of ODS
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCE STANDARDS
	.1 The current issue of the following documents shall govern.  Where conflict may exist between these requirements and project specifications, the more stringent shall apply.
	.2  Regulations: Comply with current applicable Federal, Provincial, Municipal, and local regulations:
	.1 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-1.205-94, Sealer for Application to Asbestos-Fibre-Releasing Materials

	.2 Canadian Standards Association (CSA International)
	.3 Department of Justice Canada (Jus)
	.1 Canadian Environmental Protection Act, 1999 (CEPA).

	.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.5 Alberta Occupational Health and Safety Act, Regulation and Code;
	.6 Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety;
	.7 Transport Canada (TC)
	.1 Transportation of Dangerous Goods Act, 1992 (TDGA).

	.8 Transportation of Dangerous Goods Regulations and/or Waste Management Act Regulations, Alberta/92/96.  Waste Control Regulations under the Environmental Protection and Enhancement Act.
	.9 CAN/CGSB-43.150-97, Performance Packaging's for Transportation of Dangerous Goods
	.10 Alberta Environmental Protection and Enhancement Act (AEPEA).
	.1 Waste Control regulation 129/1996, with amendments up to and including Alberta Regulation 31/2012
	.2 Alberta User Guide for Waste Managers: http://www.environment.gov.ab.ca/info/library/7423.pdf

	.11 Guidelines for the Disposal of Asbestos Waste, available from Alberta Environment: http://www.environment.gov.ab.ca/info/library/7247.pdf
	.12 Alberta Building Code.


	1.4 DEFINITIONS
	.1 Amended Water: water with non-ionic surfactant wetting agent added to reduce water tension to allow wetting of fibres.
	.2 Asbestos Containing Materials (ACMs): materials that contain the provincially regulated 0.1% or more asbestos by dry weight, including fallen materials and settled dust.
	.3 Asbestos Work Area: area where work takes place which will, or may disturb ACMs.
	.4 Authorized Visitors: Visitors: Engineers, Consultants or designated representatives, and representatives of regulatory agencies.
	.5 Competent worker: in relation to specific work, means a worker who:
	.1 Is qualified because of knowledge, training and experience to perform the work.
	.2 Is familiar with the provincial and federal laws and with the provisions of the regulations that apply to the work.
	.3 Has knowledge of all potential or actual danger to health or safety in the work.

	.6 DOP Testing: testing method used to determine integrity of negative pressure units and HEPA vacuums using dioctly phthalate (DOP) HEPA-filter leak test.
	.7 Friable Materials: material that when dry can be crumbled, pulverized or powdered by hand pressure and includes such material that is crumbled, pulverized or powdered.
	.8 Glove Bag: prefabricated glove bag as follows:
	.1 Minimum thickness 0.25 mm (10 mil) polyvinyl-chloride bag.
	.2 Integral 0.25 mm (10 mil) thick polyvinyl-chloride gloves and elastic ports.
	.3 Equipped with reversible double pull double throw zipper on top and at approximately mid-section of the bag.
	.4 Straps for sealing ends around pipe.

	.9 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with filter system capable of collecting and retaining fibres greater than 0.3 microns in any dimension at 99.97% efficiency.
	.10 Non-Friable Material: material that when dry cannot be crumbled, pulverized or powdered by hand pressure.
	.11 Occupied Area: any area of building or work site that is outside Asbestos Work Area.
	.12 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along edges, around penetrating objects, over cuts and tears, and elsewhere as required to provide protection and isolation.
	.13 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing mist or fine spray. Must have appropriate capacity for scope of work.

	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Submit proof satisfactory to Departmental Representative that suitable arrangements have been made to dispose of asbestos containing waste in accordance with requirements of authority having jurisdiction.
	.3 Submit Provincial requirements for Notice of Project Form.
	.4 Submit proof of Contractor's Asbestos Liability Insurance.
	.5 Submit to Departmental Representative necessary permits for transportation and disposal of asbestos containing waste and proof that asbestos containing waste has been received and properly disposed.
	.6 Submit proof satisfactory to Departmental Representative that all asbestos workers have received appropriate training and education by a competent person in the hazards of asbestos exposure, good personal hygiene, entry and exit from Asbestos Work ...
	.7  Submit proof that supervisory personnel have attended asbestos abatement course, of not less than two days duration, approved by Departmental Representative. Minimum of one supervisor for every ten workers.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.

	.8 Submit Worker's Compensation Board status and transcription of insurance.
	.9 Submit documentation including test results, fire and flammability data, and Material Safety Data Sheets (MSDS) for chemicals or materials including:
	.1 Encapsulants;
	.2 Amended water;
	.3 Slow drying sealer.

	.10 Submit proof satisfactory to Departmental Representative that employees have respirator fitting and testing. Workers must be fit tested (irritant smoke test) with respirator that is personally issued.

	1.6 QUALITY ASSURANCE
	.1 Regulatory Requirements: comply with Federal and Provincial requirements pertaining to asbestos, provided that in case of conflict among these requirements or with these specifications more stringent requirement applies. Comply with regulations in ...
	.2 Health and Safety:
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 - Health and Safety Requirements.
	.2 Safety Requirements: worker and visitor protection.
	.1 Protective equipment and clothing to be worn by workers while in Asbestos Work Area include:
	.1 Air purifying half-mask respirator with P-100 particulate filter, personally issued to worker and marked as to efficiency and purpose, suitable for protection against asbestos and acceptable to Provincial Authority having jurisdiction. The respirat...
	.2 Disposable type protective clothing that does not readily retain or permit penetration of asbestos fibres. Protective clothing to be provided by the employer and worn by every worker who enters the work area, and the protective clothing to consist ...


	.3 Eating, drinking, chewing, and smoking are not permitted in Asbestos Work Area.
	.4 Before leaving Asbestos Work Area, the worker can decontaminate his or her protective clothing by using a vacuum equipped with a HEPA filter, or by damp wiping, before removing the protective clothing, or, if the protective clothing will not be reu...
	.5 Ensure workers wash hands and face when leaving Asbestos Work Area.
	.6 Ensure that no person required to enter an Asbestos Work Area has facial hair that affects seal between respirator and face.
	.7 Visitor Protection:
	.1 Provide protective clothing and approved respirators to Authorized Visitors to work areas.
	.2 Instruct Authorized Visitors in the use of protective clothing, respirators and procedures.
	.3 Instruct Authorized Visitors in proper procedures to be followed in entering into and exiting from Asbestos Work Area.



	1.7 WASTE MANAGEMENT AND DISPOSAL
	.1 Separate waste materials for recycling and reuse in accordance with Section 01 74 21 – Construction/Demolition Waste Management and Disposal.
	.2 Remove accumulations of asbestos waste from the work area daily.
	.3 Place materials defined as hazardous or toxic in designated containers.
	.4 Handle and dispose of hazardous materials in accordance with the CEPA, TDGA, Regional and Municipal regulations.
	.5 Handle, package, transport and dispose of asbestos waste generated by removal activities in accordance with Federal, Provincial, and Municipal regulations. Dispose of asbestos waste in sealed double thickness 6 mil bags or leak proof drums. Label c...
	.6 Provide manifests describing and listing waste created. Transport containers in accordance with TDG regulation to a licensed landfill for burial.

	1.8 EXISTING CONDITIONS
	.1 Reports and information pertaining to ACMS to be handled, removed, or otherwise disturbed and disposed of during this Project are bound into this specification.
	.2 Notify Departmental Representative of friable material discovered during Work and not apparent from drawings, specifications, or report pertaining to Work. Do not disturb such material until instructed by Departmental Representative.

	1.9 SCHEDULING
	.1 Before beginning Work on this Project notify the following in writing:
	.1 Notification of project (NOP) to Alberta Occupational Health and Safety.
	.2 The licensed landfill the intent to transport and dispose of asbestos waste.

	.2 Inform sub-trades of presence of asbestos-containing materials identified in Existing Conditions.
	.3 Submit to Departmental Representative copy of notifications prior to start of Work.

	1.10 PERSONNEL TRAINING
	.1 Before beginning Work, provide Departmental Representative satisfactory proof that every worker has had instruction and training in hazards of asbestos exposure, in personal hygiene and work practices, and in use, cleaning, and disposal of respirat...
	.2 Instruction and training related to respirators includes, at minimum:
	.1 Fitting of equipment.
	.2 Inspection and maintenance of equipment.
	.3 Disinfecting of equipment.
	.4 Limitations of equipment.

	.3 Instruction and training must be provided by competent, qualified person.
	.4 Supervisory personnel to have completed the Alberta 16-Hour Occupational Health and Safety for the Asbestos Worker.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.


	Part 2 Products
	2.1 MATERIALS
	.1 Drop and Enclosure Sheets:
	.1 Polyethylene: 6mm thick.

	.2 Wetting Agent: 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed with water in concentration to provide thorough wetting of asbestos containing material.
	.3 Waste Containers: contain waste in two separate containers.
	.1 Inner container: 6mm thick sealable polyethylene bag
	.2 Outer container: sealable metal or fibre type where there are sharp objects included in waste material; otherwise outer container may be sealable metal or fibre type or second 6mm thick sealable polyethylene bag.
	.3 Labelling requirements: affix preprinted cautionary asbestos warning, in both official languages, that is visible when ready for removal to disposal site.  Label containers in accordance with Asbestos Regulations 29 CFR 1910.1001. Label in English.

	.4 Tape: tape suitable for sealing polyethylene to surfaces under both dry and wet conditions using amended water.
	.5 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on surface for at least 8 hours and designed for purpose of trapping residual asbestos fibres.
	.1 Sealer: flame spread and smoke developed rating less than 50.

	.6 Encapsulant: Type 2 surface film forming type Class A water based conforming to CAN/CGSB-1.205 and approved by the Fire Commissioner of Canada.


	Part 3 Execution
	3.1 SUPERVISION
	.1 Minimum of one Supervisor for every ten workers is required.
	.2 Approved Supervisor must remain within Asbestos Work Area during disturbance, removal, or other handling of asbestos-containing materials.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.


	3.2 PREPARATION
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 – Health and Safety Requirements.
	.2 Work Areas:
	.1 Shut off and isolate air handling and ventilation systems to prevent fibre dispersal to other building areas during work phase.  Seal joints and seams of active return air ducts within Asbestos Work Area.
	.2 Clean proposed work area using, where practicable, HEPA vacuum cleaning equipment. If not practicable, use wet cleaning method. Do not use methods that raise dust, such as dry sweeping, or vacuuming using other than HEPA vacuum equipment.
	.3 The spread of dust from the work area to be prevented by:
	.1 Using enclosures of polyethylene or other suitable material that is impervious to asbestos (including, if the enclosure material is opaque, one or more transparent window areas to allow observation of the entire work area from outside the enclosure...
	.2 Using curtains of polyethylene sheeting or other suitable material that is impervious to asbestos, fitted on each side of each entrance or exit from the work area.

	.4 Put negative pressure system in operation and operate continuously from time first polyethylene is installed to seal openings until final completion of work including final cleanup. Provide continuous monitoring of pressure difference using automat...
	.5 Seal off openings such as corridors, doorways, windows, skylights, ducts, grilles, and diffusers, with polyethylene sheeting sealed with tape.
	.6 Cover floor and wall surfaces with polyethylene sheeting sealed with tape. Use two layers of polyethylene on floors.
	.7 Build airlocks at entrances to and exits from work area so that work area is always closed off by one curtained doorway when workers enter or exit.
	.8 At each access to work area install warning signs in English in upper case "Helvetica Medium" letters reading as follows where number in parentheses indicates font size to be used: "CAUTION ASBESTOS HAZARD AREA (25 mm) NO UNAUTHORIZED ENTRY (19 mm)...
	.9 After work area isolation, remove heating, ventilating, and air conditioning filters, pack in sealed plastic bags 6mm thick and treat as contaminated asbestos waste. Remove wall and ceiling - mounted objects such as lights, partitions, shelving oth...
	.10 Isolate and disconnect existing electricity. Provide a suitable source of electricity to execute the work. Electricity in the work area must be supplied through Ground Fault Circuit Interrupters (GFCI).

	.3 Worker Decontamination Enclosure System:
	.1 Worker Decontamination Enclosure System includes Dirty Room and Clean Room, as follows:
	.1 Dirty Room: build Dirty Room between Clean Room and work area, with two curtained doorways, one to Clean Room and one to work area. Install waste receptor to dispose of protective clothing.
	.2 Clean Room: build Clean Room between Dirty Room and clean areas outside of enclosures, with two curtained doorways, one to outside of enclosures and one to Dirty Room. Provide lockers or hangers and hooks for workers' street clothes and personal be...


	.4  Container and Equipment Decontamination Enclosure System:
	.1 Container and Equipment Decontamination Enclosure System consists of Staging Area within work area, Wash room, Holding Room, and Unloading Room. Purpose of system is to provide means to decontaminate waste containers, scaffolding, waste and materia...
	.1 Staging Area: designate Staging Area in work area for gross removal of dust and debris from waste containers and equipment, labelling and sealing of waste containers, and temporary storage pending removal to Wash room. Equip Staging Area with curta...
	.2 Wash room: build Wash room between Staging Area and Holding Room with two curtained doorways, one to Staging Area and one to Holding Room. Provide high - pressure low - volume sprays for washing of waste containers and equipment. Pump waste water t...
	.3 Holding Room: build Holding Room between Wash room and Unloading Room, with two curtained doorways, one to Wash room and one to Unloading Room. Build Holding Room sized to accommodate at least two waste containers and largest item of equipment used.
	.4 Unloading Room: build Unloading Room between Holding Room and outside, with two curtained doorways, one to Holding Room and one to outside.


	.5 Construction of Decontamination Enclosures:
	.1 Build suitable wood framing for enclosures or use existing building where convenient, and line with polyethylene sheeting sealed with tape. Use two layers of rip-proof polyethylene on floors.
	.2 Build curtained doorways between enclosures so that when people move through or when waste containers and equipment are moved through doorway, one of two closures comprising doorway always remains closed.

	.6 Maintenance of Enclosures:
	.1 Maintain enclosures in tidy condition.
	.2 Ensure that barriers and polyethylene linings are effectively sealed and taped. Repair damaged barriers and remedy defects immediately upon discovery.
	.3 Visually inspect enclosures at beginning of each working period.
	.4 Use smoke methods to test effectiveness of barriers when directed by the Departmental Representative.

	.7 Do not begin Asbestos Abatement work until:
	.1 Arrangements have been made for disposal of waste.
	.2 For wet stripping techniques, arrangements have been made for containing, filtering, and disposal of waste water.
	.3 Work area and decontamination enclosure are effectively segregated.
	.4 Tools, equipment, and materials waste containers are on hand.
	.5 Arrangements have been made for building security.
	.6 Warning signs are displayed where access to contaminated areas is possible.
	.7 Notifications have been completed and other preparatory steps have been taken.


	3.3 ASBESTOS REMOVAL
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 – Health and Safety Requirements.
	.2 Before beginning Work, at each access to Asbestos Work Area, install warning signs in both official languages in upper case 'Helvetica Medium' letters reading as follows, where number in parentheses indicates font size to be used: 'CAUTION ASBESTOS...
	.3 Before beginning Work remove visible dust from surfaces in work area where dust is likely to be disturbed during course of work.
	.1 Use HEPA vacuum or damp cloths where damp cleaning does not create hazard and is otherwise appropriate.
	.2 Do not use compressed air to clean up or remove dust from any surface.

	.4 Prevent spread of dust from Asbestos Work Area using measures appropriate to work to be done.
	.1 Use polyethylene drop sheets over flooring such as carpeting that absorbs dust and over flooring in work areas where dust or contamination cannot otherwise be safely contained.
	.2 When removing ceilings and walls, shut off mechanical ventilation system serving work area and seal ventilation ducts to and from work area.

	.5 Remove loose material by HEPA vacuum; thoroughly wet friable material containing asbestos to be removed or disturbed before and during Work unless wetting creates hazard or causes damage.
	.1 Use garden reservoir type low - velocity sprayer or airless spray equipment capable of producing mist or fine spray.
	.2 Perform Work in a manner to reduce dust creation to lowest levels practicable.

	.6 Work is subject to visual inspection and air monitoring. Contamination of surrounding areas indicated by visual inspection or air monitoring will require complete enclosure and clean-up of affected areas.
	.7 Cleanup:
	.1 Frequently during Work and immediately after completion of work, clean up dust and asbestos containing waste using HEPA vacuum or by damp mopping.
	.2 Place dust and asbestos containing waste in sealed dust tight waste bags. Treat drop sheets and disposable protective clothing as asbestos waste and wet and fold to contain dust and then place in waste bags.
	.3 Immediately before their removal from Asbestos Work Area and disposal, clean each filled waste bag using damp cloths or HEPA vacuum and place in second clean waste bag.
	.4 Seal and remove double bagged waste from site. Dispose of in accordance with requirements of Provincial and Federal authority having jurisdiction. Supervise dumping and ensure that dump operator is fully aware of hazardous nature of material to be ...
	.5 Perform final thorough clean-up of Asbestos Work Areas and adjacent areas affected by Work using HEPA vacuum.


	3.4 FINAL CLEANUP
	.1 Remove polyethylene sheet by rolling it away from walls to centre of work area. Vacuum visible asbestos containing particles observed during cleanup, immediately, using HEPA vacuum equipment.
	.2 Place polyethylene seals, tape, cleaning material, clothing, and other contaminated waste in plastic bags and sealed labelled waste containers for transport.
	.3 Include in clean-up Work areas, Dirty Room, Washroom, and other contaminated enclosures.
	.4 Include in clean-up sealed waste containers and equipment used in Work and remove from work areas, via Container and Equipment Decontamination Enclosure System, at appropriate time in cleaning sequence.
	.5 Conduct final check to ensure that no dust or debris remains on surfaces as result of dismantling operations and carry out air monitoring again to ensure that asbestos levels in building do not exceed 0.01 fibres/cc. Repeat cleaning using HEPA vacu...
	.6 As work progresses, and to prevent exceeding available storage capacity on site, remove sealed and labelled containers containing asbestos waste and dispose of to authorized disposal area in accordance with requirements of disposal authority. Ensur...

	3.5 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS
	.1 When cleanup is complete:
	.1 Re-establish objects and furniture moved to temporary locations in course of Work, in their proper positions.
	.2 Re-secure mounted objects removed in course of Work in their former positions.
	.3 Re-establish mechanical and electrical systems in proper working order. Install new filters.
	.4 Repair or replace objects damaged in the course of Work, as directed by Departmental Representative.


	3.6 AIR MONITORING
	.1 From beginning of Work until completion of cleaning operations, the Contractor is to take air samples on daily basis outside and inside Asbestos Work Area(s) in accordance with Provincial Occupational Health and Safety Regulations.
	.1 Contractor will be responsible for monitoring inside enclosure in accordance with applicable Provincial Occupational Health and Safety Regulations.

	.2 Use results of air monitoring inside work area to establish type of respirators to be used. Workers may be required to wear sample pumps for up to full-shift periods.
	.1 If fibre levels are above safety factor of respirators in use, stop abatement, apply means of dust suppression, and use higher safety factor in respiratory protection for persons inside enclosure.
	.2 If air monitoring shows that areas outside work area enclosures are contaminated, enclose, maintain and clean these areas, in same manner as that applicable to Asbestos Work Area

	.3 During course of Work, the Contractor to measure fibre content of air outside work areas by means air samples analyzed by Phase Contrast Microscopy (PCM).
	.1 Stop Work when PCM measurements exceed 0.05 f/cc and correct procedures.

	.4 Final air monitoring to be conducted as follows: After Asbestos Work Area has passed visual inspection and acceptable coat of lock-down agent has been applied to surfaces within enclosure, and appropriate setting period has passed, the Contractor w...
	.1 Final air monitoring results must show fibre levels of less than 0.01 f/cc.
	.2 If air monitoring results show fibre levels in excess of 0.01 f/cc, re-clean work area and apply another acceptable coat of lock-down agent to surfaces.
	.3 Repeat as necessary until fibre levels are less than 0.01 f/cc.


	3.7 INSPECTION
	.1 Perform inspection of Asbestos Work Area to confirm compliance with specification and governing authority requirements. Deviations from these requirements that have not been approved in writing by DCC Representative may result in Work stoppage, at ...
	.2 Health and Safety Consultant will inspect Work for:
	.1 Adherence to specific procedures and materials.
	.2 Final cleanliness and completion.
	.3 No additional costs will be allowed by Contractor for additional labour or materials required to provide specified performance level.

	.3  When asbestos leakage from Asbestos Work Area has occurred or is likely to occur Departmental Representative may order Work shutdown, at no cost to the Government of Canada.
	.1 No additional costs will be allowed by Contractor for additional labour or materials required to provide specified performance level.




	028200.03 - Asbestos Abatement - Maximum Precautions
	Part 1 General
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of the following asbestos-containing materials at Lot 20:
	.1 Mosaic sheet flooring beneath carpet, located in the bedrooms of the Residence.

	.2 Remove and dispose of the following asbestos-containing materials at Lot 21:
	.1 Ceiling texture coat, located in the main floor kitchen of the Residence; and
	.2 Grey paper duct wrap, located in the basement of the Residence.

	.3 Contractor must retain a qualified Health and Safety Consultant to conduct the required site inspection and air monitoring during asbestos abatement work, as defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Heal...
	.1 Health and Safety Consultant must meet the qualifications defined in the Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety.
	.2 Health and Safety Consultant must have working experience on projects of similar size and scope, and working experience on this site within the last three years.



	1.2 RELATED REQUIREMENTS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 83 19 Lead-Containing Paint Abatement
	.4 Section 02 84 00 Removal and Disposal of PCBs
	.5    Section 02 91 19 Removal and Disposal of ODS
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCE STANDARDS
	.1 The current issue of the following documents shall govern.  Where conflict may exist between these requirements and project specifications, the more stringent shall apply.
	.2 Regulations: Comply with current applicable Federal, Provincial, Municipal, and local regulations:
	.1 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-1.205-94, Sealer for Application to Asbestos-Fibre-Releasing Materials

	.2 Canadian Standards Association (CSA International)
	.3  Department of Justice Canada (Jus)
	.1 Canadian Environmental Protection Act, 1999 (CEPA).

	.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.5 Alberta Occupational Health and Safety Act, Regulation and Code;
	.6 Alberta Asbestos Abatement Manual, October, 2012, Alberta Occupational Health and Safety;
	.7 Transport Canada (TC)
	.1 Transportation of Dangerous Goods Act, 1992 (TDGA).

	.8 Transportation of Dangerous Goods Regulations and/or Waste Management Act Regulations, Alberta/92/96.  Waste Control Regulations under the Environmental Protection and Enhancement Act.
	.9 CAN/CGSB-43.150-97, Performance Packaging's for Transportation of Dangerous Goods.
	.10 Alberta Environmental Protection and Enhancement Act (AEPEA).
	.1 Waste Control regulation 129/1996, with amendments up to and including Alberta Regulation 31/2012
	.2 Alberta User Guide for Waste Managers: http://www.environment.gov.ab.ca/info/library/7423.pdf

	.11 Guidelines for the Disposal of Asbestos Waste, available from Alberta Environment: http://www.environment.gov.ab.ca/info/library/7247.pdf
	.12 Alberta Building Code.


	1.4 DEFINITIONS
	.1 Airlock: system for permitting ingress or egress without permitting air movement between contaminated area and uncontaminated area, typically consisting of two curtained doorways at least 2 m apart.
	.2 Amended Water: water with a non-ionic surfactant wetting agent added to reduce water tension to allow wetting of fibres.
	.3 Asbestos-Containing Materials (ACMs): materials that contain the provincially regulated 0.1% or more asbestos by dry weight, including fallen materials and settled dust.
	.4 Asbestos Work Areas: area where work takes place which will, or may disturb ACMs.
	.5 Authorized Visitors: Engineers, Consultants or designated representatives, and representatives of regulatory agencies.
	.6 Competent worker [person]: in relation to specific work, means a worker who:
	.1 Is qualified because of knowledge, training and experience to perform the work.
	.2 Is familiar with the provincial and federal laws and with the provisions of the regulations that apply to the work.
	.3 Has knowledge of all potential or actual danger to health or safety in the work.

	.7  Curtained doorway: arrangement of closures to allow ingress and egress from one room to another while permitting minimal air movement between rooms, typically constructed as follows:
	.1 Place two overlapping sheets of polyethylene over existing or temporarily framed doorway, secure each along top of doorway, secure vertical edge of one sheet along one vertical side of doorway, and secure vertical edge of other sheet along opposite...
	.2 Reinforce free edges of polyethylene with duct tape and weight bottom edge to ensure proper closing.
	.3 Overlap each polyethylene sheet at openings not less than 1.5 m on each side.

	.8 DOP Test: testing method used to determine integrity of Negative Pressure unit using dioctyl phthalate (DOP) HEPA-filter leak test.
	.9 Friable Materials: material that when dry can be crumbled, pulverized or powdered by hand pressure and includes such material that is crumbled, pulverized or powdered.
	.10 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with a filter system capable of collecting and retaining fibres greater than 0.3 microns in any direction at 99.97% efficiency.
	.11 Negative pressure: system that extracts air directly from work area, filters such extracted air through High Efficiency Particulate Air filtering system, and discharges this air directly outside work area to exterior of building.
	.1 System to maintain minimum pressure differential of 5 Pa relative to adjacent areas outside of work areas, be equipped with alarm to warn of system breakdown, and be equipped with instrument to continuously monitor and automatically record pressure...

	.12 Non-Friable Materials: material that when dry cannot be crumbled, pulverized or powdered by hand pressure.
	.13 Occupied Areas: any area of building or work site that is outside Asbestos Work Area.
	.14 Polyethylene sheeting sealed with tape: polyethylene sheeting of type and thickness specified sealed with tape along edges, around penetrating objects, over cuts and tears, and elsewhere as required to provide continuous polyethylene membrane to p...
	.15 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing mist or fine spray. Must be appropriate capacity for scope of work.

	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submittals in accordance with Section 01 33 00 – Submittal Procedures.
	.2  Before beginning work:
	.1 Obtain from appropriate agency and submit to Departmental Representative necessary permits for transportation and disposal of asbestos waste. Ensure that dump operator is fully aware of hazardous nature of material being dumped, and proper methods ...
	.2 Submit proof satisfactory to Departmental Representative that all asbestos workers have received appropriate training and education by a competent person on hazards of asbestos exposure, good personal hygiene, entry and exit from Asbestos Work Area...
	.3 Ensure supervisory personnel have attended asbestos abatement course, of not less than two days duration, approved by Departmental Representative. Submit proof of attendance in form of certificate. Minimum of one Supervisor for every ten workers.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.

	.4 Submit layout of proposed enclosures and decontamination facilities to Departmental Representative for review.
	.5 Submit Provincial requirements for Notice of Project form.
	.6 Submit proof of Contractor's Asbestos Liability Insurance.
	.7 Submit proof satisfactory to Departmental Representative that employees have respirator fitting and testing. Workers must be fit tested (irritant smoke test) with respirator that is personally issued.
	.8 Submit Worker's Compensation Board status and transcription of insurance.
	.9 Submit documentation including test results, fire and flammability data, and Material Safety Data Sheets (MSDS) for chemicals or materials including but not limited to following:
	.1 Encapsulants.
	.2 Amended water.
	.3 Slow drying sealer.



	1.6 QUALITY ASSURANCE
	.1 Regulatory Requirements: comply with Federal and Provincial requirements pertaining to asbestos, provided that in case of conflict among those requirements or with these specifications more stringent requirement applies. Comply with regulations in ...
	.2 Health and Safety:
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 - Health and Safety Requirements.
	.2  Safety Requirements: worker and visitor protection.
	.1 Protective equipment and clothing to be worn by workers while in Asbestos Work Area includes:
	.1 Powered air purifying respirator (PAPR) with P-100 particulate filter, personally issued to worker and marked as to efficiency and purpose, suitable for protection against asbestos and acceptable to Provincial Authority having jurisdiction. The res...
	.2 Disposable type protective clothing that does not readily retain or permit penetration of asbestos fibres. Protective clothing to be provided by the employer and worn by every worker who enters the work area, and the protective clothing to consist ...
	.1 Remove street clothes in clean change room and put on respirator with new filters or reusable filters that have been tested as satisfactory, clean coveralls and head covers before entering Equipment and Access Rooms or Asbestos Work Area. Store str...
	.2 Remove gross contamination from clothing before leaving work area then proceed to Equipment and Access Room and remove clothing except respirators. Place contaminated work suits in receptacles for disposal with other asbestos - contaminated materia...
	.3 After showering and drying off, proceed to clean change room and dress in street clothes at end of each day's work, or in clean coveralls before eating, smoking, or drinking. If re-entering work area, follow procedures outlined in paragraphs above.
	.4 Enter unloading room from outside dressed in clean coveralls to remove waste containers and equipment from Holding Room of Container and Equipment Decontamination Enclosure system. Workers must not use this system as means to leave or enter work area.


	.2 Eating, drinking, chewing, and smoking are not permitted in Asbestos Work Area.
	.3 Ensure workers are fully protected with respirators and protective clothing during preparation of system of enclosures prior to commencing actual asbestos abatement.
	.4 Provide and post in Clean Change Room and in Equipment and Access Room the procedures described in this Section, in both official languages.
	.5 Ensure that no person required to enter an Asbestos Work Area has facial hair that affects seal between respirator and face.
	.6 Visitor Protection:
	.1 Provide protective clothing and approved respirators to Authorized Visitors to work areas.
	.2 Instruct Authorized Visitors in the use of protective clothing, respirators and procedures.
	.3 Instruct Authorized Visitors in proper procedures to be followed in entering into and exiting from Asbestos Work Area.




	1.7 WASTE MANAGEMENT AND DISPOSAL
	.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.2 Remove accumulations of asbestos waste from the work area daily.
	.3 Place materials defined as hazardous or toxic in designated containers.
	.4 Handle and dispose of hazardous materials in accordance with the CEPA, TDGA, Regional and Municipal regulations.
	.5  Handle, package, transport and dispose of asbestos waste generated by removal activities in accordance with Federal, Provincial, and Municipal regulations. Dispose of asbestos waste in sealed double thickness 6 mil bags or leak proof drums. Label ...
	.6 Provide manifests describing and listing waste created. Transport containers by approved means to licenced landfill for burial.

	1.8 EXISTING CONDITIONS
	.1 Results of tests of asbestos containing materials to be handled, removed, or otherwise disturbed and disposed of during this Project are bound into this specification.
	.2 Notify Departmental Representative of suspect asbestos containing material discovered during Work and not apparent from drawings, specifications, or report pertaining to Work. Do not disturb such material until instructed by Departmental Representa...

	1.9 SCHEDULING
	.1 Before beginning Work on this Project, notify the following in writing:
	.1 Notification of project (NOP) to Alberta Occupational Health and Safety.
	.2 The licensed landfill the intent to transport and dispose of asbestos waste.

	.2 Inform sub-trades of presence of asbestos containing materials identified in Existing Conditions.
	.3 Submit to Departmental Representative copy of notifications prior to start of Work.

	1.10 PERSONNEL TRAINING
	.1 Before beginning Work, provide Departmental Representative satisfactory proof that every worker has had instruction and training in hazards of asbestos exposure, in personal hygiene including dress and showers, in entry and exit from Asbestos Work ...
	.2 Instruction and training related to respirators includes, at minimum:
	.1 Proper fitting of equipment.
	.2 Inspection and maintenance of equipment.
	.3 Disinfecting of equipment.
	.4 Limitations of equipment.

	.3 Instruction and training must be provided by competent, qualified person.
	.4 All personnel to have completed the Alberta 16-Hour Occupational Health and Safety for the Asbestos Worker.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.



	Part 2 Products
	2.1 MATERIALS
	.1 Polyethylene: minimum 0.15 mm thick unless otherwise specified; in sheet size to minimize joints.
	.2 FR polyethylene: minimum 0.15 mm thick, woven fibre reinforced fabric bonded both sides with polyethylene.
	.3 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under both dry conditions and wet conditions using amended water.
	.4 Wetting agent: 50% polyoxyethylene ester and 50% polyoxyethylene ether, or other material approved by [Consultant] [DCC Representative] [Departmental Representative], mixed with water in concentration to provide adequate penetration and wetting of ...
	.5 Waste Containers: contain waste in two separate containers.
	.1 Inner container: 0.15 mm thick sealable polyethylene bag [or where glove bag method is used, glove bag itself].
	.2 Outer container: sealable metal or fibre type where there are sharp objects included in waste material; otherwise outer container may be sealable metal or fibre type or second 0.15 mm thick sealable polyethylene bag.
	.3 Labelling requirements: affix preprinted cautionary asbestos warning, in both official languages, that is visible when ready for removal to disposal site. Label containers in accordance with Asbestos Regulations [29 CFR 1910.1001]. Label in both of...

	.6 Tape: tape suitable for sealing polyethylene to surfaces under both dry and wet conditions using amended water.
	.7 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on surface for at least 8 hours and designed for purpose of trapping residual asbestos fibres.
	.8 Sealer: flame spread and smoke developed rating less than 50 [and be compatible with new fireproofing].
	.9 Encapsulants: Type 2 surface film forming type Class A water based conforming to CAN/CGSB-1.205 and approved by the Fire Commissioner of Canada.


	Part 3 Execution
	3.1 PREPARATION
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 - Health and Safety Requirements.
	.2 Work Areas:
	.1 Shut off and isolate air handling and ventilation systems to prevent fibre dispersal to other building areas during work phase. Seal seams of active return air ducts within Asbestos Work Area.
	.2  The spread of dust from the work area to be prevented by:
	.1 Using enclosures of polyethylene or other suitable material that is impervious to asbestos (including, if the enclosure material is opaque, one or more transparent window areas to allow observation of the entire work area from outside the enclosure...
	.2 Using curtains of polyethylene sheeting or other suitable material that is impervious to asbestos, fitted on each side of each entrance or exit from the work area.

	.3 Put negative pressure system in operation and operate continuously from time first polyethylene is installed to seal openings until final completion of work including final cleanup. Provide continuous monitoring of pressure difference using automat...
	.4 Seal off openings such as corridors, doorways, windows, skylights, ducts, grilles, and diffusers, with polyethylene sheeting sealed with tape.
	.5 Cover floor and wall surfaces with polyethylene sheeting sealed with tape. Use two layers of polyethylene on floors. Cover floors first so that polyethylene extends at least 300 mm up walls then cover walls to overlap floor sheeting.
	.6 Build airlocks at entrances to and exits from work areas so that work areas are always closed off by one curtained doorway when workers enter or exit.
	.7 At each access to work areas install warning signs in both official languages in upper case "Helvetica Medium" letters reading as follows where number in parentheses indicates font size to be used: "CAUTION ASBESTOS HAZARD AREA (25 mm) NO UNAUTHORI...
	.8 After work area isolation, remove heating, ventilating, and air conditioning filters, pack in sealed plastic bags 0.15 mm minimum thick and treat as contaminated asbestos waste. Remove ceiling - mounted objects such as lights, partitions, other fix...
	.9 Where application of water is required for wetting asbestos containing materials, shut off electrical power, provide 24 volt safety lighting and ground fault interrupter circuits on power source for electrical tools, in accordance with applicable C...

	.3  Worker Decontamination Enclosure System:
	.1 Worker Decontamination Enclosure System includes Dirty Room, Shower Room, and Clean Room, as follows:
	.1 Equipment and Access Room: build Dirty Room between Shower Room and work area, with two curtained doorways, one to Shower Room and one to work area. Install waste receptor, and storage facilities for workers' shoes and protective clothing to be rew...
	.2 Shower Room: build Shower Room between Clean Room and Dirty, with two curtained doorways, one to Clean Room and one to Dirty Room. Provide one shower for every five workers. Provide constant supply of hot and cold or warm water. Provide soap, clean...
	.3 Clean Room: build Clean Room between Shower Room and clean areas outside of enclosures, with two curtained doorways, one to outside of enclosures and one to Shower Room. Provide lockers or hangers and hooks for workers' street clothes and personal ...


	.4 Container and Equipment Decontamination Enclosure System:
	.1 Container and Equipment Decontamination Enclosure System consists of Staging Area within work area, Washroom, Holding Room, and Unloading Room. Purpose of system is to provide means to decontaminate waste containers, scaffolding, waste and material...
	.1 Staging Area: designate Staging Area in work area for gross removal of dust and debris from waste containers and equipment, labelling and sealing of waste containers, and temporary storage pending removal to Washroom. Equip Staging Area with curtai...
	.2 Washroom: build Washroom between Staging Area and Holding Room with two curtained doorways, one to Staging Area and one to Holding Room. Provide high - pressure low - volume sprays for washing of waste containers and equipment. Pump waste water thr...
	.3 Holding Room: build Holding Room between Washroom and Unloading Room, with two curtained doorways, one to Washroom and one to Unloading Room. Build Holding Room sized to accommodate at least two waste containers and largest item of equipment used.
	.4 Unloading Room: build Unloading Room between Holding Room and outside, with two curtained doorways, one to Holding Room and one to outside.


	.5  Construction of Decontamination Enclosures:
	.1 Build suitable framing for enclosures or use existing rooms where convenient, and line with polyethylene sheeting sealed with tape. Use two layers of polyethylene on floors.
	.2 Build curtained doorways between enclosures so that when people move through or when waste containers and equipment are moved through doorway, one of two closures comprising doorway always remains closed.

	.6 Maintenance of Enclosures:
	.1 Maintain enclosures in tidy condition.
	.2 Ensure that barriers and polyethylene linings are effectively sealed and taped. Repair damaged barriers and remedy defects immediately upon discovery.
	.3 Visually inspect enclosures at beginning of each working period.

	.7 Do not begin Asbestos Abatement work until:
	.1 Arrangements have been made for disposal of waste.
	.2 For wet stripping techniques, arrangements have been made for containing, filtering, and disposal of waste water.
	.3 Work areas and decontamination enclosures area effectively segregated.
	.4 Tools, equipment, and materials waste containers are on hand.
	.5 Arrangements have been made for building security.
	.6 Warning signs are displayed where access to contaminated areas is possible.
	.7 Notifications have been completed and other preparatory steps have been taken.


	3.2 SUPERVISION
	.1 Minimum of one Supervisor for every ten workers is required.
	.2 Approved Supervisor must remain outside the Asbestos Work Area during disturbance, removal, or other handling of asbestos-containing materials.
	.1 Supervisor must have working experience on at least five projects of similar size and scope, completed within the last three years.


	3.3 ASBESTOS REMOVAL
	.1 Before removing asbestos:
	.1 Prepare site.
	.2 Spray asbestos material with water containing specified wetting agent, using airless spray equipment capable of providing "mist" application to prevent release of fibres. Saturate asbestos material sufficiently to wet it to substrate without causin...

	.2 Remove saturated asbestos material in small sections. Do not allow saturated asbestos to dry out. As it is being removed pack material in sealable plastic bags 0.15 mm minimum thick and place in labelled containers for transport.
	.3 Seal filled containers. Clean external surfaces thoroughly by wet sponging. Remove from immediate working area to Staging Area. Clean external surfaces thoroughly again by wet sponging before moving containers to decontamination Washroom. Wash cont...
	.4 After completion of stripping work, wire brushed and wet sponged surfaces from which asbestos has been removed to remove visible material. During this work keep surfaces wet.
	.5 Where Department Representative decides complete removal of asbestos containing material is impossible due to obstructions such as structural members or major service elements, and provides written direction, encapsulate material as follows:
	.1 Apply surface film forming type sealer to provide 0.635mm minimum dry film thickness over sprayed asbestos surfaces]. Apply using airless spray equipment to avoid blowing off fibres.
	.2 Apply penetrating type sealer to penetrate existing sprayed asbestos surfaces to uniform depth of 25mm minimum. Apply penetrating type sealer to penetrate existing sprayed asbestos surfaces uniformly to substrate.

	.6 After wire brushing and wet sponging to remove visible asbestos, wet clean entire work area including Equipment and Access Room, and equipment used in process.  After inspection by Health and Safety Consultant apply continuous coat of slow drying s...
	.7 Work is subject to visual inspection and air monitoring. Contamination of surrounding areas indicated by visual inspection or air monitoring will require complete enclosure and clean-up of affected areas.
	.8 Cleanup:
	.1 Frequently during Work and immediately after completion of work, clean up dust and asbestos containing waste using HEPA vacuum or by damp mopping.
	.2 Place dust and asbestos containing waste in sealed dust tight waste bags. Treat drop sheets and disposable protective clothing as asbestos waste and wet and fold to contain dust and then place in waste bags.
	.3 Immediately before their removal from Asbestos Work Area and disposal, clean each filled waste bag using damp cloths or HEPA vacuum and place in second clean waste bag.
	.4 Seal and remove double bagged waste from site. Dispose of in accordance with requirements of Provincial and Federal authority having jurisdiction. Supervise dumping and ensure that dump operator is fully aware of hazardous nature of material to be ...
	.5 Perform final thorough clean-up of Asbestos Work Areas and adjacent areas affected by Work using HEPA vacuum.


	3.4 FINAL CLEANUP
	.1 Remove polyethylene sheet by rolling it away from walls to centre of work area. Vacuum visible asbestos containing particles observed during cleanup, immediately, using HEPA vacuum equipment.
	.2 Place polyethylene seals, tape, cleaning material, clothing, and other contaminated waste in plastic bags and sealed labelled waste containers for transport.
	.3 Include in clean-up Work areas, Equipment and Access Room, Washroom, Shower Room, and other contaminated enclosures.
	.4 Include in clean-up sealed waste containers and equipment used in Work and remove from work areas, via Container and Equipment Decontamination Enclosure System, at appropriate time in cleaning sequence.
	.5 Conduct final check to ensure that no dust or debris remains on surfaces as result of dismantling operations and carry out air monitoring again to ensure that asbestos levels in building do not exceed 0.01 fibres/cc. Repeat cleaning using HEPA vacu...
	.6 As work progresses, and to prevent exceeding available storage capacity on site, remove sealed and labelled containers containing asbestos waste and dispose of to authorized disposal area in accordance with requirements of disposal authority. Ensur...

	3.5 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS
	.1 When cleanup is complete:
	.1 Re-establish objects and furniture moved to temporary locations in course of Work, in their proper positions.
	.2 Re-secure mounted objects removed in course of Work in their former positions.
	.3 Re-establish mechanical and electrical systems in proper working order. Install new filters.
	.4 Repair or replace objects damaged in the course of Work, as directed by Departmental Representative.


	3.6 AIR MONITORING
	.1 From beginning of Work until completion of cleaning operations, the Contractor is to take air samples on daily basis outside and inside Asbestos Work Area(s) in accordance with Provincial Occupational Health and Safety Regulations.
	.1 Contractor will be responsible for monitoring inside enclosure in accordance with applicable Provincial Occupational Health and Safety Regulations.

	.2 Use results of air monitoring inside work area to establish type of respirators to be used. Workers may be required to wear sample pumps for up to full-shift periods.
	.1 If fibre levels are above safety factor of respirators in use, stop abatement, apply means of dust suppression, and use higher safety factor in respiratory protection for persons inside enclosure.
	.2 If air monitoring shows that areas outside work area enclosures are contaminated, enclose, maintain and clean these areas, in same manner as that applicable to Asbestos Work Area

	.3 During course of Work, the Contractor to measure fibre content of air outside work areas by means air samples analyzed by Phase Contrast Microscopy (PCM).
	.1 Stop Work when PCM measurements exceed 0.05 f/cc and correct procedures.

	.4 Final air monitoring to be conducted as follows: After Asbestos Work Area has passed visual inspection and acceptable coat of lock-down agent has been applied to surfaces within enclosure, and appropriate setting period has passed, the Contractor w...
	.1 Final air monitoring results must show fibre levels of less than 0.01 f/cc.
	.2 If air monitoring results show fibre levels in excess of 0.01 f/cc, re-clean work area and apply another acceptable coat of lock-down agent to surfaces.
	.3 Repeat as necessary until fibre levels are less than 0.01 f/cc.


	3.7 INSPECTION
	.1 Perform inspection of Asbestos Work Area to confirm compliance with specification and governing authority requirements. Deviations from these requirements that have not been approved in writing by DCC Representative may result in Work stoppage, at ...
	.2 Health and Safety Consultant will inspect Work for:
	.1 Adherence to specific procedures and materials.
	.2 Final cleanliness and completion.
	.3 No additional costs will be allowed by Contractor for additional labour or materials required to provide specified performance level.

	.3 When asbestos leakage from Asbestos Work Area has occurred or is likely to occur Departmental Representative may order Work shutdown, at no cost to the Government of Canada.
	.1 No additional costs will be allowed by Contractor for additional labour or materials required to provide specified performance level.




	028319 - Lead Containing Paint Abatement
	Part 1 General
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of the following lead-containing paint in poor condition at the Bunkhouse:
	.1 Flaking, lead-containing brown paint applied to the wood siding and trim on the exterior.

	.2 Remove and dispose of the following lead-containing paint in poor condition at Lot 20:
	.1 Flaking, lead-containing white paint applied to the drywall within the basement of the Residence.

	.3 Remove and dispose of the following lead-containing paints in poor condition at Lot 21:
	.1 Flaking, lead-containing white paint applied to the wood deck on the exterior.
	.2 Flaking, lead-containing grey paint applied to the wood deck on the exterior.

	4. Conduct leachate testing on concentrated lead-based paints waste prior to disposal.  Dispose of lead-based paint waste at a licensed landfill in accordance with Alberta User Guide for Waste Managers.


	1.2 RELATED SECTIONS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.4 Section 02 84 00 Removal and Disposal of PCBs
	.5    Section 02 91 19 Removal and Disposal of ODS
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCES
	.1 Department of Justice Canada
	.1 Canadian Environmental Protection Act, 1999 (CEPA).

	.2 Health Canada
	.1 Workplace Hazardous Materials Information System (WHMIS), Material Safety Data Sheets (MSDS).

	.3 Human Resources and Social Development Canada (HRSDC)
	.1 Canada Labour Code Part II, - SOR 86-304 - Occupational Health and Safety Regulations.

	.4 Transport Canada (TC)
	.1 Transportation of Dangerous Goods Act, 1992 (TDGA).

	.5 Canadian Environmental Assessment Act (2012).
	.6 Canadian Environmental Protection Act (1999).
	.7 Alberta Building Code (2006).
	.8 Occupational Health and Safety Bulletin, Lead at the Work Site (2013).
	.9 Alberta Environmental Protection and Enhancement Act (AEPEA).
	.1 Waste Control Regulation 129/1996, with amendments up to and including Alberta Regulation 31/2012.
	.2 Alberta User Guide for Waste Managers.


	1.4 DEFINITIONS
	.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with a filter system capable of collecting and retaining fibres greater than 0.3 microns in any direction at 99.97% efficiency.
	.2 Authorized Visitors: Departmental Representatives or designated representatives, and representatives of regulatory agencies.
	.3 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along edges, around penetrating objects over cuts and tears, and elsewhere as required to provide protection and isolation. For protection of underlying surfaces from ...
	.4 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing mist or fine spray. Must be appropriate capacity for scope of work.
	.5 Action level: employee exposure, without regard to use of respirators, to airborne concentration of lead of 0.05 micrograms per cubic meter of air (0.05 mg/m3) calculated as 8-hour occupational exposure limit (OEL). Minimum precautions for lead aba...
	.6 Competent person: Individual capable of identifying existing lead hazards in workplace taking corrective measures to eliminate them.
	.7 Lead dust: wipe sampling on vertical surfaces and/or horizontal surfaces, dust and debris is considered to be lead contaminated if it contains more than 40 micrograms of lead in dust per square foot.

	1.5 SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Provide proof satisfactory to Departmental Representative that suitable arrangements have been made to dispose of lead-containing paint waste in accordance with requirements of authority having jurisdiction.
	.3 Provide proof of Contractor's General and Environmental Liability Insurance.
	.4  Quality Control:
	.1 Provide Departmental Representative necessary permits for transportation and disposal of lead based paint waste and proof that lead based paint waste has been received and properly disposed.
	.2 Provide proof satisfactory to Departmental Representative that employees have had instruction on hazards of lead exposure, respirator use, dress, and aspects of work procedures and protective measures.


	1.6 QUALITY ASSURANCE
	.1 Regulatory Requirements: comply with Federal, Provincial requirements pertaining to lead paint, provided that in case of conflict among those requirements or with these specifications more stringent requirement applies. Comply with regulations in e...
	.2 Health and Safety:
	.1 Do construction occupational health and safety in accordance with Section 01 35 29 - Health and Safety Requirements.
	.2 Safety Requirements: worker and visitor protection.
	.1 Protective equipment and clothing to be worn by workers and visitors in work Area include:
	.1 Respirator NIOSH approved and equipped with replaceable HEPA filter cartridges with an assigned protection factor of 10, acceptable to Authority having jurisdiction. Suitable for type of lead and level of lead dust exposure. Provide sufficient amou...
	.2 Half mask respirator: half-mask particulate respirator with P - series filter, and 99.97 % efficiency could be provided.

	.2 Eating, drinking, chewing, and smoking are not permitted in work area.
	.3 Ensure workers wash hands and face with warm water and antibacterial soap when leaving work area. Facilities for washing are required at the work area.
	.4 Visitor Protection:
	.1 Provide approved respirators to Authorized Visitors to work areas.
	.2 Instruct Authorized Visitors procedures to be followed in entering and exiting work area.




	1.7 WASTE MANAGEMENT AND DISPOSAL
	.1 Separate waste materials for recycling in accordance with Section 01 74 21 – Construction/Demolition Waste Management and Disposal.
	.2 Handle and dispose of hazardous materials in accordance with CEPA, TDGA, Provincial regulations.
	.3 Dispose of lead waste in sealed double thickness 6 mil bags or leak proof drums. Label containers with appropriate warning labels.
	.4 Prepare manifests describing and listing waste being transported from the site. Transport waste in accordance with TDG Regulations. Dispose of waste at a licensed landfill in accordance with Alberta Environment and Parks.

	1.8 EXISTING CONDITIONS
	.1 Reports and information pertaining to lead-containing paint to be handled, removed, or otherwise disturbed and disposed of during this Project are available for inspection.
	.2 Notify Departmental Representative of suspect lead-containing paint discovered during Work and not apparent from drawings, specifications, or report pertaining to Work. Do not disturb such material until instructed by the Departmental Representative.

	1.9 SCHEDULING
	.1 Before beginning Work on this Project, notify the following in writing:
	.1 The licensed landfill the intent to transport and dispose of lead-containing paint.

	.2 Inform sub trades of presence of lead-containing materials identified in Existing Conditions.
	.3 Provide Departmental Representative a copy of notifications prior to start of Work.

	1.10 INSTRUCTION AND TRAINING
	.1 Provide Departmental Representative satisfactory proof that every worker has had instruction and training in hazards of lead exposure, in personal hygiene, in aspects of work procedures, and in use, cleaning, and disposal of respirators.
	.2 Instruction and training related to respirators includes, at minimum:
	.1 Proper fitting of equipment.
	.2 Inspection and maintenance of equipment.
	.3 Disinfecting of equipment.
	.4 Limitations of equipment.

	.3 Instruction and training must be provided by competent, qualified person.
	.4 Supervisory personnel to complete required training.


	Part 2 Products
	2.1 MATERIALS
	.1 Polyethylene 6 mil thick unless otherwise specified; in sheet size to minimize joints.
	.2 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under dry conditions and wet conditions using amended water.
	.3 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on surface for at least 8 hours and designed for purpose of trapping residual lead paint residue.
	.4  Lead waste containers: metal or fibre type acceptable to landfill operator with tightly fitting covers and 6 mil thickness sealable polyethylene liners.
	.1 Label containers with pre-printed bilingual cautionary Warning Lead clearly visible when ready for removal to disposal site.



	Part 3 Execution
	3.1 SUPERVISION
	.1 Supervisor must remain at the worksite during disturbance, removal, or handling of lead based paints.

	3.2 PREPARATION
	.1 Remove and store items from the work area to be salvaged or reused.
	.2 Work Area:
	.1 Clean work area using HEPA vacuum. If not practicable, use wet cleaning method. Minimize generation of airborne dust.
	.2 Seal off building openings with polyethylene sheeting and seal with tape.
	.3 Protect floor surfaces with rip-proof polyethylene sheeting.
	.4 Where water application is required for wetting lead containing materials, provide temporary water supply appropriately sized for application of water as required.

	.3 Do not start work until:
	.1 Arrangements have been made for disposal of waste.
	.2 Tools, equipment, and materials waste containers are on site.
	.3 Notifications have been completed and preparatory steps have been taken.


	3.3 LEAD ABATEMENT
	.1 Removal of lead based coatings with non-powered hand tools.
	.2 Remove lead based paint in small sections and pack as it is being removed in sealable 6 mil plastic bags and place in labelled containers for transport.
	.3 Seal filled containers. Clean the external container surfaces thoroughly by wet sponging. Remove from immediate working area to staging area.
	.4 After inspection by Departmental Representative, apply continuous coat of slow drying sealer to surfaces of work area. Do not disturb work area for 8 hours no entry, activity, ventilation, or disturbance during this period.

	3.4 INSPECTION
	.1 Perform inspection to confirm compliance with specification. Deviations from these requirements not approved in writing by Departmental Representative will result in work stoppage, at no cost to Government of Canada.
	.2  Departmental Representative will inspect work for:
	.1 Adherence to specific procedures and materials.
	.2 Final cleanliness and completion.
	.3 No additional costs will be allowed by Contractor for additional labour or materials required to provide specified performance level.




	028400 - PCBs
	Part 1 General
	1.1 SUMMARY
	1. Comply with requirements of this Section when performing the following Work:
	.1 Remove and dispose of PCB-containing ballasts from applicable light fixtures within the Bunkhouse and Lot 21.

	1.2 RELATED SECTIONS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.4 Section 02 83 19 Lead-Containing Paint Abatement
	.5    Section 02 91 19 Removal and Disposal of ODS
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCES
	.1 Perform work in accordance with the recommendations in the following Environment Canada publications:
	.1 Handbook on PCBs in Electrical Equipment by Environment Canada.
	.2 Identification of Fluorescent Lamp Ballasts Containing PCBs, EPS 2/CG/2, April 1986, by Environment Canada.
	.3 Alberta Environmental Protection and Enhancement Act (AEPEA).
	.1 Waste Control Regulation 129/1996, with amendments up to and including Alberta Regulation 31/2012.
	.2 Alberta User Guide for Waste Managers.



	1.4 DEFINITIONS
	.1 Removal means detachment of PCB-containing ballasts from applicable fixtures and includes preparation for disposal as described in this Section.
	.2 Disposal means transportation to specified disposal facility for permanent disposal, or to an approved site for temporary storage and subsequent transportation to the specified permanent disposal facility.

	1.5 CONTRACTOR QUALIFICATIONS
	.1 Persons employed for the removal of ballasts shall be trained in the safe work procedures to do so.  If man-lifts are used to access the ballasts then the operators must be certified to operate the lifts.
	.2 Where contact with liquid PCB is possible, personnel shall be instructed in handling procedures, safety precautions, use of safety equipment and applicable Alberta and Federal legislation and regulation.

	1.6 CONTRACTOR QUALIFICATIONS
	.1 Handling and transportation of hazardous wastes shall be performed by a company registered as a carrier with Alberta Environment and Parks.
	.2 Ensure that all persons involved in handling, packing, loading, transportation, unloading, unpacking and disposal of PCB waste are trained in accordance with the Dangerous Goods Transportation and Handling Act.

	1.7 REGULATORY REQUIREMENTS
	.1 Comply with the following:
	.1 Canadian Environmental Protection Act (Canada);
	.2 Environmental Contaminants Act (Canada);
	.3 Environmental Protection and Enhancement Act (Alberta);
	.4 Ozone Depleting Substances and Halocarbon Regulation (Alberta);
	.5 Transportation of Dangerous Goods Act, 1992 (Canada);
	.6 Dangerous Goods Transportation and Handling Act and Regulations (Alberta);
	.7 Occupational Health and Safety Act, Regulation and Code (Alberta); and
	.8 Other legislation and regulations which apply to the performance of the work of this section.


	1.8 HANDLING AND WORKER PROTECTION
	.1 Require workers to wear PCB resistant gloves in addition to normal work clothing where exposure risk is low.
	.2 Provide workers with additional protective clothing and equipment where contact with liquid PCBs may occur.  Provide clothing and equipment appropriate for the potential level of exposure.


	Part 2 Products
	2.1 MATERIALS
	.1 Absorbent Material:  PCB absorbent material which will create a quasi-solid product which can be swept or shoveled.  Acceptable materials include:
	.2 Disposal Drums:  to CAN/CGSB-43.150-97, steel drum (1A2), 205 litre capacity, minimum 1.2 mm thick sheet steel, fitted with removable steel lids, with lid gaskets made of PCB resistant materials and meeting Transportation of Dangerous Goods Regulat...
	.3 Plastic Bags:  to CAN/CGSB-43.150-97, minimum 150 micrometer thick sheet polyethylene.  Bag seams shall be sufficiently strong to resist pressure and shocks that occur under normal conditions of transport.  Designed and manufactured to contain a ma...


	Part 3 Execution
	3.1 IDENTIFICATION
	.1 Inspect luminaries to identify ballasts containing PCBs.  Take care to accurately identify capacitors and ballasts as PCB type or non-PCB type.
	.2 Following separation, request the Departmental Representative review the luminaries to document accuracy and quantity.

	3.2 REMOVAL OF LUMINARY CAPACITORS
	.1 Remove all PCB containing capacitors and ballasts as follows:
	.1 Light Fixtures:  Remove ballast or capacitor.  If capacitor or ballast is leaking (i.e. black residue) also dispose of the light fixture and any other possibly contaminated components of the light fixture.

	.2 Dispose of non-PCB containing capacitors and ballasts as construction waste.

	3.3 PREPARATION FOR DISPOSAL
	.1 Place contaminated materials into plastic bags.  Close bags securely using ties.  Handle bags containing material to prevent bag puncture.
	.2 Place minimum 75 mm of absorbent material in bottom of drum.
	.3 Place plastic bags containing contaminated material into disposal drum.
	.4 Place capacitors and ballasts into drum with terminals facing up.
	.5 Package PCB contaminated gloves, work clothes and rags in plastic bags and place in drums.
	.6 Seal drums and store in a designated storage area pending transportation and disposal.
	.7 Label drums containing liquid PCB, contaminated material and equipment, with a  Number 4 - Severe Hazard label.
	.8 Each container must be marked in accordance with the Dangerous Goods Transportation and Handling Act, showing the shipping name (polychlorinated biphenyl), the product identification number (UN2315) and a Class 9 label.

	3.4 TRANSPORTATION AND PERMANENT DISPOSAL
	.1 Transport waste PCBs in accordance with the Alberta and Federal legislation and regulations.
	.2 Ensure that all materials are properly packaged and labeled prior to transportation.
	.3 Transport hazardous waste materials in properly placarded vehicles equipped with a rain and windproof box.
	.4 Each load shall be accompanied by a properly completed Transportation of Dangerous Goods Regulation (TDGR) Waste Manifest.  Prepare manifests describing and listing waste being transported from the site. Provide the owner with a copy of each waste ...
	.5 Arrange and pay for permanent disposal of PCBs and PCB contaminated material in an environmentally safe manner at the Alberta Special Waste Treatment Centre, in accordance with Alberta legislation and regulations.



	029119 - ODS
	Part 1 General
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of equipment containing ozone-depleting substances (ODS) from within the Bunkhouse, Lot 20 and 21.


	1.2 RELATED SECTIONS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.4 Section 02 83 19 Lead-Containing Paint Abatement
	.5 Section 02 84 00 Removal and Disposal of PCBs
	.6 Section 02 92 19 Removal and Disposal of Mercury Components
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCES
	.1 Comply with the following:
	.1 Canadian Environmental Protection Act (Canada);
	.2 Environmental Contaminants Act (Canada);
	.3 Environmental Protection and Enhancement Act (Alberta);
	.4 Ozone Depleting Substances and Halocarbon Regulation (Alberta);
	.5 Transportation of Dangerous Goods Act, 1992 (Canada);
	.6 Dangerous Goods Transportation and Handling Act and Regulations (Alberta);
	.7 Occupational Health and Safety Act, Regulation and Code (Alberta); and
	.8 Other legislation and regulations which apply to the performance of the work of this section.


	1.4 DEFINITIONS
	.1 Removal means draining of all ODS/Halocarbon-containing refrigerants and includes preparation for disposal/recycling as described in this section.
	.2 Disposal/recycling means transportation to a specified disposal/recycling facility for permanent disposal, or to an approved site for temporary storage and subsequent transportation to the specified disposal/recycling facility.

	1.5 GENERAL NOTES
	.1 The Contractor must remove all ODS and Halocarbon containing refrigerants from throughout the facility for identification and disposal. This is to include all refrigerants containing ODS or Halocarbons including but not limited to Chlorofluorocarbo...
	.2 Quantities of all ODS and Halocarbon-containing refrigerants must be verified on site by all bidders prior to submission of tender. The Contractor shall be responsible to obtain all quantifications in areas detailed in this specification for estima...
	.3 Submit waste shipping documents confirming that all ODS/Halocarbon-containing waste will be transported and disposed/recycled in accordance with Alberta Environment and TDG requirements to the Departmental Representative prior to the removal of eac...

	1.6 SCOPE OF WORK
	.1 The scope of work may be generally described as removal and disposal/recycling of all ODS/Halocarbon-containing refrigerants from throughout the Bunkhouse and the Residences at Lots 20 and 21.  The Contractor shall be responsible for the removal of...

	1.7 CONTRACTOR QUALIFICATIONS
	.1 Use a qualified refrigeration specialist for removal and disposal/recycle of ODS/Halocarbon-containing refrigerants.  Prior to collection and removal of ODS/ Halocarbon-containing refrigerants from site, supply the Departmental Representative with ...
	.2 All refrigerants shall be disposed of by the refrigeration specialist.

	1.8 DISPOSAL CONTRACTOR QUALIFICATIONS
	.1 Handling and transportation of ODS/Halocarbon-containing refrigerants must be performed by a hazardous waste company registered as a carrier with Alberta Environment and Parks.
	.2 Carrier of hazardous wastes must have successfully completed a Transportation of Dangerous Goods course, acceptable to the Departmental Representative, within the past three years.
	.3 Submit detailed disposal/recycling procedures including emergency procedures in the event of a spill, and provide the name of the waste carrier and ODS/Halocarbon-containing refrigerants waste disposal/recycling facility to the Departmental Represe...

	1.9 RELATED WORK
	.1 The Contractor must co-ordinate all electrical lockouts and shutdowns/isolations as required by this contract with the Departmental Representative

	1.10  HANDLING AND WORKER PROTECTION
	.1 Require workers to wear chemical resistant gloves when removing ODS/Halocarbon-containing refrigerant where exposure risk is low.
	.2 Provide workers with additional protective clothing and respiratory equipment where contact with ODS/Halocarbon-containing refrigerant may occur. Provide clothing and equipment appropriate for the potential level of exposure. Equipment may include ...


	Part 2 Products (Not Used)
	Part 3 Execution
	3.1 OZONE DEPLETING SUBSTANCES AND HALOCARBON CONTAINING REFRIGERANT
	.1 Locate all units with ODS/Halocarbon-containing refrigerants.
	.2 Refrigerant specialists shall remove all ODS/Halocarbon-containing refrigerants from the system it is used in, and recycle or dispose of properly.
	.3 Absorb all spills with absorptive material and immediately ventilate area.
	.4 Dispose/recycle all ODS/Halocarbon-containing refrigerants components by making disposal/recycle arrangements with a licensed disposal facility.
	.5 Contact the selected ODS/Halocarbon-containing refrigerants disposal/recycle facility to obtain their instructions for packaging, labelling and shipping of the ODS/Halocarbon-containing refrigerants components.
	.6 Provide a copy of the instructions for packaging, labelling and shipping of the ODS/Halocarbon-containing refrigerants components to the Departmental Representative prior to the waste being removed from site.
	.7 Package, label and ship ODS/Halocarbon-containing refrigerants in accordance with the waste disposal/recycling facility’s instructions and in accordance with Alberta and Federal legislation and regulations governing the handling, transportation and...
	.8 Each load shall be accompanied by a properly completed Transportation of Dangerous Goods Regulation (TDGR) Waste Manifest.  Provide the Departmental Representative with a copy of each waste manifest.
	.9 Arrange and pay for disposal/recycling of ODS/Halocarbon-containing refrigerants in an environmentally safe manner.



	029219 - Mercury Components
	Part 1 General
	1.1 SUMMARY
	.1 Comply with requirements of this Section when performing following Work:
	.1 Remove and dispose of mercury-containing fluorescent light tubes throughout the Bunkhouse, and Lots 21 and 22.
	.2 Remove and dispose of mercury-containing capsules in thermostats in the Residences at Lots 21 and 22.


	1.2 RELATED SECTIONS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.4 Section 02 83 19 Lead-Containing Paint Abatement
	.5 Section 02 84 00 Removal and Disposal of PCBs
	.6    Section 02 91 19 Removal and Disposal of ODS
	.7 Section 02 99 00 Removal and Disposal of Radioactive Components

	1.3 REFERENCES
	.1 Comply with the following:
	.2 Canadian Environmental Protection Act (Canada);
	.3 Environmental Contaminants Act (Canada);
	.4 Environmental Protection and Enhancement Act (Alberta);
	.5 Ozone Depleting Substances and Halocarbon Regulation (Alberta);
	.6 Transportation of Dangerous Goods Act, 1992 (Canada);
	.7 Dangerous Goods Transportation and Handling Act and Regulations (Alberta);
	.8 Occupational Health and Safety Act, Regulation and Code (Alberta); and
	.9 Other legislation and regulations which apply to the performance of the work of this section.

	1.4 DEFINITIONS
	.1 Removal means detachment of light tubes and thermostat capsules from applicable fixtures and includes preparation for recycling as described in this section.
	.2 Recycle means transportation to a specified recycling facility.

	1.5 GENERAL NOTES
	.1 The Contractor must remove all mercury vapour-containing fluorescent light tubes and thermostat capsules from throughout the Bunkhouse and Residences for identification and recycling.
	.2 Provide to the Departmental Representative copies of MSDS sheets of absorbent materials.
	.3 Submit shipping documents confirming that all mercury vapour-containing fluorescent light tubes and thermostat capsules will be transported in accordance with Alberta Environment and Parks and TDG requirements to the Departmental Representative pri...
	.4 At least 72 hours prior to commencing hazardous materials removal, the Contractor shall submit a detailed schedule for review Departmental Representative prior to the start of work.

	1.6 SCOPE OF WORK
	.1 The scope of work may be generally described as the removal and transportation of all mercury vapour-containing fluorescent light tubes and thermostat capsules from throughout the Bunkhouse and Residences to a designated recycling facility.  The Co...

	1.7 REMOVAL CONTRACTOR QUALIFICATIONS
	.1 Use a qualified electrician to fully isolate all fluorescent lights and thermostats prior to conducting removal, packaging, and making transportation arrangements for recycling of mercury vapour-containing fluorescent light tubes and thermostat cap...

	1.8 RECYCLING CONTRACTOR QUALIFICATIONS
	.1 Handling and transportation of mercury components must be performed by a hazardous waste company registered as a carrier with Alberta Environment and Parks.
	.2 Carrier of hazardous wastes must have successfully completed a Transportation of Dangerous Goods course, acceptable to the Departmental Representative, within the past three years.  72 hours prior to removal of mercury waste from site, supply the D...
	.3 Submit detailed recycling procedures including emergency procedures in the event of a spill, and provide the name of the waste carrier and recycling facility to the Departmental Representative prior to the waste being removed from site.

	1.9 RELATED WORK
	.1 The Contractor must co-ordinate all electrical lockouts and shutdowns/isolations as required by this contract with the Departmental Representative.

	1.10 HANDLING AND WORKER PROTECTION
	.1 Require workers to wear normal work clothing (exposure risk is low).
	.2 Provide workers with half-mask respirators equipped with mercury vapour cartridges as an added protection factor in case the tubes or capsules are accidentally broken.


	Part 2 Products
	.1 Absorbent Material: Mercury absorbent material which may include calcium poly-sulphide or Sulphur based absorbent materials.

	Part 3 Execution
	3.1 Mercury-Containing Equipment
	.1 Locate and remove all mercury vapour-containing light tubes and thermostat capsules to be recycled.
	.2 Place all mercury vapour-containing light tubes and capsules into an impervious container packed with absorptive material.

	3.2 TRANSPORTATION AND RECYCLING
	.1 Transport waste mercury components in accordance with the Alberta and Federal legislation and regulations.
	.2 Ensure that all materials are properly packaged and labelled prior to transportation.
	.3 Recycle mercury vapour-containing light tubes and capsules by making recycling arrangements with a licensed mercury recycling facility.
	.4 Contact the selected mercury recycling facility to obtain their instructions for packaging, labelling, and shipping of the mercury vapour-containing light tubes and capsules.
	.5 Provide a copy of instructions for packaging, labelling, and shipping of the mercury vapour-containing light tubes and capsules to the Departmental Representative prior to the waste being removed from site.
	.6 Package, label, and ship mercury vapour-containing light tubes and capsules in accordance with the waste recycling facility’s instructions and in accordance with Alberta and Federal legislation and regulations governing the handling, transportation...
	.7 Transport hazardous waste materials in properly placarded vehicles.
	.8 Each load shall be accompanied by a properly completed Transportation of Dangerous Goods Regulation (TDGR) Waste Manifest.  Provide the Departmental Representative with a copy of each waste manifest.
	.9 Use an approved hazardous waste company to transport and recycle mercury-vapour-containing light tubes and capsules.
	.10 Arrange and pay for recycling of mercury vapour-containing light tubes and capsules in an environmentally safe manner.



	029900 - Radioactive Components
	Part 1 General
	1.1 SUMMARY
	1. Comply with requirements of this Section when performing the following Work:
	.1 Remove and dispose of smoke detectors with radioactive components within the Bunkhouse, Lot 20 and Lot 21.

	1.2 RELATED SECTIONS
	.1 Section 02 82 00.01 Asbestos Abatement – Minimum Precautions
	.2 Section 02 82 00.02 Asbestos Abatement – Intermediate Precautions
	.3 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions
	.4 Section 02 83 19 Lead-Containing Paint Abatement
	.5 Section 02 84 00 Removal and Disposal of PCBs
	.6 Section 02 91 19 Removal and Disposal of ODS
	.7 Section 02 92 19 Removal and Disposal of Mercury Components

	1.3 REFERENCES
	.1 Comply with the following (current editions):
	.1 Canadian Environmental Protection Act (Canada);
	.2 Environmental Contaminants Act (Canada);
	.3 Environmental Protection and Enhancement Act (Alberta);
	.4 Ozone Depleting Substances and Halocarbon Regulation (Alberta);
	.5 Transportation of Dangerous Goods Act, 1992 (Canada);
	.6 Dangerous Goods Transportation and Handling Act and Regulations (Alberta);
	.7 Occupational Health and Safety Act, Regulation and Code (Alberta); and
	.8 Other legislation and regulations which apply to the performance of the work of this section.


	1.4 DEFINITIONS
	.1 Removal means detachment of radioactive components from applicable smoke detectors and includes preparation for disposal as described in this section.

	1.5 GENERAL NOTES
	.1 The Contractor must remove all smoke detectors scheduled to be impacted by the demolition and renovation activities from the work areas for disposal.
	.2 All submittals are to be forwarded to the Departmental Representative a minimum of 72 hours prior to commencing the project.
	.3 Quantities of all radioactive building components must be verified on site by all bidders prior to submission of tender. The Contractor shall be responsible to obtain all quantifications throughout the site.
	.4 Submit waste shipping documents confirming that all radioactive building components will be transported and disposed/recycled in accordance with Alberta Environment and Parks and TDG requirements to the Environmental Consultant prior to the removal...
	.5 At least 72 hours prior to commencing hazardous materials removal, the Contractor shall submit a detailed schedule for review by Departmental Representative prior to the start of work.

	1.6 SCOPE OF WORK
	.1 The scope of work may be generally described as the removal and disposal of all smoke detectors with radioactive substances from throughout the Bunkhouse, Lot 20 and Lot 21. The Contractor shall be responsible for the removal of all radioactive bui...

	1.7 CONTRACTOR QUALIFICATIONS
	.1 Use a qualified electrician to fully isolate all smoke detectors prior to conducting removal, packaging, and transportation for disposal of each smoke detector with radioactive components.

	1.8 RELATED WORK
	.1 The Contractor must co-ordinate all electrical lockouts and shutdowns/isolations as required by this contract with the Owner.

	1.9 HANDLING AND WORKER PROTECTION
	.1 Require workers to wear normal work clothing (exposure risk is low).


	Part 2 Products (Not Used)
	Part 3 Execution
	3.1 SMOKE DETECTOR REMOVAL
	.1 Disconnect smoke detectors from electrical supply using a qualified electrician.
	.2 Remove radioactive components from smoke detector and identify type and quantity of radioactive component.
	.3 Dispose of remaining smoke detector shell as normal construction waste.
	.4 Dispose of all radioactive smoke detector components as radioactive waste when, smoke detectors:
	.1 contain 5 microcuries (185 kilobecquerels) or more of Americium-241 or any amount of Radium; and
	.2 containing less than 5 microcuries (185 kilobecquerels) of Americium-241 are disposed of in quantities of ten or more.


	3.2 TRANSPORTATION AND RECYCLING
	.1 Dispose/recycle waste radioactive building components by making disposal/recycle arrangement with one of the following radioactive waste disposal facilities:
	.1 Original equipment manufacturer.
	.2 Waste Operations Branch
	Atomic Energy of Canada Ltd.
	Chalk River, Ontario  K0J 1J0
	Contact: (613) 584-3311 for further details.
	.3 Atomic Energy of Canada licensed waste disposal facility.

	.2 Contact the selected disposal/recycle facility to obtain their instructions for packaging, labelling, and shipping of the waste radioactive building components.
	.3 Provide a copy of the instructions for packaging, labelling, and shipping of the waste materials to the Departmental Representative prior to the waste being removed from site.
	.4 Transport waste materials in accordance with the Alberta and Federal legislation and regulations.
	.5 Package, label, and ship waste materials in accordance with the waste disposal/recycling facility’s instructions and in accordance with Alberta and Federal legislation and regulations governing the handling, transportation and disposal/recycling of...
	.6 Transport hazardous materials in properly placarded vehicles equipped with a rain and windproof box.
	.7 Each load shall be accompanied by a properly completed Transportation of Dangerous Goods Regulation (TDRG) Waste Manifest.
	.8 Arrange and pay for disposal/recycle of radioactive building components in an environmentally safe manner.
	.9 Provide copies of the disposal or recycle confirmation information to the Departmental Representative
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	Part 1 General
	1.1 REFERENCES
	.1 ASTM International
	.1 ASTM D4791, Standard Test Method for Flat Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate.


	1.2 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for aggregate materials and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Samples:
	.1 Submit 3 samples.
	.2 Allow continual sampling by Departmental Representative during production.
	.3 Provide Departmental Representative with access to source and processed material for sampling.
	.4 Install sampling facilities at discharge end of production conveyor, to allow Departmental Representative to obtain representative samples of items being produced. Stop conveyor belt when requested by Departmental Representative to permit full cros...
	.5 Provide front end loader or other suitable equipment including trained operator for stockpile sampling as necessary. Move samples to storage place as directed by Departmental Representative.
	.6 Supply new or clean sample bags or containers according appropriate to aggregate materials.
	.7 Pay cost of sampling and testing of aggregates which fail to meet specified requirements.
	.8 Provide water, electric power and propane to Departmental Representative laboratory trailer at production site.

	.4 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.5 Transportation and Handling: handle and transport aggregates to avoid segregation, contamination and degradation.
	.6 Storage: store washed materials or materials excavated from underwater 24 hours minimum to allow free water to drain and for materials to attain uniform water content.


	Part 2 Products
	2.1 MATERIALS
	.1 Aggregate quality: sound, hard, durable material free from soft, thin, elongated or laminated particles, organic material, clay lumps or minerals, free from adherent coatings and injurious amounts of disintegrated pieces or other deleterious substa...
	.2 Flat and elongated particles of coarse aggregate: to ASTM D4791.
	.1 Greatest dimension to exceed 5 times least dimension.

	.3 Fine aggregates satisfying requirements of applicable section to be one, or blend of following:
	.1 Screenings produced in crushing of quarried rock, boulders, gravel or slag.
	.2 Reclaimed asphalt pavement.
	.3 Reclaimed concrete material.

	.4 Coarse aggregates satisfying requirements of applicable section to be one of or blend of following:
	.1 Crushed rock.
	.2 Gravel and crushed gravel composed of naturally formed particles of stone.
	.3 Light weight aggregate, including slag and expanded shale.
	.4 Reclaimed asphalt pavement.
	.5 Reclaimed concrete material.


	2.2 SOURCE QUALITY CONTROL
	.1 Inform Departmental Representative of proposed source of aggregates and provide access for sampling 4 weeks minimum before starting production.
	.2 If materials from proposed source do not meet, or cannot reasonably be processed to meet, specified requirements, locate alternative source.
	.3 Advise Departmental Representative 4 weeks minimum in advance of proposed change of material source.
	.4 Acceptance of material at source does not preclude future rejection if it fails to conform to requirements specified, lacks uniformity, or if its field performance is found to be unsatisfactory.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions are acceptable for topsoil stripping.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with topsoil stripping, only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PREPARATION
	.1 Topsoil stripping:
	.1 Do not handle topsoil while in wet or frozen condition or in any manner in which soil structure is adversely affected.
	.2 Begin topsoil stripping of areas as indicated as directed by Departmental Representative after area has been cleared of brush, weeds, grasses, and removed from site.
	.3 Strip topsoil to depths as directed by Departmental Representative. Avoid mixing topsoil with subsoil.
	.4 Stockpile in locations as directed by Departmental Representative. Stockpile height not to exceed 2 m.

	.2 Stockpiling:
	.1 Stockpile aggregates on site in locations as indicated unless directed otherwise by Departmental Representative. Do not stockpile on completed pavement surfaces.
	.2 Stockpile aggregates in sufficient quantities to meet project schedules.
	.3 Stockpiling sites to be level, well drained, and of adequate bearing capacity and stability to support stockpiled materials and handling equipment.
	.4 Except where stockpiled on acceptably stabilized areas, provide compacted sand base not less than 300 mm in depth to prevent contamination of aggregate. Stockpile aggregates on ground but do not incorporate bottom 300 mm of pile into Work.
	.5 Separate different aggregates by strong, full depth bulkheads, or stockpile far enough apart to prevent intermixing.
	.6 Do not use intermixed or contaminated materials. Remove and dispose of rejected materials as directed by Departmental Representative within 48 hours of rejection.
	.7 Stockpile materials in uniform layers of thickness as follows:
	.1 Maximum 1.5 m for coarse aggregate and base course materials.
	.2 Maximum 1.5 m for fine aggregate and sub-base materials.
	.3 Maximum 1.5 m for other materials.

	.8 Uniformly spot-dump aggregates delivered to stockpile in trucks and build up stockpile as specified.
	.9 Do not cone piles or spill material over edges of piles.
	.10 Do not use conveying stackers.
	.11 During winter operations, prevent ice and snow from becoming mixed into stockpile or in material being removed from stockpile.


	3.3 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
	.3 Leave aggregate stockpile site in tidy, well drained condition, free of standing surface water.
	.4 Leave any unused aggregates in neat compact stockpiles as directed by Departmental Representative
	.5 For temporary or permanent abandonment of aggregate source, restore source to condition meeting requirements of authority having jurisdiction.
	.6 Restrict public access to temporary or permanently abandoned stockpiles by means acceptable to Departmental Representative.



	311100
	Part 1 General
	1.1 MEASUREMENT PROCEDURES
	.1 Fixed price payments will be made for:
	.1 Clearing.
	.2 Close cut clearing.
	.3 Clearing isolated trees.
	.4 Grubbing.


	1.2 REFERENCES
	.1 U.S. Environmental Protection Agency (EPA)/Office of Water
	.1 EPA 832R92005, Storm Water Management for Construction Activities: Developing Pollution Prevention Plans and Best Management Practices.


	1.3 DEFINITIONS
	.1 Close-cut clearing consists of cutting off standing trees, brush, scrub, roots, stumps and embedded logs, removing at, or close to, existing grade and disposing of fallen timber and surface debris.
	.2 Clearing isolated trees consists of cutting off to not more than specified height above ground of designated trees, and disposing of felled trees and debris.
	.3 Underbrush clearing consists of removal from treed areas of undergrowth, deadwood, and trees smaller than 50 mm trunk diameter and disposing of fallen timber and surface debris.
	.4 Grubbing consists of excavation and disposal of stumps and roots, boulders and rock fragments of specified size to not less than specified depth below existing ground surface.

	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Samples:
	.1 Submit 3 samples of each material listed below for approval prior to delivery of materials to project site.
	.2 Tree wound paint: one liter can with manufacturer's label.
	.3 Herbicide: one liter can with manufacturer's label.

	.3 Submit certificates signed by manufacturer certifying that materials comply with specified performance characteristics and physical properties.
	.4 Submit manufacturer's installation instructions.

	1.5 QUALITY ASSURANCE
	.1 Do construction occupational health and safety in accordance with Section 01 35 29.06 - Health and Safety Requirements.
	.2 Safety Requirements: worker protection.
	.1 Workers must wear gloves, respirators, dust masks, long sleeved clothing, eye protection, and protective clothing when applying herbicide materials.
	.2 Workers must not eat, drink or smoke while applying herbicide material.
	.3 Clean up spills of preservative materials immediately with absorbent material and safely discard to landfill.


	1.6 STORAGE AND PROTECTION
	.1 Prevent damage to fencing, trees, landscaping, natural features, bench marks, existing buildings, existing pavement, utility lines, site appurtenances, water courses, and root systems of trees which are to remain.
	.1 Repair damaged items to approval of Departmental Representative.
	.2 Replace trees designated to remain, if damaged, as directed by Departmental Representative



	Part 2 Products
	2.1 MATERIALS
	.1 Bituminous based paint of standard manufacture specially formulated for tree wounds.
	.2 Soil Material for Fill:
	.1 Excavated soil material: free of debris, roots, wood, scrap material, vegetable matter, refuse, soft unsound particles, deleterious, or objectionable materials.
	.2 Remove and store soil material for reused.



	Part 3 Execution
	3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.2 PREPARATION
	.1 Inspect site and verify with Departmental Representative items designated to remain.
	.2 Locate and protect utility lines: preserve in operating condition active utilities traversing site.
	.1 Notify Departmental Representative immediately of damage to or when unknown existing utility lines are encountered.
	.2 When utility lines which are to be removed are encountered within area of operations, notify Departmental Representative in ample time to minimize interruption of service.

	.3 Notify utility authorities before starting clearing and grubbing.
	.4 Keep roads and walks free of dirt and debris.

	3.3 APPLICATION
	.1 Manufacturer's instructions: comply with manufacturer's written recommendations or specifications, including product technical bulletins, handling, storage and installation instructions, and datasheet.

	3.4 CLEARING
	.1 Clearing includes felling, trimming, cutting of trees into sections and satisfactory disposal of trees and other vegetation designated for removal, including downed timber, snags, brush, and rubbish occurring within cleared areas.
	.2 Clear as directed by Departmental Representative, by cutting at height of not more than 300 mm above ground. In areas to be subsequently grubbed, height of stumps left from clearing operations to be not more than 300 mm above ground surface.
	.3 Cut off branches, cut down trees overhanging area cleared as directed by Departmental Representative.
	.4 Cut off unsound branches on trees designated to remain as directed by Departmental Representative.
	.5 Apply herbicide in accordance with manufacturer's label to top surface of stumps designated not to be removed.

	3.5 CLOSE CUT CLEARING
	.1 Close cut clearing to within 100 mm of ground surface.
	.2 Cut off branches, down trees, overhanging area cleared as directed by Departmental Representative.
	.3 Cut off unsound branches on trees designated to remain as directed by Departmental Representative.

	3.6 ISOLATED TREES
	.1 Cut off isolated trees as directed by Departmental Representative at height of not more than 300 mm above ground surface.
	.2 Grub out isolated tree stumps.
	.3 Prune individual trees as indicated.
	.4 Trim trees designated to be left standing within cleared areas of dead branches 4 cm or more in diameter; and trim branches to heights as indicated.
	.5 Cut limbs and branches to be trimmed close to bole of tree or main branches.
	.6 Paint cuts more than 3 cm in diameter with approved tree wound paint.

	3.7 GRUBBING
	.1 Remove and dispose of roots larger than 7.5 cm in diameter, matted roots, and designated stumps from indicated grubbing areas.
	.2 Grub out stumps and roots to not less than 300 mm below ground surface.
	.3 Grub out visible rock fragments and boulders, greater than 300 mm in greatest dimension, but less than 0.25 m3.
	.4 Fill depressions made by grubbing with suitable material and to make new surface to conform with existing adjacent surface of ground.

	3.8 REMOVAL AND DISPOSAL
	.1 Remove cleared and grubbed materials to disposal area designated by Departmental Representative.
	.2 Cut timber greater than 125 mm diameter to 500 mm lengths and stockpile as indicated. Stockpiled timber becomes property of Departmental Representative.
	.3 Dispose of cleared and grubbed materials by burning.
	.4 Burn only in area designated by Departmental Representative. Burn under constant care of competent watchmen, at such times and so that surrounding vegetation, adjacent property or anything to remain will not be jeopardized.
	.5 Chip and stockpile cleared and grubbed vegetative material on site as directed by Departmental Representative.
	.6 Remove diseased trees identified by Departmental Representative and dispose of this material to approval of Departmental Representative.

	3.9 FINISHED SURFACE
	.1 Leave ground surface in condition suitable for immediate stripping of topsoil to approval of Departmental Representative.

	3.10 CLEANING
	.1 Proceed in accordance with Section 01 74 11 - Cleaning.
	.2 On completion and verification of performance of installation, remove surplus materials, excess materials, rubbish, tools and equipment.



	311413
	Part 1 General
	1.1 REFERENCES
	.1 U.S. Environmental Protection Agency (EPA)/Office of Water
	.1 EPA 832R92005, Storm Water Management for Construction Activities: Developing Pollution Prevention Plans and Best Management Practices.



	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.2 STRIPPING OF TOPSOIL
	.1 Ensure that procedures are conducted in accordance with applicable Municipal requirements.
	.2 Remove topsoil before construction procedures commence to avoid compaction of topsoil.
	.3 Handle topsoil only when it is dry and warm.
	.4 Remove vegetation from targeted areas by non-chemical means and dispose of stripped vegetation by alternative disposal.
	.5 Remove brush from targeted area by non-chemical means and dispose of through alternative disposal.
	.6 Strip topsoil by scraper to depths as directed by Departmental Representative.
	.1 Avoid mixing topsoil with subsoil.

	.7 Pile topsoil by mechanical hoe in berms in locations as directed by Departmental Representative
	.1 Stockpile height not to exceed 2.5m.

	.8 Dispose of unused topsoil for later use in location as indicated by Departmental Representative.
	.9 Protect stockpiles from contamination and compaction.
	.10 Cover topsoil that has been piled for long term storage, with trefoil or grass to maintain agricultural potential of soil.

	3.3 PREPARATION OF GRADE
	.1 Verify that grades are correct and notify Departmental Representative if discrepancies occur do not begin work until instructed by.
	.1 Grade area only when soil is dry to lessen soil compaction.
	.2 Grade soil establishing natural contours and eliminating uneven areas and low spots, ensuring positive drainage.


	3.4 PLACING OF TOPSOIL
	.1 Place topsoil only after Departmental Representative has accepted subgrade.
	.2 Spread topsoil during dry conditions in uniform layers not exceeding 250 mm, over unfrozen subgrade free of standing water.
	.3 Establish traffic patterns for equipment to prevent driving on topsoil after it has been spread to avoid compaction.
	.4 Cultivate soil following spreading procedures.

	3.5 SUB-SOILING
	.1 Apply sub-soil, following spreading and cultivating procedures to designated areas to improve drainage and agricultural potential of soil.
	.2 Work sub-soil area following natural grade contour lines, with vibrating sub-soiler to depth of 40 cm.
	.3 Cross sub-soil the area following the first pass.
	.4 Cultivate the soil with a chain harrow to de-clod the soil.

	3.6 CLEANING
	.1 Proceed in accordance with Section 01 74 11 - Cleaning.
	.2 On completion and verification of performance of installation, remove surplus materials, excess materials, rubbish, tools and equipment.



	312333.01
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 05 16 - Aggregate Materials
	.2 Section 31 32 19.01 – Geotextiles
	.3 Section 33 11 16 - Site Water Utility Distribution Piping
	.4 Section 33 31 13 - Public Sanitary Utility Sewerage Piping

	1.2 MEASUREMENT PROCEDURES
	.1 Excavated materials will be measured in cubic metres in their original location.
	.1 Common excavation quantities measured will be actual volume removed within following limits:
	.1 Width for trench excavation as indicated.
	.2 Width for excavation for structures as indicated.
	.3 Depth from ground elevation, surface of pavement, or surface of sidewalk immediately prior to excavation, to elevation as indicated as by Departmental Representative.

	.2 Rock quantities measured will be actual volume removed within following limits:
	.1 Width for trench excavation as indicated.
	.2 Width for excavation for structures to be bounded by vertical planes up to 500 mm outside of and parallel to neat lines of footings as indicated.
	.3 Depth from rock surface elevations immediately prior to excavation, to elevation as indicated.
	.4 Where design elevation is less than 300 mm below original rock surface, depth will be considered to be 300 mm below original rock surface.
	.5 Volume of individual boulders and rock fragments will be determined by measuring three maximum mutually perpendicular dimensions.


	.2 Sheeting and bracing left in place on direction of Departmental Representative will be measured in square metres of surface area of plane surface of sheeting.
	.3 Shoring, bracing, cofferdams, underpinning and de-watering of excavation will not be measured separately for payment.
	.4 Backfilling to authorized excavation limits will be measured in cubic metres compacted in place for each type of material specified.
	.5 Placing and spreading of topsoil will be measured for payment in cubic metres calculated from cross sections taken in area of excavation from original location.
	.1 If double handling of topsoil is directed by Departmental Representative (stockpiling and later placing), then quantities will be measured twice; on excavation from original location and on excavation from stockpile.


	1.3 REFERENCES
	.1 American Society for Testing and Materials International (ASTM)
	.1 ASTM C117, Standard Test Method for Material Finer than 0.075 mm (No.200) Sieve in Mineral Aggregates by Washing.
	.2 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.3 ASTM D422-63, Standard Test Method for Particle-Size Analysis of Soils.
	.4 ASTM D698, Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400 ft-lbf/ft3) (600 kN-m/m3).
	.5 ASTM D1557, Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3) (2,700 kN-m/m3).
	.6 ASTM D4318, Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of Soils.

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8.0-GP-2M Sieves, Testing, Woven Wire, Metric.
	.2 .

	.3 Canadian Standards Association (CSA International)
	.1 CAN/CSA-A3000, Cementitious Materials Compendium (Consists of A3001, A3002, A3003, A3004 and A3005).
	.1 CSA-A3001, Cementitious Materials for Use in Concrete.

	.2 CSA-A23.1/A23.2, Concrete Materials and Methods of Concrete Construction/Methods of Test and Standard Practices for Concrete.


	1.4 DEFINITIONS
	.1 Excavation classes: two classes of excavation will be recognized; common excavation and rock excavation.
	.1 Rock : solid material in excess of 1.00 m3 and which cannot be removed by means of heavy duty mechanical excavating equipment with  0.95 to 1.15  m3 bucket. Frozen material not classified as rock.
	.2 Common excavation: excavation of materials of whatever nature, which are not included under definitions of rock excavation.

	.2 Unclassified excavation: excavation of deposits of whatever character encountered in Work.
	.3 Topsoil:
	.1 Material capable of supporting good vegetative growth and suitable for use in top dressing, landscaping and seeding.
	.2 Material reasonably free from subsoil, clay lumps, brush, objectionable weeds, and other litter, and free from cobbles, stumps, roots, and other objectionable material larger than 25 millimeters in any dimension.

	.4 Waste material: excavated material unsuitable for use in Work or surplus to requirements.
	.5 Borrow material: material obtained from locations outside area to be graded, and required for construction of fill areas or for other portions of Work.
	.6 Recycled fill material: material, considered inert, obtained from alternate sources and engineered to meet requirements of fill areas.
	.7 Unsuitable materials:
	.1 Weak, chemically unstable, and compressible materials.
	.2 Frost susceptible materials:
	.1 Fine grained soils with plasticity index less than 10 when tested to ASTM D4318, and gradation within limits specified when tested to  ASTM D422, ASTM C136 : Sieve sizes to CAN/CGSB-8.0-GP-2M
	.2 Table:
	.3 Coarse grained soils containing more than 20% by mass passing 0.075 mm sieve.


	.8 Unshrinkable fill: very weak mixture of cement, concrete aggregates and water that resists settlement when placed in utility trenches, and capable of being readily excavated.

	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Quality Control: in accordance with Section 01 45 00 - Quality Control:
	.1 Submit condition survey of existing conditions as described in EXISTING CONDITIONS article of this Section.
	.2 Submit for review by Departmental Representative proposed dewatering methods as described in PART 3 of this Section.
	.3 Submit to Departmental Representative written notice at least 7 days prior to excavation work, to ensure cross sections are taken.
	.4 Submit to Departmental Representative written notice when bottom of excavation is reached.
	.5 Submit to Departmental Representative testing and inspection results as described in PART 3 of this Section.

	.3 Preconstruction Submittals:
	.1 Submit construction equipment list for major equipment to be used in this section prior to start of Work.
	.2 Submit records of underground utility locates, indicating: location plan of existing utilities as found in field, clearance record from utility authority and location plan of relocated and abandoned services, as required.

	.4 Samples:
	.1 Submit samples in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Inform Departmental Representative at least 4 weeks prior to beginning Work, of proposed source of fill materials and provide access for sampling.
	.3 Submit 70 kg samples of type of fill specified including representative samples of excavated material.
	.4 Ship samples prepaid to Departmental Representative in tightly closed containers to prevent contamination and exposure to elements.


	1.6 EXISTING CONDITIONS
	.1 Buried services:
	.1 Before commencing work verify location of buried services on and adjacent to site.
	.2 Arrange with appropriate authority for relocation of buried services that interfere with execution of work: pay costs of relocating services.
	.3 Remove obsolete buried services within 2 m of foundations: cap cut-offs.
	.4 Size, depth and location of existing utilities and structures as indicated are for guidance only. Completeness and accuracy are not guaranteed.
	.5 Prior to beginning excavation Work, notify applicable Departmental Representative to establish location and state of use of buried utilities and structures. Departmental Representative to clearly mark such locations to prevent disturbance during Work.
	.6 Confirm locations of buried utilities by careful soil hydrovac methods.
	.7 Maintain and protect from damage, water, sewer, gas, electric, telephone and other utilities and structures encountered.
	.8 Where utility lines or structures exist in area of excavation, obtain direction of Departmental Representative before removing or re-routing. Costs for such Work to be paid by Departmental Representative.
	.9 Record location of maintained, re-routed and abandoned underground lines.
	.10 Confirm locations of recent excavations adjacent to area of excavation.

	.2 Existing buildings and surface features:
	.1 Conduct, with Departmental Representative, condition survey of existing buildings, trees and other plants, lawns, fencing, service poles, wires, rail tracks, pavement, survey bench marks and monuments which may be affected by Work.
	.2 Protect existing buildings and surface features from damage while Work is in progress. In event of damage, immediately make repair as directed by Departmental Representative.
	.3 Where required for excavation, cut roots or branches as directed by Departmental Representative in accordance with Section 32 01 90.33 - Tree and Shrub Preservation.



	Part 2 Products
	2.1 MATERIALS
	.1 Type 1 and Type 2 fill: properties to Section 31 05 16 - Aggregate Materials and the following requirements:
	.1 Crushed, pit run or screened stone, gravel or sand.
	.2 Gradations to be within limits specified when tested to ASTM C117. Sieve sizes to CAN/CGSB—GP-2M.
	.3 Table:

	.2 Type 3 fill: selected material from excavation or other sources, approved by Departmental Representative for use intended, unfrozen and free from rocks larger than 75 mm, cinders, ashes, sods, refuse or other deleterious materials.
	.3 Unshrinkable fill: proportioned and mixed to provide:
	.1 Maximum compressive strength of 0.4 MPa at 28 days.
	.2 Maximum cement content of 25 kg/m3 to CSA-A3001, Type GU.
	.3 Minimum strength of 0.07MPa at 24 h.
	.4 Concrete aggregates: to CSA-A23.1/A23.2.
	.5 Cement: Type GU.
	.6 Slump: 75 to 150 mm.

	.4 Shearmat: honeycomb type bio-degradable cardboard 100 mm thick, treated to provide sufficient structural support for poured concrete until concrete cured.
	.5 Geotextiles: to Section 31 32 19.01 - Geotextiles.


	Part 3 Execution
	3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.2 SITE PREPARATION
	.1 Remove obstructions, ice and snow, from surfaces to be excavated within limits indicated.
	.2 Cut pavement or sidewalk neatly along limits of proposed excavation in order that surface may break evenly and cleanly in accordance with Section 02 41 13 - Selective Site Demolition.

	3.3 PREPARATION/PROTECTION
	.1 Protect existing features in accordance with Section 01 56 00 - Temporary Barriers and Enclosures and applicable local regulations.
	.2 Keep excavations clean, free of standing water, and loose soil.
	.3 Where soil is subject to significant volume change due to change in moisture content, cover and protect to Departmental Representative approval.
	.4 Protect natural and man-made features required to remain undisturbed. Unless otherwise indicated or located in an area to be occupied by new construction, protect existing trees from damage.
	.5 Protect buried services that are required to remain undisturbed.

	3.4 STRIPPING OF TOPSOIL
	.1 Begin topsoil stripping of areas as directed Departmental Representative after area has been cleared of brush, weeds, and grasses and removed from site.
	.2 Strip topsoil to depths as indicated Departmental Representative.
	.1 Do not mix topsoil with subsoil.

	.3 Stockpile in locations as directed by Departmental Representative.
	.1 Stockpile height not to exceed 2 m and should be protected from erosion.

	.4 Dispose of unused topsoil as directed by Departmental Representative.

	3.5 STOCKPILING
	.1 Stockpile fill materials in areas designated by Departmental Representative.
	.1 Stockpile granular materials in manner to prevent segregation.

	.2 Protect fill materials from contamination.
	.3 Implement sufficient erosion and sediment control measures to prevent sediment release off construction boundaries and into water bodies.

	3.6 DEWATERING AND HEAVE PREVENTION
	.1 Keep excavations free of water while Work is in progress.
	.2 Provide for Departmental Representative review and approval details of proposed dewatering or heave prevention methods, including dikes, well points, and sheet pile cut-offs.
	.3 Avoid excavation below groundwater table if quick condition or heave is likely to occur.
	.1 Prevent piping or bottom heave of excavations by groundwater lowering, sheet pile cut-offs, or other means.

	.4 Protect open excavations against flooding and damage due to surface run-off.
	.5 Dispose of water in accordance with Section 01 35 43 - Environmental Proceduresand in] manner not detrimental to public and private property, or portion of Work completed or under construction.
	.1 Provide and maintain temporary drainage ditches and other diversions outside of excavation limits.


	3.7 EXCAVATION
	.1 Advise Departmental Representative at least 7 days in advance of excavation operations for initial cross sections to be taken.
	.2 Excavate to lines, grades, elevations and dimensions as indicated by Departmental Representative.
	.3 Remove concrete, masonry, paving, walks, demolished foundations and rubble and other obstructions encountered during excavation in accordance with Section 02 41 13 - Selective Site Demolition.
	.4 Excavation must not interfere with bearing capacity of adjacent foundations.
	.5 Do not disturb soil within branch spread of trees or shrubs that are to remain.
	.1 If excavating through roots, excavate by hand and cut roots with sharp axe or saw.

	.6 For trench excavation, unless otherwise authorized by Departmental Representative in writing, do not excavate more than 30 m of trench in advance of installation operations and do not leave open more than 15 m at end of day's operation.
	.7 Keep excavated and stockpiled materials safe distance away from edge of trench as directed by Departmental Representative.
	.8 Restrict vehicle operations directly adjacent to open trenches.
	.9 Dispose of surplus and unsuitable excavated material in approved location off site.
	.10 Do not obstruct flow of surface drainage or natural watercourses.
	.11 Earth bottoms of excavations to be undisturbed soil, level, free from loose, soft or organic matter.
	.12 Notify Departmental Representative when bottom of excavation is reached.
	.13 Obtain Departmental Representative approval of completed excavation.
	.14 Remove unsuitable material from trench bottom including those that extend below required elevations to extent and depth as directed by Departmental Representative.
	.15 Correct unauthorized over-excavation as follows:
	.1 Fill under bearing surfaces and footings with fill concrete or Type 2 fill compacted to not less than 100% of corrected Standard Proctor maximum dry density in accordance with Section 31 05 10 - Corrected Maximum Dry Density for Fill.
	.2 Fill under other areas with Type 2 fill compacted to not less than 98 % of corrected Standard Proctor maximum dry density in accordance with Section 31 05 10 - Corrected Maximum Dry density fir Fill.

	.16 Hand trim, make firm and remove loose material and debris from excavations.
	.1 Where material at bottom of excavation is disturbed, compact foundation soil to density at least equal to undisturbed soil.
	.2 Clean out rock seams and fill with concrete mortar or grout to approval of Departmental Representative.

	.17 Install geotextiles in accordance with Section 31 32 19.01 - Geotextiles.

	3.8 FILL TYPES AND COMPACTION
	.1 Use types of fill as indicated or specified below. Compaction densities are percentages of maximum densities obtained from ASTM D698 in accordance with Section 31 05 10 - Corrected Maximum Dry Density for Fill.
	.1 Exterior side of perimeter walls: use Type 3 fill to subgrade level. Compact to 95% of corrected maximum dry density.
	.2 Within building area: use Type 2 to underside of base course for floor slabs. Compact to 100 % of corrected maximum dry density.
	.3 Under concrete slabs: provide 150 mm compacted thickness base course of Type 1 fill to underside of slab. Compact base course to 100 %.
	.4 Place unshrinkable fill in areas as indicated.


	3.9 BEDDING AND SURROUND OF UNDERGROUND SERVICES
	.1 Place and compact granular material for bedding and surround of underground services as indicated in Section 33 11 16 - Site Water Utility Distribution Piping and Section 33 31 13 - Public Sanitary Utility Sewerage Piping.
	.2 Place bedding and surround material in unfrozen condition.

	3.10 BACKFILLING
	.1 Do not proceed with backfilling operations until completion of following:
	.1 Departmental Representative has inspected and approved installations.
	.2 Departmental Representative has inspected and approved of construction below finish grade.
	.3 Inspection, testing, approval, and recording location of underground utilities.
	.4 Removal of concrete formwork.
	.5 Removal of shoring and bracing; backfilling of voids with satisfactory soil material.

	.2 Areas to be backfilled to be free from debris, snow, ice, water and frozen ground.
	.3 Do not use backfill material which is frozen or contains ice, snow or debris.
	.4 Place backfill material in uniform layers not exceeding 150 mm compacted thickness up to grades indicated. Compact each layer before placing succeeding layer.
	.5 Backfilling around installations:
	.1 Place bedding and surround material as specified elsewhere.
	.2 Do not backfill around or over cast-in-place concrete within 24 hours after placing of concrete.
	.3 Place layers simultaneously on both sides of installed Work to equalize loading. Difference not to exceed 0.3 m.
	.4 Where temporary unbalanced earth pressures are liable to develop on walls or other structures:
	.1 Permit concrete to cure for minimum 14 days or until it has sufficient strength to withstand earth and compaction pressure and approval obtained from Departmental Representative:
	.2 If approved by Departmental Representative, erect bracing or shoring to counteract unbalance, and leave in place until removal is approved by Departmental Representative.


	.6 Place unshrinkable fill in areas as indicated.
	.7 Consolidate and level unshrinkable fill with internal vibrators.
	.8 Install drainage system in backfill as directed by Departmental Representative.

	3.11 RESTORATION
	.1 Upon completion of Work, remove waste materials and debris in accordance to Section 01 74 21 - Construction/Demolition Waste Management and Disposal, trim slopes, and correct defects as directed by Departmental Representative.
	.2 Replace topsoil as directed by Departmental Representative.
	.3 Reinstate lawns to elevation which existed before excavation.
	.4 Reinstate pavements and sidewalks disturbed by excavation to thickness, structure and elevation which existed before excavation.
	.5 Clean and reinstate areas affected by Work as directed by Departmental Representative.
	.6 Use temporary plating to support traffic loads over unshrinkable fill for initial 24 hours.
	.7 Protect newly graded areas from traffic and erosion and maintain free of trash or debris.



	313219.01
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 23 33.01 - Excavating, Trenching and Backfilling

	1.2 MEASUREMENT AND PAYMENT
	.1 Measure geotextiles in square metres of surface covered by material. No allowance will be made for seams and overlaps.

	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM A123/A123M, Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.
	.2 ASTM D4491, Standard Test Methods for Water Permeability of Geotextiles by Permittivity.
	.3 ASTM D4595, Standard Test Method for Tensile Properties of Geotextiles by the Wide-Width Strip Method.
	.4 ASTM D4716, Standard Test Method for Determining the (In-Plane) Flow Rate Per Unit Width and Hydraulic Transmissivity of a Geosynthetic Using a Constant Head.
	.5 ASTM D4751, Standard Test Method for Determining Apparent Opening Size of a Geotextile.

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-4.2 No. 11.2, Textile Test Methods - Bursting Strength - Ball Burst Test (Extension of September 1989).
	.2 CAN/CGSB-148.1, Methods of Testing Geotextiles and Complete Geomembranes.
	.1 No.2, Methods of Testing Geosynthetics - Mass per Unit Area.
	.2 No.3, Methods of Testing Geosynthetics - Thickness of Geotextiles.
	.3 No.6.1, Methods of Testing Geotextiles and Geomembranes - Bursting Strength of Geotextiles Under No Compressive Load.
	.4 No.7.3, Methods of Testing Geotextiles and Geomembranes - Grab Tensile Test for Geotextiles.
	.5 No. 10, Methods of Testing Geosynthetics - Geotextiles - Filtration Opening Size.



	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedure.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for geotextiles and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Samples:
	.1 Submit following samples 4 weeks prior to beginning Work.
	.1 Minimum length of 2 m of roll width of geotextile.
	.2 Methods of joining.


	.4 Test and Evaluation Reports:
	.1 Submit copies of mill test data and certificate at least 4 weeks prior to start of Work.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Storage and Handling Requirements:
	.1 Store materials off ground, in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect geotextiles from direct sunlight and UV rays.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 MATERIAL
	.1 Geotextile: woven synthetic fibre fabric, supplied in rolls.
	.1 Composed of: minimum 85% by mass of polypropylene or polyester with inhibitors added to base plastic to resist deterioration by ultra-violet and heat exposure or 60 days.

	.2 Physical properties:
	.3 Factory seams: sewn in accordance with manufacturer's recommendations.
	.4 Thread for sewn seams: equal or better resistance to chemical and biological degradation than geotextile.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for geotextile material installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 INSTALLATION
	.1 Place geotextile material by unrolling onto graded surface in orientation, manner and locations indicated and retain in position with sandbags.
	.2 Place geotextile material smooth and free of tension stress, folds, wrinkles and creases.
	.3 Place geotextile material on sloping surfaces in one continuous length from toe of slope to upper extent of geotextile.
	.4 Overlap each successive strip of geotextile 600 mm over previously laid strip.
	.5 Protect installed geotextile material from displacement, damage or deterioration before, during and after placement of material layers.
	.6 After installation, cover with overlying layer within 24 hours of placement.
	.7 Replace damaged or deteriorated geotextile to approval of Departmental Representative.
	.8 Place and compact soil layers in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.

	3.3 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.4 PROTECTION
	.1 Vehicular traffic not permitted directly on geotextile.




	Division 32
	321116.01.small format
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 05 16 - Aggregate Materials.

	1.2 MEASUREMENT AND PAYMENT
	.1 Measure granular sub-base in measured in place by cross section and calculated by average end area method of material incorporated into Work and accepted by Departmental Representative.

	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM C117, Standard Test Methods for Material Finer Than 0.075 mm Sieve in Mineral Aggregates by Washing.
	.2 ASTM C131, Standard Test Method for Resistance to Degradation of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.
	.3 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.4 ASTM D422, Standard Test Method for Particle-Size Analysis of Soils.
	.5 ASTM D698, Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400ft-lbf/ft3) (600kN-m/m3).
	.6 ASTM D1557, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000ft-lbf/ft3) (2,700kN-m/m3).
	.7 ASTM D1883, Standard Test Method for CBR (California Bearing Ratio) of Laboratory Compacted Soils.
	.8 ASTM D4318, Standard Test Methods for Liquid Limit, Plastic Limit and Plasticity Index of Soils.

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M Sieves, Testing, Woven Wire, Metric.


	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.1 .


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements.
	.2 Storage and Handling Requirements:
	.1 Store materials in accordance with manufacturer's recommendations.
	.2 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 MATERIALS
	.1 Granular sub-base material:  in accordance with Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Crushed, pit run or screened stone, gravel or sand.
	.2 Gradations to be within limits specified when tested to ASTM C-136 and ASTM C117.  Sieve sizes to CAN/CGSB-8-GP-2M
	.3 Table
	.4 Other properties as follows:
	.1 Liquid Limit:  to ASTM D4318, Maximum 25.
	.2 Plasticity Index:  to ASTM D4318, Maximum 6.
	.3 Los Angeles degradation:  to ASTM C131.
	.1 Maximum loss by mass:  45 %.





	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions:  verify conditions of substrate previously installed under other Sections or Contracts are acceptable for granular sub-base  installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PREPARATION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.


	3.3 PLACING
	.1 Place granular sub-base after subgrade is inspected and approved by Departmental Representative.
	.2 Construct granular sub-base to depth and grade in areas indicated.
	.3 Ensure no frozen material is placed.
	.4 Place material only on clean unfrozen surface, free from snow or ice.
	.5 Begin spreading sub-base material on crown line or high side of one-way slope.
	.6 Place granular sub-base materials using methods which do not lead to segregation or degradation.
	.7 For spreading and shaping material, use spreader boxes having adjustable templates or screeds which will place material in uniform layers of required thickness.
	.8 Place material to full width in uniform layers not exceeding 150 mm compacted thickness.
	.1 Departmental Representative may authorize thicker lifts if specified compaction can be achieved.

	.9 Shape each layer to smooth contour and compact to specified density before succeeding layer is placed.
	.10 Remove and replace portion of layer in which material has become segregated during spreading.

	3.4 COMPACTION
	.1 Compaction equipment to be capable of obtaining required material densities.
	.2 Compact to density of not less than 98% maximum dry density in accordance with ASTM D698.
	.3 Shape and roll alternately to obtain smooth, even and uniformly compacted sub-base.
	.4 Apply water as necessary during compaction to obtain specified density.
	.5 In areas not accessible to rolling equipment, compact to specified density with mechanical tampers approved by Departmental Representative.
	.6 Correct surface irregularities by loosening and adding or removing material until surface is within specified tolerance.

	3.5 PROOF ROLLING
	.1 For proof rolling use standard roller of 45400 kg gross mass with four pneumatic tires each carrying 11350 kg and inflated to 620 kPa.  Four tires arranged abreast with centre to centre spacing of 730 mm maximum.
	.2 Obtain written approval from Departmental Representative to use non standard proof rolling equipment.
	.3 Proof roll at level in sub-base as indicated.
	.1 If non standard proof rolling equipment is approved, Departmental Representative will determine level of proof rolling.

	.4 Make sufficient passes with proof roller to subject every point on surface to three separate passes of loaded tire.
	.5 Where proof rolling reveals areas of defective subgrade:
	.1 Remove sub-base and subgrade material to depth and extent as directed by Departmental Representative.
	.2 Backfill excavated subgrade with [sub-base material and compact in accordance with this section.
	.3 Replace sub-base material and compact.

	.6 Where proof rolling reveals areas of defective sub-base, remove and replace in accordance with this section at no extra cost.

	3.6 CLEANING
	.1 Progress Cleaning:  clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning:  upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.7 SITE TOLERANCES
	.1 Finished sub-base surface to be within 10 mm of elevation as indicated but not uniformly high or low.

	3.8 PROTECTION
	.1 Maintain finished sub-base in condition conforming to this section until succeeding base is constructed, or until granular sub-base is accepted by Departmental Representative.



	321123
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 05 16 – Aggregate Materials
	.2 Section 32 11 16.01- Granular Sub-Base

	1.2 MEASUREMENT AND PAYMENT
	.1 Measure granular base in measured in place by cross section and calculated by average end area method of material incorporated into Work and accepted in writing by Departmental Representative.

	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM C117, Standard Test Methods for Material Finer Than 0.075 mm (No. 200) Sieve in Mineral Aggregates by Washing.
	.2 ASTM C131, Standard Test Method for Resistance to Degradation of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.
	.3 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.4 ASTM D698, Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400ft-lbf/ft3) (600kN-m/m3).
	.5 ASTM D1557, Test Method for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000ft-lbf/ft3) (2,700kN-m/m3).
	.6 ASTM D1883, Standard Test Method for CBR (California Bearing Ratio) of Laboratory Compacted Soils.
	.7 ASTM D4318, Standard Test Methods for Liquid Limit, Plastic Limit and Plasticity Index of Soils.

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M, Sieves, Testing, Woven Wire, Metric.


	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Sustainable Design Submittals:
	.1 Erosion and Sedimentation Control: submit copy of erosion and sedimentation control plan in accordance with authorities having jurisdiction.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 31 05 16 - Aggregate Materials.


	Part 2 Products
	2.1 MATERIALS
	.1 Granular base: material in accordance with Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Crushed stone or gravel.
	.2 Gradations to be within limits specified when tested to ASTM C136 ASTM C117. Sieve sizes to CAN/CGSB-8-GP-2M.
	.1 Gradation Method #1 to:
	.2 Material to level surface depressions to meet gradation (2) limits in accordance with Method #1.
	.3 Liquid limit: to ASTM D4318, maximum 25
	.4 Plasticity index: to ASTM D4318, maximum 6.
	.5 Los Angeles degradation: to ASTM C131. Max. % loss by weight: 45




	Part 3 Execution
	3.1 PREPARATION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.


	3.2 PLACEMENT AND INSTALLATION
	.1 Place granular base after subgrade surface is inspected and approved in writing by Departmental Representative
	.2 Placing:
	.1 Construct granular base to depth and grade in areas indicated.
	.2 Ensure no frozen material is placed.
	.3 Place material only on clean unfrozen surface, free from snow and ice.
	.4 Begin spreading base material on crown line or on high side of one-way slope.
	.5 Place material using methods which do not lead to segregation or degradation of aggregate.
	.6 Place material to full width in uniform layers not exceeding 150 mm compacted thickness.
	.1 Departmental Representative may authorize thicker lifts (layers) if specified compaction can be achieved.

	.7 Shape each layer to smooth contour and compact to specified density before succeeding layer is placed.
	.8 Remove and replace that portion of layer in which material becomes segregated during spreading.

	.3 Compaction Equipment:
	.1 Ensure compaction equipment is capable of obtaining required material densities.

	.4 Compacting:
	.1 Compact to density not less than 98% maximum dry density to ASTM D698.
	.2 Shape and roll alternately to obtain smooth, even and uniformly compacted base.
	.3 Apply water as necessary during compacting to obtain specified density.
	.4 In areas not accessible to rolling equipment, compact to specified density with mechanical tampers approved in writing by Departmental Representative.
	.5 Correct surface irregularities by loosening and adding or removing material until surface is within specified tolerance.

	.5 Proof rolling:
	.1 For proof rolling use standard roller of 45400 kg gross mass with four pneumatic tires each carrying 11350 kg and inflated to 620 kPa. Four tires arranged abreast with centre to centre spacing of 730 mm.
	.2 Obtain written approval from Departmental Representative to use non standard proof rolling equipment.
	.3 Proof roll at level in granular base as indicated.
	.1 If use of non standard proof rolling equipment is approved, Departmental Representative to determine level of proof rolling.

	.4 Make sufficient passes with proof roller to subject every point on surface to three separate passes of loaded tire.
	.5 Where proof rolling reveals areas of defective subgrade:
	.1 Remove base, sub-base and subgrade material to depth and extent as directed by Departmental Representative.
	.2 Backfill excavated subgrade with common material and compact in accordance with Section sub-base material and compact in accordance with Section  32 11 16.01 - Granular Sub-Base.
	.3 Replace sub-base material and compact in accordance with Section 32 11 16.01 - Granular Sub-base.
	.4 Replace base material and compact in accordance with this Section.

	.6 Where proof rolling reveals defective base or sub-base, remove defective materials to depth and extent as directed by Departmental Representative and replace with new materials in accordance with Section 32 11 16.01 - Granular Sub-base and this sec...


	3.3 SITE TOLERANCES
	.1 Finished base surface to be within plus or minus 10 mm of established grade and cross section but not uniformly high or low.

	3.4 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.5 PROTECTION
	.1 Maintain finished base in condition conforming to this Section until succeeding material is applied or until acceptance by Departmental Representative.



	321216.02
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 05 16 - Aggregate Materials.

	1.2 MEASUREMENT AND PAYMENT
	.1 Asphalt concrete pavement including granular base and sub-base will be measured in square metres of asphalt surface in place.

	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM C88, Standard Test Method for Soundness of Aggregates by Use of Sodium Sulphate or Magnesium Sulphate.
	.2 ASTM C117, Standard Test Method for Material Finer Than 0.075 (No. 200) mm Sieve in Mineral Aggregates by Washing.
	.3 ASTM C123, Standard Test Method for Lightweight Particles in Aggregate.
	.4 ASTM C127, Standard Test Method for Density, Relative Density (Specific Gravity), and Absorption of Coarse Aggregate.
	.5 ASTM C128, Standard Test Method for Density, Relative Density (Specific Gravity), and Absorption of Fine Aggregate.
	.6 ASTM C131, Standard Test Method for Resistance to Degradation of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.
	.7 ASTM C136, Standard Method for Sieve Analysis of Fine and Coarse Aggregates.
	.8 ASTM D698, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400 ft-lbf/ft3) (600 kN-m/m3).
	.9 ASTM D995, Standard Specification for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving Mixtures.
	.10 ASTM D1557, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3) (2,700 kN-m/m3).
	.11 ASTM D1559, Test Method for Resistance to Plastic Flow of Bituminous Mixtures Using Marshall Apparatus.
	.12 ASTM D2419, Standard Test Method for Sand Equivalent Value of Soils and Fine Aggregate.
	.13 ASTM D3203, Standard Test Method for Percent Air Voids in Compacted Dense and Open Bituminous Paving Mixtures.
	.14 ASTM D4318, Standard Test Method for Liquid Limit, Plastic Limit and Plasticity Index of Soils.
	.15 ASTM D4791, Standard Test Method for Flat Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate.

	.2 Asphalt Institute (AI)
	.1 AI MS-2, Mix Design Methods for Asphalt Concrete and Other Hot-Mix Types.

	.3 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M, Sieves Testing, Woven Wire, Metric.


	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for asphalt paving mix, aggregate, and coatings and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Samples:
	.1 Submit asphalt concrete mix design for review and approval.
	.2 Inform Departmental Representative of proposed source of aggregates and provide access for sampling at least 4 weeks prior to commencing work.
	.3 Submit samples of following materials proposed for use at least 4 weeks prior to commencing work:
	.1 One 5 L container of asphalt cement.


	.4 Test and Evaluation Reports:
	.1 Materials to be tested by accredited testing laboratory, approved by Departmental Representative.
	.2 Submit test certificates showing suitability of materials at least 4 weeks prior to commencing work.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Storage and Handling Requirements:
	.1 Store materials in accordance with manufacturer's recommendations.
	.2 Store and protect aggregate from damage.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 MATERIALS
	.1 Granular base and sub-base material: to Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Crushed or screened stone, gravel or sand.
	.2 Gradations: within limits specified when tested to ASTM C136 and ASTM C117. Sieve sizes to CAN/CGSB-8-GP-2M.
	.3 Table:
	.4 Granular base aggregates:
	.1 Crushed particles: at least 60% of particles by mass retained on 5 mm sieve to have at least 2 freshly fractured face.
	.2 Liquid limit: to ASTM D4318, maximum 25.
	.3 Plasticity index: to ASTM D4318, maximum 6.


	.2 Asphalt concrete aggregates:
	.1 Coarse aggregate is aggregate retained on 5 mm sieve and fine aggregate is aggregate passing 5 mm sieve when tested to ASTM C117.
	.2 When dryer drum plant or plant without hot screening is used, process fine aggregate through 5 mm sieve and stockpile separately from coarse aggregate.
	.3 Separate stock piles for coarse and fine aggregate are not required for sheet asphalt.
	.4 Do not use aggregates having known polishing characteristics in mixes for surface courses.
	.5 Aggregate: material to Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Crushed stone or gravel.
	.2 Gradations to be within limits specified when tested to ASTM C136 and ASTM C117. Sieve sizes to CAN/CGSB-8-GP-2M.
	.3 Table:
	.4 Sand equivalent: to ASTM D2419, Minimum 45.
	.5 Magnesium Sulphate soundness: to ASTM C88. Max % loss by weight: coarse aggregate 12, fine aggregate 12.
	.6 Los Angeles Degradation: to ASTM C131. Max % loss by weight: coarse aggregate, 32.
	.7 Absorption: to ASTM C127. Max % by weight: coarse aggregate, 1.75.
	.8 Lightweight particles: to ASTM C123. Max % by mass, with less than 1.95. Relative density (formally Specific Gravity): 1.5.
	.9 Flat and elongated particles: to ASTM D4791, (with length to thickness ratio greater than 5): Max % by weight: coarse aggregate, 10.
	.10 Regardless of compliance with specified physical requirements, fine aggregates may be accepted or rejected on basis of past field performance.


	.3 Mineral filler for asphalt concrete:
	.1 Finely ground particles of limestone, hydrated lime, Portland cement or other approved non-plastic mineral matter, thoroughly dry and free from lumps.
	.2 Add mineral filler when necessary to meet job mix aggregate gradation or as directed by Departmental Representative to improve mix properties.

	.4 Asphalt cement: to PG 58-31.
	.5 Asphalt prime: to SS-1
	.6 Sand blotter: clean granular material passing 5 mm sieve and free from organic matter or other deleterious materials.

	2.2 EQUIPMENT
	.1 Pavers: mechanical self-powered pavers capable of spreading mix within specified tolerances, true to line, grade and crown indicated.
	.2 Rollers: sufficient number of rollers of type and weight to obtain specified density of compacted mix.
	.3 Vibratory rollers for parking lots and driveways:
	.1 Minimum drum diameter: 750 mm.
	.2 Maximum amplitude of vibration (machine setting): 0.5  mm for lifts less than 40 mm thick.

	.4 Haul trucks: of sufficient number and of adequate size, speed and condition to ensure orderly and continuous operation and as follows:
	.1 Boxes with tight metal bottoms.
	.2 Covers of sufficient size and weight to completely cover and protect asphalt mix when truck fully loaded.
	.3 In cool weather or for long hauls, insulate entire contact area of each truck box.

	.5 Suitable hand tools.

	2.3 MIX DESIGN
	.1 Mix design to AI MS-2.
	.2 Job mix formula to be provided and approved by Departmental Representative.
	.3 Design of mix: by Marshall method to requirements below:
	.1 Compaction blows on each face of test specimens: 50.
	.2 Mix physical requirements:
	.3 Measure physical requirements as follows:
	.1 Marshall load and flow value: to ASTM D1559.
	.2 Compute void properties on basis of bulk specific gravity of aggregate to ASTM C127 and ASTM C128. Make allowance for volume of asphalt absorbed into pores of aggregate.
	.3 Air voids: to ASTM D3203.
	.4 Voids in mineral aggregate: to AI MS-2, chapter 4.
	.5 Index of Retained Stability: measure in accordance with Section 32 12 10 - Marshall Immersion Test for Bitumen.

	.4 Do not change job-mix without prior approval of Departmental Representative. When change in material source proposed, new job-mix formula will be provided to be approved by Departmental Representative.
	.5 Return plant dust collected during processing to mix in quantities acceptable to Departmental Representative.



	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for asphalt paving installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 SUBGRADE PREPARATION AND INSPECTION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	.2 Obtain written approval of subgrade by Departmental Representative before placing granular sub-base.

	3.3 GRANULAR SUB-BASE AND GRANULAR BASE
	.1 Place granular base and sub-base material on clean unfrozen surface, free from snow and ice.
	.2 Place granular base and sub-base to compacted thicknesses as indicated. Do not place frozen material.
	.3 Place in layers not exceeding 150 mm compacted thickness. Compact to density not less than 98 % maximum dry density in accordance with ASTM D698.
	.4 Finished base surface to be within 10 mm of specified grade, but not uniformly high or low.

	3.4 ASPHALT PRIME
	.1 Cutback asphalt:
	.1 Apply cutback asphalt prime to granular base, at rate directed by Departmental Representative but do not exceed 2.2 L/m2.
	.2 Apply on dry surface, unless otherwise directed by Departmental Representative.

	.2 Emulsified asphalt:
	.1 Dilute asphalt emulsion with clean water at 1:1 ratio for application. Mix thoroughly by pumping or other method approved in writing by Departmental Representative.
	.2 Apply diluted asphalt emulsion at rate directed by Departmental Representative but do not exceed 5 L/m2.
	.3 Apply on damp surface unless directed by Departmental Representative.

	.3 Do not apply primer when air temperature is below 5 degrees C or when rain is forecast within 2 hours.
	.4 If asphalt prime fails to cure within 24 hours, spread sand blotter material in amounts required to absorb excess material. Sweep and remove excess blotter material.

	3.5 PLANT AND MIXING REQUIREMENTS
	.1 In accordance with ASTM D995.

	3.6 ASPHALT CONCRETE PAVING
	.1 Obtain written approval of primer from Departmental Representative before placing asphalt mix.
	.2 Place asphalt mix only when base or previous course is dry and air temperature is above 5 degrees C.
	.3 Place asphalt concrete in one lift.
	.4 Minimum 135 degrees C mix temperature required when spreading.
	.5 Maximum 160 degrees C mix temperature permitted at any time.
	.6 Compact each course with roller as soon as it can support roller weight without undue cracking or displacement.
	.7 Compact parking lot and driveway asphalt concrete to density not less than 98 % of density obtained with Marshall specimens prepared in accordance with ASTM D1559 from samples of mix being used. Roll until roller marks are eliminated.
	.8 Keep roller speed slow enough to avoid mix displacement and do not stop roller on fresh pavement.
	.9 Moisten roller wheels with water to prevent pick up of material.
	.10 Compact mix with hot tampers or other equipment approved in writing by Departmental Representative in areas inaccessible to roller.
	.11 Finish surface to be within 10 mm of design elevation and with no irregularities greater than 10 mm in 4.5 m.
	.12 Repair areas showing checking, rippling or segregation as directed by Departmental Representative

	3.7 JOINTS
	.1 Remove surplus material from surface of previously laid strip. Do not deposit on surface of freshly laid strip.
	.2 Paint contact surfaces of existing structures such as manholes, curbs or gutters with bituminous material prior to placing adjacent pavement.
	.3 For cold joints, cut back to full depth vertical face and tack face with hot asphalt.
	.4 For longitudinal joints, overlap previously laid strip with spreader by 150 mm.

	3.8 TESTING
	.1 Inspection and testing of asphalt pavement will be carried out by designated testing laboratory in accordance with Section 01 45 00 - Quality Control.

	3.9 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.10 PROTECTION
	.1 Keep vehicular traffic off newly paved areas until paving surface temperature has cooled below 38 degrees C.
	.1 Do not permit stationary loads on pavement until 24 hours after placement.

	.2 Provide access to buildings as required.
	.1 Arrange paving schedule so as not to interfere with normal use of premises.




	321615
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 02 81 01 - Hazardous Materials
	.2 Section 01 47 15 - Sustainable Requirements: Construction.
	.3 Section 01 47 17 - Sustainable Requirements: Contractor's Verification.
	.4 Section 03 30 00 - Cast-in-Place Concrete.
	.5 Section 03 20 00 - Concrete Reinforcing
	.6 Section 31 05 16 - Aggregate Materials
	.7 Section 31 23 33.01 - Excavating, Trenching and Backfilling

	1.2 REFERENCES
	.1 American Society for Testing and Materials International (ASTM)
	.1 ASTM C117, Standard Test Method for Materials Finer than 0.075 mm (No. 200) Sieve in Mineral Aggregates by Washing.
	.2 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.3 ASTM D698, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400ft-lbf/ft3) (600 kN-m/m3).

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-3.3, Kerosene, Amend. No. 1, National Standard of Canada.
	.2 CAN/CGSB-8-GP-2M, Sieves, Testing, Woven Wire, Metric.

	.3 Canadian Standards Association (CSA International)
	.1 CSA-A23.1-A23.2, Concrete Materials and Methods of Concrete Construction/Methods of Test and Standard Practices for Concrete.


	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data: submit WHMIS MSDS in accordance with Section 02 81 01 - Hazardous Materials.
	.3 Inform Departmental Representative of proposed source of materials and provide access for sampling at least 4 weeks prior to commencing work.
	.4 If materials have been tested by accredited testing laboratory or testing laboratory approved by  Departmental Representative within previous 2 months and have passed tests equal to requirements of this specification, submit test certificates from ...


	Part 2 Products
	2.1 SUSTAINABLE REQUIREMENTS
	.1 Materials and products in accordance with Section 01 47 15 - Sustainable Requirements: Construction.
	.2 Do verification requirements in accordance with Section 01 47 17 - Sustainable Requirements: Contractor's Verification.

	2.2 MATERIALS
	.1 Concrete mixes and materials: in accordance with Section 03 30 00 - Cast-in-Place Concrete.
	.2 Reinforcing steel: in accordance with Section 03 20 00 - Concrete Reinforcing.
	.3 Curing Compound: in accordance with Section 03 30 00 - Cast-in-Place Concrete.
	.4 Granular base: material to Section 31 05 16 - Aggregate Materials following requirements:
	.1 Type 1, 2 or 3 fill.
	.2 Crushed stone or gravel.
	.3 Gradations: within limits specified when tested to ASTM C136 and ASTM C117. Sieve sizes to CAN/CGSB-8-GP-2M.

	.5 Non-staining mineral type form release agent: chemically active release agents containing compounds that react with free lime to provide water-soluble soap.
	.6 Fill material: to Section 31 05 16 - Aggregate Materials following requirements:
	.1 Type 3.
	.2 Crushed stone or gravel.
	.3 Gradations: within limits specified when tested to ASTM C136 and ASTM C117. Sieve sizes to CAN/CGSB-8-GP-2M.



	Part 3 Execution
	3.1 GRADE PREPARATION
	.1 Do grade preparation work in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.
	.2 Construct embankments using excavated material free from organic matter or other objectionable materials.
	.1 Dispose of surplus and unsuitable excavated material in approved location off site.

	.3 When constructing embankment provide for minimum 300 mm shoulders, where applicable, outside of neat lines of concrete.
	.4 Place fill in maximum 150 mm layers and compact to at least 98% of maximum dry density to ASTM D698.

	3.2 GRANULAR BASE
	.1 Obtain Departmental Representative's approval of subgrade before placing granular base.
	.2 Place granular base material to lines, widths, and depths as indicated.
	.3 Compact granular base in maximum 150 mm layers to at least 98% of maximum density to ASTM D698.

	3.3 CONCRETE
	.1 Obtain Departmental Representative approval of granular base and reinforcing steel prior to placing concrete.
	.2 Do concrete work in accordance with Section 03 30 00 - Cast-in-Place Concrete.
	.3 Immediately after floating, give sidewalk surface uniform broom finish to produce regular corrugations not exceeding 3  mm deep, by drawing broom in direction normal to centre line.
	.4 Provide edging as indicated with 10 mm radius edging tool.
	.5 Slip-form pavers equipped with string line system for line and grade control may be used if quality of work acceptable to Departmental Representative can be demonstrated. Hand finish surfaces when directed by Departmental Representative.

	3.4 TOLERANCES
	.1 Finish surfaces to within 3 mm in 3 m as measured with 3 m straightedge placed on surface.

	3.5 EXPANSION AND CONTRACTION JOINTS
	.1 Install tooled transverse contraction joints after floating, when concrete is stiff, but still plastic, at intervals of 1.5 m.
	.2 Install expansion joints at intervals of 6 m.
	.3 When sidewalk is adjacent to curb, make joints of curb, gutters and sidewalk coincide.

	3.6 ISOLATION JOINTS
	.1 Install isolation joints around manholes and catch basins and along length adjacent to concrete curbs, catch basins, buildings, or permanent structure.
	.2 Install joint filler in isolation joints in accordance with Section 03 30 00 - Cast-in-Place Concrete.
	.3 Seal isolation joints with sealant approved by Departmental Representative.

	3.7 CURING
	.1 Cure concrete by adding moisture continuously in accordance with CSA-A23.1/A23.2 to exposed finished surfaces for at least 1 day after placing, or sealing moisture in by curing compound as directed by Departmental Representative.
	.2 Where burlap is used for moist curing, place two prewetted layers on concrete surface and keep continuously wet during curing period.
	.3 Apply curing compound evenly to form continuous film, in accordance with manufacturer's requirements.

	3.8 BACKFILL
	.1 Allow concrete to cure for 7 days prior to backfilling.
	.2 Backfill to designated elevations with material as directed by Departmental Representative.
	.1 Compact and shape to required contours as directed by Departmental Representative


	3.9 CLEANING
	.1 Proceed in accordance with Section 01 74 11 - Cleaning.
	.2 On completion and verification of performance of installation, remove surplus materials, excess materials, rubbish, tools and equipment.



	321723
	Part 1 General
	1.1 1MEASUREMENT FOR PAYMENT
	.1 Pavement marking: measured by lump sum.
	.2 Pavement marking including reflective glass beads: measured by lump sum.

	1.2 REFERENCES
	.1 Master Painters Institute (MPI)
	.1 Architectural Painting Specification Manual
	.1 MPI #32 Traffic Markings Paint, Alkyd.



	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's printed product literature and data sheets for pavement markings and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Submit 1 copies of WHMIS MSDS in accordance with Section 01 35 29.06 - Health and Safety Requirements.

	.3 Samples:
	.1 Submit to DCC Representative following material sample quantities at least 4 weeks prior to commencing work.
	.1 Two 1 L samples of each type of paint.
	.2 Sampling to MPI Painting Manual.

	.2 Mark samples with name of project and its location, paint manufacturer's name and address, name of paint, MPI specification number and formulation number and batch number.


	1.4 CLOSEOUT SUBMITTALS
	.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and Handling Requirements:
	.1 Store materials off ground in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect specified materials from nicks, scratches, and blemishes.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 MATERIALS
	.1 Paint and Markings:
	.1 To MPI #32, Alkyd zone/traffic marking.
	.2 Paints: in accordance with MPI recommendation for surface conditions.
	.3 Colour: to MPI listed, white.
	.4 Upon request, Departmental Representative will supply qualified product list of paints applicable to work. Qualified paints may be used but Departmental Representative reserves right to perform further tests.

	.2 Thinner: to MPI listed manufacturer.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify conditions of substrates and surfaces to receive pavement markings previously installed under other Sections or Contracts are acceptable for product installation in accordance with MPI instructions prior to paveme...
	.1 Visually inspect substrate in presence of Departmental Representative.

	.2 Pavement surface: dry, free from water, frost, ice, dust, oil, grease and other deleterious materials.
	.3 Proceed with Work only after unacceptable conditions have been rectified.

	3.2 EQUIPMENT REQUIREMENTS
	.1 Paint applicator: approved pressure type with positive shut-off distributor capable of applying paint in single, double and dashed lines and capable of applying marking components uniformly, at rates specified, and to dimensions as indicated.

	3.3 APPLICATION
	.1 Pavement markings: laid out by DCC Representative
	.2 Unless otherwise approved by Departmental Representative apply paint only when air temperature is above 10 degrees C, wind speed is less than 60 km/h and no rain is forecast within next 4 hours.
	.3 Apply traffic paint evenly at rate of 3 m2/L.
	.4 Do not thin paint unless approved by Departmental Representative
	.5 Symbols and letters to dimensions indicated.
	.6 Paint lines of uniform colour and density with sharp edges.
	.7 Thoroughly clean distributor tank before refilling with paint of different colour.

	3.4 TOLERANCE
	.1 Paint markings: within plus or minus 12 mm of dimensions indicated.
	.2 Remove incorrect markings in accordance with Section 32 01 11.01 - Pavement Cleaning and Marking Removal.

	3.5 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.


	3.6 PROTECTION
	.1 Protect pavement markings until dry.
	.2 Repair damage to adjacent materials caused by pavement marking application.



	323700
	Part 1  General
	1.1 RELATED REQUIREMENTS
	.1 Section 32 91 19 – Topsoil Placement and Grading

	1.2 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for site furniture and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Shop Drawings:
	.1 Submit shop drawings indicating dimensions, sizes, assembly, anchorage and installation details for each furnishing specified.


	1.3 CLOSEOUT SUBMITTALS
	.1 Submit maintenance data for care and cleaning of site furnishings for incorporation into manual specified in Section 01 78 00 - Closeout Submittals.

	1.4 DELIVERY, STORAGE AND HANDLING
	.1 Delivery and Acceptance Requirements:  deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.2 Storage and Handling Requirements:
	.1 Store materials off ground in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect site furnishings from nicks, scratches, and blemishes.
	.3 Replace defective or damaged materials with new.

	.3 Packaging Waste Management:  remove for reuse or return to manufacturer.


	Part 2  Products
	2.1 PICNIC TABLE
	.1 Picnic table to be supplied by Departmental Representative.
	.2 Contractor to supply precast concrete footings, fittings required and material for table pads.
	.3 Contractor to install as per details on drawings.
	.4 All steel components to be powder coat finish. Colour: Black

	2.2  BICYCLE RACK
	.1 Supply and install as per details on drawings.
	.2 All steel components to be powder coat finish. Colour: Black


	Part 3  Execution
	3.1 EXAMINATION
	.1 Verification of Conditions:  verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for exterior site furnishing installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PREPARATION
	.1 Locate and protect utility lines.
	.2 Notify and acquire written acknowledgment from utility authorities before beginning installation Work

	3.3 INSTALLATION
	.1 Assemble furnishings in accordance with manufacturer's written recommendations.
	.2 Install site furnishing true, plumb, firmly supported, as indicated on details.
	.3 Touch-up damaged finishes to approval of Departmental Representative.

	3.4 CLEANING
	.1 Progress Cleaning:  clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning:  upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.5 PROTECTION
	.1 Protect installed products and components from damage during construction.
	.2 Repair damage to adjacent materials caused by site furnishings installation.



	329119
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 32 92 20 – Mechanical Seeding.
	.2 Section 32 93 10 – Trees, Shrubs and Ground Cover Planting

	1.2 PAYMENT
	.1 Testing of topsoil: Departmental Representative will pay cost of tests as required.

	1.3 REFERENCES
	.1 Agriculture and Agri-Food Canada
	.1 The Canadian System of Soil Classification, Third Edition, 1998.

	.2 Canadian Council of Ministers of the Environment
	.1 PN1340-2005, Guidelines for Compost Quality.


	1.4 DEFINITIONS
	.1 Compost:
	.1 Mixture of soil and decomposing organic matter used as fertilizer, mulch, or soil conditioner.
	.2 Compost is processed organic matter containing 40% or more organic matter as determined by Walkley-Black or Loss On Ignition (LOI) test.
	.3 Product must be sufficiently decomposed (i.e. stable) so that any further decomposition does not adversely affect plant growth (C:N ratio below 25), and contain no toxic or growth inhibiting contaminates.
	.4 Composed bio-solids to: CCME Guidelines for Compost Quality, Category (A).


	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Quality control submittals :
	.1 Soil testing: submit certified test reports showing compliance with specified performance characteristics and physical properties as described in PART 2 - SOURCE QUALITY CONTROL.
	.2 Certificates: submit product certificates signed by manufacturer certifying materials comply with specified performance characteristics and criteria and physical requirements.


	1.6 QUALITY ASSURANCE
	.1 Pre-installation meetings: conduct pre-installation meeting to verify project requirements, installation instructions and warranty requirements.

	1.7 WASTE MANAGEMENT AND DISPOSAL
	.1 Separate waste materials for reuse or recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.2 Divert unused soil amendments from landfill to official hazardous material collections site approved by Departmental Representative.
	.3 Do not dispose of unused soil amendments into sewer systems, into lakes, streams, onto ground or in locations where it will pose health or environmental hazard.


	Part 2 Products
	2.1 TOPSOIL
	.1 Reuse existing topsoil stripped from site.
	.2 If additional topsoil is required source to be approved by Departmental Representative.
	.3 Topsoil for seeded areas and planting beds : mixture of particulates, micro organisms and organic matter which provides suitable medium for supporting intended plant growth.
	.1 Soil texture based on The Canadian System of Soil Classification, to consist of 20 to 70 % sand, minimum 7 % clay, and contain 2 to 10 % organic matter by weight.
	.2 Contain no toxic elements or growth inhibiting materials.
	.3 Finished surface free from:
	.1 Debris and stones over 50 mm diameter.
	.2 Course vegetative material, 10 mm diameter and 100 mm length, occupying more than 2% of soil volume.

	.4 Consistence: friable when moist.


	2.2 SOIL AMENDMENTS
	.1 Fertilizer:
	.1 To be as recommend in soil test analysis.
	.2 Fertility: major soil nutrients present in following amounts:
	.3 Nitrogen (N): 20 to 40 micrograms of available N per gram of topsoil.
	.4 Phosphorus (P): 40 to 50 micrograms of phosphate per gram of topsoil.
	.5 Potassium (K): 75 to 110 micrograms of potassium per gram of topsoil.
	.6 Calcium, magnesium, sulfur and micro-nutrients present in balanced ratios to support germination and/or establishment of intended vegetation.
	.7 Ph value: 6.5 to 8.0.

	.2 Peatmoss:
	.1 Derived from partially decomposed species of Sphagnum Mosses.
	.2 Elastic and homogeneous, brown in colour.
	.3 Free of wood and deleterious material which could prohibit growth.
	.4 Shredded particle minimum size: 5 mm.

	.3 Sand: washed coarse silica sand, medium to course textured.
	.4 Organic matter: composted, unprocessed organic matter, such as rotted manure, hay, straw, bark residue or sawdust, meeting the organic matter, stability and contaminant requirements.
	.5 Limestone:
	.1 Ground agricultural limestone as required by soil test analysis.
	.2 Gradation requirements: percentage passing by weight, 90% passing 1.0 mm sieve, 50% passing 0.125 mm sieve.

	.6 Fertilizer: industry accepted standard medium containing nitrogen, phosphorous, potassium and other micro-nutrients suitable to specific plant species application as defined by soil test analysis.

	2.3 SOURCE QUALITY CONTROL
	.1 Advise Departmental Representative of sources of topsoil to be utilized with sufficient lead time for testing.
	.2 Contractor is responsible for amendments to supply topsoil as specified.
	.3 Soil testing by recognized testing facility for PH, P and K, and organic matter.
	.4 Testing of topsoil will be carried out by testing laboratory designated by Departmental Representative.
	.1 Soil sampling, testing and analysis to be in accordance with Provincial standards.



	Part 3 Execution
	3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to sediment and erosion control plan, specific to site.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.2 STRIPPING OF TOPSOIL
	.1 Begin topsoil stripping of areas as indicated after area has been cleared of brush, weeds and grasses and removed from site.
	.2 Strip topsoil to depths as directed by Departmental Representative.
	.1 Avoid mixing topsoil with subsoil where textural quality will be moved outside acceptable range of intended application.

	.3 Stockpile in locations as directed by Departmental Representative.
	.1 Stockpile height not to exceed 2 m.

	.4 Disposal of unused topsoil is to be in an environmentally responsible manner as directed by Departmental Representative.
	.5 Protect stockpiles from contamination and compaction.

	3.3 PREPARATION OF EXISTING GRADE
	.1 Verify that sub-grades are correct.
	.1 If discrepancies occur, notify Departmental Representative and do not commence work until instructed by Departmental Representative.

	.2 Grade soil, eliminating uneven areas and low spots, ensuring positive drainage.
	.3 Remove debris, roots, branches, stones in excess of 50 mm diameter and other deleterious materials.
	.1 Remove soil contaminated with calcium chloride, toxic materials and petroleum products.
	.2 Remove debris which protrudes more than 50 mm above surface.
	.3 Dispose of removed material off site.

	.4 Cultivate entire area which is to receive topsoil to minimum depth of 100 mm.
	.1 Cross cultivate those areas where equipment used for hauling and spreading has compacted soil.


	3.4 PLACING AND SPREADING OF TOPSOIL/PLANTING SOIL
	.1 Place topsoil after Departmental Representative.
	.2 Spread topsoil in uniform layers not exceeding 150 mm.
	.3 Spread topsoil as indicated to following minimum depths after settlement.
	.1 150 mm for seeded areas.
	.2 500 mm for shrub beds.

	.4 Manually spread topsoil/planting soil around trees, shrubs and obstacles.

	3.5 SOIL AMENDMENTS
	.1 For planting beds and turf : apply and thoroughly mix soil amendments into full specified depth of topsoil at following rates:
	.1 10 m3 of compressed peatmoss per 100 m3 of topsoil.
	.2 Confirm tonnes of sand per 100 m3 of topsoil or as recommended as per soil analysis.
	.3 Confirm tonnes of lime per hectare of topsoiled area as recommended by soil analysis.


	3.6 FINISH GRADING
	.1 Grade to eliminate rough spots and low areas and ensure positive drainage.
	.1 Prepare loose friable bed by means of cultivation and subsequent raking.

	.2 Consolidate topsoil to required bulk density using equipment approved by Departmental Representative.
	.1 Leave surfaces smooth, uniform and firm against deep footprinting.


	3.7 ACCEPTANCE
	.1 Departmental Representative will inspect and test topsoil in place and determine acceptance of material, depth of topsoil and finish grading.

	3.8 SURPLUS MATERIAL
	.1 Dispose of materials except topsoil not required off site where directed by Departmental Representative.

	3.9 CLEANING
	.1 Proceed in accordance with Section 01 74 11 - Cleaning.
	.2 Upon completion of installation, remove surplus materials, rubbish, tools and equipment barriers.



	329219
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 32 91 19 - Topsoil Placement and Grading.

	1.2 ADMINISTRATIVE REQUIREMENTS
	.1 Pre-Installation Meetings: conduct pre-installation meeting to verify project requirements, installation instructions and warranty requirements in accordance with Section 01 31 19 - Project Meetings.
	.2 Scheduling:
	.1 Schedule seeding to coincide with preparation of soil surface.


	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for seed, and fertilizer.
	.2 Submit 2 copies of WHMIS MSDS in accordance with Section 01 35 29.06 - Health and Safety Requirements.

	.3 Certificates: product certificates signed by manufacturer certifying materials comply with specified performance characteristics and criteria and physical requirements.
	.4 Test Reports: submit certified test reports showing compliance with specified performance characteristics and physical properties.

	1.4 QUALITY ASSURANCE
	.1 Qualifications:
	.1 Landscape Contractor: to be a Member in Good Standing of Landscape Alberta Nursery Trades Association. (LANTA)
	.2 Landscape Planting Supervisor: Landscape Industry Certified Technician with Softscape Installation designation.
	.3 Landscape Maintenance Supervisor: Landscape Industry Certified Technician with Turf Maintenance designation.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements:
	.1 Labelled bags of fertilizer identifying mass in kg, mix components and percentages, date of bagging, supplier's name and lot number.
	.2 Fertilizer must be dry.

	.3  Storage and Handling Requirements:
	.1 Store fertilizer off ground in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Replace defective or damaged materials with new.

	.4 Develop Construction Waste Management Plan related to Work of this Section and in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.5 Packaging Waste Management: remove for reuse or return to manufacturer of pallets, crates, padding, packaging materials as specified in Construction Waste Management Plan in accordance with Section 01 74 21 - Construction/Demolition Waste Managemen...

	1.6 WARRANTY
	.1 For seeding, 12 months warranty period.
	.2 Contractor hereby warrants that seeding will remain free of defects in accordance with General Conditions CCDC GC 12.3, but for 1 full growing season.
	.3 End-of-warranty inspection will be conducted by Departmental Representative.


	Part 2 Products
	2.1 GRASS SEED
	.1 Canada "Certified" seed, "Canada No. 1 Lawn Grass Mixture" in accordance with Government of Canada "Seeds Act" and "Seeds Regulations".
	.1 Grass seed mixture.
	.1 Mixture composition:
	.1 30% Canada Blue Grass (Poa compressa)
	.2 30% Hard Fescue (Festuca longifolia)
	.3 30% Alpine Blue Grass (Poa ampla)
	.4 10% Manhattan III Perennial Ryegrass (Loilium perenne) (nurse crop).



	.2 In packages individually labelled in accordance with "Seeds Regulations" and indicating name of supplier.

	2.2 WATER
	.1 Free of impurities that would inhibit germination and growth.
	.2 Supplied by Departmental Representative at designated source.
	.3 Water required will be supplied via hydrant or hose bib.

	2.3  FERTILIZER
	.1 To Canada "Fertilizers Act" and Regulations.
	.2 Complete synthetic fertilizer with guaranteed minimum analysis as specified.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify conditions of substrate previously installed under other Sections or Contracts are acceptable for mechanical seeding installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 INSTALLERS
	.1 Use installers members in Good Standing of Landscape Alberta Nursery Trades Association. (LANTA)

	3.3 SEED BED PREPARATION
	.1 Do not perform work under adverse field conditions as determined by Departmental Representative.
	.2 Remove and dispose of weeds; debris; stones 50 mm in diameter and larger; soil contaminated by oil, gasoline and other deleterious materials; off site in location as directed by  Departmental Representative in accordance with Section 01 74 21 - Con...
	.3 Verify that grades are correct. If discrepancies occur, notify Departmental Representative and commence work when instructed by Departmental Representative.
	.4 Fine grade surface free of humps and hollows to smooth, even grade, to contours elevations indicated to tolerance of plus or minus 15 mm, surface draining naturally.
	.5 Cultivate fine graded surface approved by Departmental Representative to 25 mm depth immediately prior to seeding.

	3.4 SEED PLACEMENT
	.1 Ensure seed is placed under supervision of certified Landscape Planting Supervisor.
	.2 For mechanical seeding:
	.1 Mechanical landscape drill seeder "Brillion" type or equivalent which accurately places seed at specified depth and rate and rolls in single operation.
	.2 Use equipment and method acceptable to Departmental Representative.

	.3 For manual seeding:
	.1 Use manually operated drop seeder "Cyclone" type or equivalent.
	.2 Use manually operated, water ballast, landscaping type, smooth steel drum roller. Ballast as directed by Departmental Representative.
	.3 Use equipment and method acceptable to Departmental Representative.

	.4 On cultivated surfaces, sow seed uniformly at rate of:
	.1 300 kg/hectare lawn grass mixture.

	.5 Blend applications into adjacent grass areas to form uniform surfaces.
	.6 Sow half of required amount of seed in one direction and remainder at right angles as applicable.
	.7 Incorporate seed by light raking in cross directions.
	.8 Consolidate mechanically seeded areas by rolling area if soil conditions warrant or if directed by Departmental Representative with equipment approved by Departmental Representative immediately after seeding.

	3.5 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.
	.2 Keep pavement and area adjacent to site clean and free from mud, dirt, and debris at all times.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
	.1 Clean and reinstate areas affected by Work.

	.3 Waste Management: separate waste materials for reuse or recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.1 Remove recycling containers and bins from site and dispose of materials at appropriate facility.
	.2 Divert unused fertilizer from landfill to official hazardous material collections site approved by Departmental Representative.


	3.6 PROTECTION
	.1 Erect plastic snow fence around newly seeded areas sufficient to protect against deterioration due to pedestrian or other traffic.

	3.7 FERTILIZING PROGRAM
	.1 Fertilize during establishment and warranty periods as required to maintain a healthy growing condition and as recommended by soil test analysis.

	3.8 MAINTENANCE DURING ESTABLISHMENT PERIOD
	.1 Ensure maintenance is curried out under supervision of certified Landscape Maintenance Supervisor.
	.2 Perform following operations from time of seed application until acceptance by Departmental Representative:
	.1 Water seeded area to maintain optimum soil moisture level for germination and continued growth of grass. Control watering to prevent washouts.
	.2 Repair and reseed dead or bare spots to allow establishment of seed prior to acceptance.
	.3 Cut grass to 60 mm whenever it reaches height of 80 mm. Remove clippings which will smother grass as directed by Departmental Representative.
	.4 Fertilize seeded areas after first cutting in accordance with fertilizing program. Spread half of required amount of fertilizer in one direction and remainder at right angles and water in well.
	.5 Control weeds by mechanical or chemical means utilizing acceptable integrated pest management practices as approved by Departmental Representative.
	.6 Adjust protection barrier as necessary to protect against deterioration due to pedestrian or other traffic as needed.


	3.9 FINAL ACCEPTANCE
	.1 Seeded areas will be accepted by Departmental Representative:
	.1 Areas are uniformly established free of rutted, eroded, bare or dead spots and extent of weeds apparent in grass is acceptable.
	.2 Areas have been cut at least twice.
	.3 Areas have been fertilized.

	.2 Areas seeded in fall will be accepted in following spring, one month after start of growing season provided acceptance conditions are fulfilled.

	3.10 MAINTENANCE DURING WARRANTY PERIOD
	.1 Perform following operations from time of acceptance until end of warranty period.
	.1 Water seeded area to maintain optimum soil moisture level for continued growth of grass. Control watering to prevent washouts.
	.2 Repair and reseed dead or bare spots to satisfaction of Departmental Representative.
	.3 Cut grass to 60 mm whenever it reaches height of 80 mm. Remove clippings which will smother grass as directed by Departmental Representative.
	.4 Fertilize seeded areas in accordance with fertilizing program. Spread half of required amount of fertilizer in one direction and remainder at right angles and water in well.
	.5 Control weeds by mechanical or chemical means utilizing acceptable integrated pest management practices as approved by Departmental Representative.




	329310
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 32 91 19 - Topsoil Placement and Grading

	1.2 REFERENCES
	.1 Definitions:
	.1 Mycorrhiza: association between fungus and roots of plants. This symbiosis, enhances plant establishment in newly landscaped and imported soils.

	.2 Reference Standards:
	.1 Agriculture and Agri-Food Canada (AAFC).
	.1 Plant Hardiness Zones in Canada-2000.

	.2 Canadian Nursery Landscape Association (CNLA)
	.1 Canadian Standards for Nursery Stock-2006.

	.3 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).

	.4 Plant material and species in accordance with Parks Canada guidelines for native vegetation.


	1.3 ADMINISTRATIVE REQUIREMENTS
	.1 Scheduling: obtain approval from Departmental Representative of schedule 7 days in advance of shipment of plant material.
	.2 Schedule to include:
	.1 Quantity and type of plant material.
	.2 Shipping dates.
	.3 Arrival dates on site.
	.4 Planting Dates.


	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for fertilizer, mycorrhiza, anti-desiccant, anchoring equipment, and mulch and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Submit 2 copies of WHMIS MSDS in accordance with Section 01 35 29.06 - Health and Safety Requirements.

	.3 Samples:
	.1 Submit samples of mulch.


	1.5 QUALITY ASSURANCE
	.1 Qualifications:
	.1 Landscape Contractor: to be a Member in Good Standing of Landscape Alberta Nursery Trades Association. (LANTA)
	.2 Landscape Planting Supervisor: Landscape Industry Certified Technician with Softscape Installation designation.
	.3 Landscape Maintenance Supervisor: Landscape Industry Certified Technician with Ornamental Maintenance designation.


	1.6 DELIVERY, STORAGE AND HANDLING
	.1 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.1 Protect plant material from frost, excessive heat, wind and sun during delivery.
	.2 Protect plant material from damage during transportation:
	.1 Delivery distance is less than 30 km and vehicle travels at speeds under 80 km/h, tie tarpaulins around plants or over vehicle box.
	.2 Delivery distance exceeds 30 km or vehicle travels at speeds over 80 km/h, use enclosed vehicle where practical.
	.3 Protect foliage and root balls using anti-desiccants and tarpaulins, where use of enclosed vehicle is impractical due to size and weight of plant material.


	.2 Storage and Handling Requirements:
	.1 Immediately store and protect plant material which will not be installed within 1 hour in accordance with supplier's written recommendations and after arrival at site in storage location approved by Departmental Representative.
	.2 Protect stored plant material from frost, wind and sun and as follows:
	.1 For pots and containers, maintain moisture level in containers.
	.2 For balled and burlapped and wire basket root balls, place to protect branches from damage. Maintain moisture level in root zones.

	.3 Store and manage hazardous materials in accordance with manufacturer's written instructions.

	.3 Packaging Waste Management: remove for reuse or return to manufacturer in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

	1.7 WARRANTY
	.1 Contractor hereby warrants that plant material as itemized on plant list will remain free of defects for 1 full growing season, providing adequate maintenance has been provided.
	.2 End-of-warranty inspection will be conducted by Departmental Representative.
	.3 Departmental Representative reserves the right to extend Contractor's warranty responsibilities for an additional one year if, at end of initial warranty period, leaf development and growth is not sufficient to ensure future survival.


	Part 2 Products
	2.1 PLANT MATERIAL
	.1 Type of root preparation, sizing, grading and quality: comply to Canadian Standards for Nursery Stock.
	.1 Source of plant material: grown in Zone 3 in accordance with Plant Hardiness Zones in Canada.
	.2 Plant material must be planted in zone specified as appropriate for its species.
	.3 Plant material in location appropriate for its species.
	.4 Plant material and species in accordance with Parks Canada guidelines for native vegetation.

	.2 Plant material: free of disease, insects, defects or injuries and structurally sound with strong fibrous root system.
	.3 Trees: with straight trunks, well and characteristically branched for species.

	2.2 WATER
	.1 Free of impurities that would inhibit plant growth.

	2.3 STAKES
	.1 T-bar, steel, 40 x 40 x 5 x 2440 mm.

	2.4 WIRE TIGHTENER
	.1 Type 1: galvanized steel.

	2.5 GUYING WIRE
	.1 Type 1: steel, 3 mm wire.

	2.6 GUYING COLLAR
	.1 Tube: plastic, 13 mm diameter, nylon reinforced.

	2.7 TREE AND SHRUB PROTECTION
	.1 Wire mesh: wire welded reinforcement, 150 x 150 mm spacing, 10 gauge (type W1.4) wire, galvanized. Attached to stakes with double wire ties.
	.2 Steel T-bar stakes.
	.3 All tree and shrub groupings to be temporarily fenced to protect from deer browsing and provide water retention and wind protection until plant establishment.
	.4 Wire weld150 x 150 mm

	2.8 MULCH
	.1 Wood chip: varying in size from 50 mm to 75 mm and 5 to 20 mm thick, free of bark, small branches and leaves.
	.2 Mulch source to be approved prior to material being brought on site.

	2.9 FERTILIZER
	.1 Synthetic commercial type as recommended by soil test report.
	.1 Ensure new root growth is in contact with mycorrhiza.
	.2 Use mycorrhiza as recommended by manufacturer's written recommendations.
	.3 Fertilizer and mycorrhiza use to be approved by Department Representative prior to use.


	2.10 ANTI-DESICCANT
	.1 Wax-like emulsion.

	2.11 FLAGGING TAPE
	.1 Fluorescent, in colour.

	2.12 SOURCE QUALITY CONTROL
	.1 Obtain approval from Departmental Representative prior to purchase.
	.2 Imported plant material must be accompanied with necessary permits and import licenses. Conform to Federal, Provincial or Territorial regulations.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify conditions of substrate previously installed under other Sections or Contracts are acceptable for planting installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PRE-PLANTING PREPARATION
	.1 Proceed only after receipt of written acceptability of plant material from Departmental Representative.
	.2 Remove damaged roots and branches from plant material.
	.3 Apply anti-desiccant to conifers and deciduous trees in leaf in accordance with manufacturer's instructions.
	.4 Locate and protect utility lines.
	.5 Notify and acquire written acknowledgment from utility authorities before beginning excavation of planting pits for trees and shrubs.
	.6  Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to sediment and erosion control plan.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.


	3.3 EXCAVATION AND PREPARATION OF PLANTING BEDS
	.1 Establishment of sub-grade for planting beds in accordance with Section 31 22 13 - Rough Grading.
	.2 Preparation of planting beds in accordance with Section 32 91 19.13 - Topsoil Placement and Grading.
	.3 For individual planting holes:
	.1 Stake out location and obtain approval from Departmental Representative.
	.2 Excavate to depth and width as indicated.
	.3 Remove subsoil, rocks, roots, debris and toxic material from excavated material that will be used as planting soil for trees and individual shrubs. Dispose of excess material.
	.4 Scarify sides of planting hole.
	.5 Remove water which enters excavations prior to planting. Notify Departmental Representative.


	3.4 PLANTING
	.1 For jute burlapped root balls, cut away top one third of wrapping and wire basket without damaging root ball.
	.1 Do not pull burlap or rope from under root ball.

	.2 For container stock or root balls in non-degradable wrapping, remove entire container or wrapping without damaging root ball.
	.3 Plant vertically in locations as indicated.
	.1 Orient plant material to give best appearance in relation to structure, roads and walks.

	.4 For trees and shrubs:
	.1 Backfill soil in 150 mm lifts.
	.1 Tamp each lift to eliminate air pockets.
	.2 When two thirds of depth of planting pit has been backfilled, fill remaining space with water.
	.3 After water has penetrated into soil, backfill to finish grade.

	.2 Form watering saucer as indicated.

	.5 For ground covers, backfill soil evenly to finish grade and tamp to eliminate air pockets.
	.6 Water plant material thoroughly.
	.7 After soil settlement has occurred, fill with soil to finish grade.

	3.5 TREE AND SHRUB PROTECTION
	.1 Install tree and shrub protection for new tree and shrub planting.

	3.6 TREE SUPPORTS
	.1 Install tree supports as indicated.
	.2 Use single stake tree support.
	.1 Place stake on prevailing wind side and 150 mm minimum from trunk.
	.2 Drive stake 150 mm minimum into undisturbed soil beneath roots.
	.1 Ensure stake is secure, vertical and unsplit.

	.3 Install 150 mm long guying collar 1500 mm above grade.
	.4 Thread Type 1 guying wire through guying collar tube.
	.1 Twist wire to form collar and secure firmly to stake. Cut off excess wire.


	.3 After tree supports have been installed, remove broken branches with clean, sharp tools.

	3.7 MULCHING
	.1 Ensure soil settlement has been corrected prior to mulching.
	.2 Spread mulch as indicated.

	3.8 MAINTENANCE DURING ESTABLISHMENT PERIOD
	.1 Perform following maintenance operations from time of planting to acceptance by Departmental Representative.
	.1 Water to maintain soil moisture conditions for optimum establishment, growth and health of plant material without causing erosion.
	.1 For evergreen plant material, water thoroughly in late fall prior to freeze-up to saturate soil around root system.
	.2 Remove weeds monthly.
	.3 Replace or respread damaged, missing or disturbed mulch.
	.4 For non-mulched areas, cultivate as required to keep top layer of soil friable.
	.5 If required to control insects, fungus and disease, use appropriate control methods in accordance with Federal, Provincial and Municipal regulations. Obtain product approval from Departmental Representative.
	.6 Remove dead or broken branches from plant material.
	.7 Keep tree and shrub protection and guy wires in proper repair and adjustment.
	.8 Remove and replace dead plants and plants not in healthy growing condition. Make replacements in same manner as specified for original plantings.
	.9 Maintain temporary tree and shrub protection fencing.



	3.9 MAINTENANCE DURING WARRANTY PERIOD
	.1 From time of acceptance by Departmental Representative to end of warranty period, perform following maintenance operations.
	.1 Water to maintain soil moisture conditions for optimum growth and health of plant material without causing erosion.
	.2 Reform damaged watering saucers.
	.3 Remove weeds monthly.
	.4 Replace or respread damaged, missing or disturbed mulch.
	.5 For non-mulched areas, cultivate monthly to keep top layer of soil friable.
	.6 If required to control insects, fungus and disease, use appropriate control methods in accordance with Federal, Provincial and Municipal regulations. Obtain product approval from Departmental Representative prior to application.
	.7 Apply fertilizer in early spring as indicated by soil test.
	.8 Remove dead, broken or hazardous branches from plant material.
	.9 Keep tree and shrub protection and tree supports in proper repair and adjustment.
	.10 Remove temporary tree and shrub protection fencing as directed by Departmental Representative.
	.11 Remove and replace dead plants and plants not in healthy growing condition. Make replacements in same manner as specified for original plantings.
	.12 Submit monthly written reports to Departmental Representative identifying:
	.1 Maintenance work carried out.
	.2 Development and condition of plant material.
	.3 Preventative or corrective measures required which are outside Contractor's responsibility.



	3.10 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
	.3 Waste Management: separate waste materials for reuse or recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.1 Remove recycling containers and bins from site and dispose of materials at appropriate facility.
	.2 Divert discarded burlap, wire and plastic plant containers materials from landfill to plastic recycling facility approved by Departmental Representative.
	.3 Dispose of unused fertilizer at official hazardous material collection site approved by Departmental Representative.
	.4 Dispose of unused anti-desiccant at official hazardous material collections site approved by Departmental Representative.
	.5 Divert unused wood and mulch materials from landfill to recycling or composting facility approved by Departmental Representative.


	3.11 CLOSEOUT ACTIVITIES
	.1 Submit maintenance reports for trees, shrubs, and other plantings.




	Division 33
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	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 23 33.01 - Excavating Trenching and Backfilling.
	.2 Section 31 05 16 - Aggregate Materials
	.3 Section 03 30 00 - Cast-in-Place Concrete
	.4

	1.2 MEASUREMENT PROCEDURES
	.1 Measure excavation and backfill in accordance with Section 31 23 33.01 - Excavating Trenching and Backfilling.
	.2 Measure maintenance holes and catch basins in units.

	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM A48/A48M, Standard Specification for Gray Iron Castings.
	.2 ASTM A123/A123M, Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.
	.3 ASTM C117, Standard Test Method for Materials Finer than 75-μm (No. 200) Sieve in Mineral Aggregates by Washing.
	.4 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.5 ASTM C139, Standard Specification for Concrete Masonry Units for Construction of Catch Basins and Manholes.
	.6 ASTM C478M, Standard Specification for Precast Reinforced Concrete Manhole Sections (Metric).
	.7 ASTM D698, Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400 ft-lbf/ft3(600 kN-m/m3)).

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M, Sieves, Testing, Woven Wire, Metric.

	.3 CSA Group
	.1 CSA A23.1/A23.2, Concrete Materials and Methods of Concrete Construction/Test Methods and Standard Practices for Concrete.
	.2 CAN/CSA-A165 Series, CSA Standards on Concrete Masonry Units (Consists of A165.1, A165.2 and A165.3).
	.3 CAN/CSA-A3000, Cementitious Materials Compendium (Consists of A3001, A3002, A3003, A3004 and A3005).
	.4 CSA G30.18, Carbon Steel Bars for Concrete Reinforcement.


	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for maintenance holes and catch basin structures and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Shop Drawings:
	.1 Submit drawings stamped and signed by professional engineer registered or licensed in Province of Alberta, Canada.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and Handling Requirements:
	.1 Store materials off ground, in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect maintenance holes and catch basin structures from nicks, scratches, and blemishes.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 MATERIALS
	.1 Precast maintenance hole units: to ASTM C478M, circular or oval.
	.1 Top sections flat slab top type with opening offset for vertical ladder installation.
	.2 Monolithic bases to be approved by Departmental Representative.

	.2 Precast catch basin sections: to ASTM C478M.
	.3 Joints: made watertight using rubber rings or cement mortar.
	.4 Mortar:
	.1 Masonry Cement: to CAN/CSA-A3002.

	.5 Ladder rungs: to CSA G30.18, No.25M billet steel deformed bars, hot dipped galvanized to ASTM A123/A123M.
	.1 Rungs to be safety pattern (drop step type).

	.6 Adjusting rings: to ASTM C478M.
	.7 Concrete Brick: to CAN/CSA-A165 Series.
	.8 Frames, gratings, covers to dimensions as indicated and following requirements:
	.1 Metal gratings and covers to bear evenly on frames.
	.1 Frame with grating or cover to constitute one unit.
	.2 Assemble and mark unit components before shipment.

	.2 Gray iron castings: to ASTM A48/A48M, strength class 30B.
	.3 Castings: coated with two applications of asphalt varnish, sand blasted or cleaned and ground to eliminate surface imperfections.
	.4 Maintenance hole frames and covers: minimum 158.9 kg per set; heavy duty municipal type for road service.
	.1 Cover cast without perforations and complete with two 25 mm square lifting holes.

	.5 Catch basin frames and covers: minimum 158.9 kg per set.
	.6 Size: 762 mm clear diameter.

	.9 Granular bedding and backfill: in accordance with Section 31 05 16 - Aggregate Materials:
	.1 Concrete mixes and materials: in accordance with Section 03 30 00 - Cast-in-Place Concrete.

	.10 Unshrinkable fill: in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for maintenance holes and catch basin structures installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 EXCAVATION AND BACKFILL
	.1 Excavate and backfill in accordance with Section 31 23 33.01 - Excavating Trenching and Backfilling and as indicated.
	.2 Obtain approval of Departmental Representative before installing maintenance holes or catch basins.

	3.3 INSTALLATION
	.1 Construct units in accordance with details indicated, plumb and true to alignment and grade.
	.2 Dewater excavation to approval of Departmental Representative and remove soft and foreign material before placing concrete base.
	.3 Set precast concrete base on 150 mm minimum of granular bedding compacted to 100% maximum density to ASTM D698.
	.4 Precast units:
	.1 Set bottom section of precast unit in bed of cement mortar and bond to concrete slab or base.
	.2 Make each successive joint watertight with Departmental Representative's approved rubber ring gaskets, bituminous compound, cement mortar, or combination of these materials.
	.3 Clean surplus mortar and joint compounds from interior surface of unit as work progresses.
	.4 Plug lifting holes with concrete plugs set in cement mortar or mastic compound.

	.5 For sewers:
	.1 Place stub outlets and bulkheads at elevations and in positions indicated.
	.2 Bench to provide smooth U-shaped channel.
	.1 Side height of channel to be 0.75 times diameter of sewer.
	.2 Slope adjacent floor at 1 in 20.
	.3 Curve channels smoothly.
	.4 Slope invert to establish sewer grade.


	.6 Compact granular backfill to 98% maximum density to ASTM D698.
	.7 Place unshrinkable backfill in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.
	.8 Installing units in existing systems:
	.1 Where new unit is installed in existing run of pipe, ensure full support of existing pipe during installation, and carefully remove that portion of existing pipe to dimensions required and install new unit as specified.
	.2 Make joints watertight between new unit and existing pipe.
	.3 Where deemed expedient to maintain service around existing pipes and when systems constructed under this project are ready for operation, complete installation with appropriate break-outs, removals, redirection of flows, blocking unused pipes or ot...

	.9 Place frame and cover on top section to elevation as indicated.
	.1 If adjustment required use concrete ring.

	.10 Clean units of debris and foreign materials.
	.1 Remove fins and sharp projections.
	.2 Prevent debris from entering system.


	3.4 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
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	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 05 16 - Aggregate Materials.
	.2 Section 03 30 00 - Cast-in-Place Concrete
	.3 Section 31 23 33.01 - Excavating, Trenching and Backfilling

	1.2 MEASUREMENT PROCEDURES
	.1 Measure service connections including trenching and backfilling, in metres of each size of pipe installed.
	.2 Measure valves in units installed including valves and valve boxes and thrust blocks.

	1.3 REFERENCES
	.1 American National Standards Institute/American Water Works Association (ANSI/AWWA)
	.1 ANSI/AWWA B301, Standard for Liquid Chlorine.
	.2 ANSI/AWWA C500, Standard for Metal-Seated Gate Valves for Water Supply Service.
	.3 ANSI/AWWA C651, Standard for Disinfecting Water Mains.
	.4 ANSI/AWWA C800-, Standard for Underground Service Line Valves and Fittings.
	.5 ANSI/AWWA C900, Standard for Polyvinyl Chloride (PVC) Pressure Pipe, and Fabricated Fittings, 4 Inch through 12 Inch (100 mm - 300 mm), for Water Transmission and Distribution.

	.2 ASTM International
	.1 ASTM A123/A123M, Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.
	.2 ASTM D698, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)).

	.3 American Water Works Association (AWWA)/Manual of Practice
	.1 AWWA M9, Concrete Pressure Pipe.
	.2 AWWA M11, Steel Pipe - A Guide for Design and Installation.
	.3 AWWA M17, Installation, Field Testing, and Maintenance of Fire Hydrants.

	.4 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M, Sieves, Testing, Woven Wire, Metric.

	.5 CSA International
	.1 CAN/CSA-B137 Series, Thermoplastic Pressure Piping Compendium. (Consists of B137.0, B137.1, B137.2, B137.3, B137.4, B137.4.1, B137.5, B137.6, B137.8, B137.9, B137.10, B137.11 and B137.12).
	.1 CAN/CSA-B137.3, Rigid Polyvinyl Chloride (PVC) Pipe for Pressure Applications.



	1.4 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for distribution piping materials and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Pipe certification to be on pipe.

	.3 Shop Drawings:
	.1 Submit drawings stamped and signed by professional engineer registered or licensed in Province of Alberta, Canada.

	.4 Samples:
	.1 Inform Departmental Representative of proposed source of bedding materials and provide access for sampling at least 4 weeks prior to commencing work.
	.2 Submit manufacturer's test data and certification that pipe materials meet requirements of this section 4 weeks minimum prior to beginning work. Include manufacturer's drawings, information and shop drawings where pertinent.


	1.5 CLOSEOUT SUBMITTALS
	.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.
	.2 Submit data to produce record drawings, including directions for operating valves, list of equipment required to operate valves, details of pipe material, location of air and vacuum release valves, hydrant details.
	.1 Include top of pipe, horizontal location of fittings and type, valves, valve boxes, valve chambers and hydrants.

	.3 Operation and Maintenance Data: submit operation and maintenance data for pipe, valves, valve boxes, valve chambers and hydrants for incorporation into manual.

	1.6 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and Handling Requirements:
	.1 Store materials off ground, in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect water distribution piping from nicks, scratches, and blemishes.
	.3 Replace defective or damaged materials with new.


	1.7 SCHEDULING OF WORK
	.1 Schedule Work to minimize interruptions to existing services.
	.2 Submit schedule of expected interruptions for approval and adhere to interruption schedule as approved by Departmental Representative.
	.3 Notify Departmental Representative, effected residents and businesses, public works superintendent a minimum of 24 hours in advance of interruption in service.
	.4 Do not interrupt water service for more than 8 hours and confine this period between 08:00 to 16:00 hours local time unless otherwise authorized.
	.5 Notify fire department of planned or accidental interruption of water supply to hydrants.
	.6 Provide and post "Out of Service" sign on hydrant not in use.
	.7 Advise local police department of anticipated interference with movement of traffic.

	1.8 MAINTENANCE MATERIAL SUBMITTALS
	.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.
	.2 Tools: provide tools as follows:
	.1  1- tee-handle operating keys for valves.



	Part 2 Products
	2.1 PIPE, JOINTS AND FITTINGS
	.1 Polyvinyl chloride pressure pipe: to ANSI/AWWA C900, pressure class 150, DR 18, 1 MPa gasket bell end.
	.1 CAN/CSA-B137.3, PVC series 160, 1.1 MPa elastomeric gasket.


	2.2 VALVES AND VALVE BOXES
	.1 Valves to open counter clockwise.
	.2 Gate valves: to ANSI/AWWA C500, standard iron body, bronze mounted wedge valves with non-rising stems, suitable for 1 Pa with push-on joints.
	.3 Cast iron valve boxes: bituminous coated three piece sliding type adjustable over minimum of 450 mm complete with valve operating extension rod, 25 x 25, 300 mm below cover.
	.1 Base to be large round type with minimum diameter of 300 mm.
	.2 Top of box to be marked "WATER"/"EAU".


	2.3 SERVICE CONNECTIONS
	.1 Polyvinyl chloride pressure pipe: to CAN/CSA-B137.3, 1.1 MPa.
	.1 Top of cast iron box marked "WATER"/"EAU".

	.2 Service connections for PVC pipe:
	.1 Service connections 100 mm and over: use tee fitting or tapping valve and sleeve.

	.3 Tee connections: for services above NPS 1. Tee connections to be fabricated of same material and to same standards as specified pipe fittings and to have ends matching pipe to which they are joined.

	2.4 PIPE BEDDING AND SURROUND MATERIAL
	.1 Granular material to: Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Screened stone
	.2 Gradations to be within limits specified when tested to ASTM C136. Sieve sizes to CAN/CGSB-8-GP-2M
	.3 Table

	.2 Concrete mixes and materials required for bedding cradles, encasement, supports, thrust blocks: to Section 03 30 00 - Cast-in-Place Concrete.

	2.5 BACKFILL MATERIAL
	.1  Type 3 – Section 31 23 33.01 - Excavating, Trenching and Backfilling.

	2.6 PIPE DISINFECTION
	.1 Liquid chlorine to ANSI/AWWA B301 to disinfects water mains.
	.2 Disinfect water mains in accordance with ANSI/AWWA C651.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for distribution piping installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PREPARATION
	.1 Clean pipes, fittings, valves, hydrants, and appurtenances of accumulated debris and water before installation.
	.1 Inspect materials for defects to approval of Departmental Representative.
	.2 Remove defective materials from site as directed by Departmental Representative.


	3.3 TRENCHING
	.1 Do trenching work in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.
	.2 Ensure trench depth allows coverage over pipe of 3.0 m minimum from finished grade.

	3.4 GRANULAR BEDDING
	.1 Place granular bedding material in uniform layers not exceeding 150 mm compacted thickness to depth of 150 mm below bottom of pipe.
	.2 Do not place material in frozen condition.
	.3 Shape bed true to grade to provide continuous uniform bearing surface for pipe.
	.4 Shape transverse depressions in bedding as required to suit joints.
	.5 Compact each layer full width of bed to 95 % maximum density to ASTM D698.
	.6 Fill authorized or unauthorized excavation below design elevation of bottom of specified bedding in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling with compacted type 3 fill.

	3.5 PIPE INSTALLATION
	.1 Terminate building water service at 1 m outside building wall opposite point of connection to main.
	.1 If plumbing is already installed, make connection; otherwise cap or seal end of pipe and place temporary marker to locate pipe end.

	.2 Lay pipes to manufacturer's standard instructions and specifications.
	.1 Do not use blocks except as specified.

	.3 Join pipes in accordance with manufacturer's recommendations.
	.4 Bevel or taper ends of PVC pipe to match fittings.
	.5 Handle pipe by methods recommended by pipe manufacturer. Do not use chains or cables passed through pipe bore so that weight of pipe bears on pipe ends.
	.6 Lay pipes on prepared bed, true to line and grade.
	.1 Ensure barrel of each pipe is in contact with shaped bed throughout its full length.
	.2 Take up and replace defective pipe.
	.3 Correct pipe which is not in true alignment or grade or pipe which shows differential settlement after installation greater than 10 mm in 3 m.

	.7 Face socket ends of pipe in direction of laying. For mains on grade of 2% or greater, face socket ends up-grade.
	.8 Do not exceed permissible deflection at joints as recommended by pipe manufacturer.
	.9 Keep jointing materials and installed pipe free of dirt and water and other foreign materials.
	.1 Whenever work is stopped, install a removable watertight bulkhead at open end of last pipe laid to prevent entry of foreign materials.

	.10 Position and join pipes with equipment and methods approved by Departmental Representative.
	.11 Cut pipes in approved manner as recommended by pipe manufacturer, without damaging pipe or its coating and to leave smooth end at right angles to axis of pipe.
	.12 Align pipes before jointing.
	.13 Install gaskets to manufacturer's recommendations. Support pipes with hand slings or crane as required to minimize lateral pressure on gasket and maintain concentricity until gasket is properly positioned.
	.14 Avoid displacing gasket or contaminating with dirt or other foreign material.
	.1 Remove disturbed or contaminated gaskets.
	.2 Clean, lubricate and replace before jointing is attempted again.

	.15 Complete each joint before laying next length of pipe.
	.16 Minimize deflection after joint has been made.
	.17 Apply sufficient pressure in making joints to ensure that joint is completed to manufacturer's recommendations.
	.18 Ensure completed joints are restrained by compacting bedding material alongside and over installed pipes or as otherwise approved by Departmental Representative.
	.19 When stoppage of work occurs, block pipes in an approved manner to prevent creep during down time.
	.20 Recheck plastic pipe joints assembled above ground after placing in trench to ensure that no movement of joint has taken place.
	.21 Do not lay pipe on frozen bedding.
	.22 Do hydrostatic and leakage test and have results approved by Departmental Representative before surrounding and covering joints and fittings with granular material.
	.23 Backfill remainder of trench.

	3.6 VALVE INSTALLATION
	.1 Install valves to manufacturer's recommendations at locations as indicated.
	.2 Support valves located in valve boxes or valve chambers by means of concrete located between valve and solid ground.  Valves not to be supported by pipe.

	3.7 THRUST BLOCKS AND RESTRAINED JOINTS
	.1 For thrust blocks: do concrete Work in accordance with Section 03 30 00 - Cast-in-Place Concrete.
	.2 Place concrete thrust blocks between valves, tees, plugs, caps, bends, changes in pipe diameter, reducers, hydrants and fittings and undisturbed ground as indicated or as directed by  Departmental Representative.
	.3 Keep joints and couplings free of concrete.
	.4 Do not backfill over concrete within 24 hours after placing.
	.5 For restrained joints: only use restrained joints approved by Departmental Representative.

	3.8 HYDROSTATIC AND LEAKAGE TESTING
	.1 Do tests in accordance with ANSI/AWWA C605.
	.2 Provide labour, equipment and materials required to perform hydrostatic and leakage tests hereinafter described.
	.3 Notify Departmental Representative at least 24 hours in advance of proposed tests.
	.1 Perform tests in presence of Departmental Representative.

	.4 Where section of system is provided with concrete thrust blocks, conduct tests at least 5 days after placing concrete or 2 days if high early strength concrete is used.
	.5 Upon completion of pipe laying and after Departmental Representative has inspected Work in place, surround and cover pipes between joints with approved granular material placed as directed by  Departmental Representative.
	.6 Leave hydrants, valves, joints and fittings exposed.
	.7 When testing is done during freezing weather, protect hydrants, valves, joints and fittings from freezing.
	.8 Strut and brace caps, bends, tees, and valves, to prevent movement when test pressure is applied.
	.9 Open valves.
	.10 Expel air from main by slowly filling main with potable water.
	.1 Install corporation stops at high points in main where no air-vacuum release valves are installed.
	.2 Remove stops after satisfactory completion of test and seal holes with plugs.

	.11 Thoroughly examine exposed parts and correct for leakage as necessary.
	.12 Apply hydrostatic test pressure of 1034 kPa minimum based on elevation of lowest point in main and corrected to elevation of test gauge, for period of 1 hour.
	.13 Examine exposed pipe, joints, fittings and appurtenances while system is under pressure.
	.14 Remove joints, fittings and appurtenances found defective and replace with new sound material and make watertight.
	.15 Repeat hydrostatic test until defects have been corrected.
	.16 Apply leakage test pressure of 1034 kPa minimum after complete backfilling of trench, based on elevation of lowest point in main and corrected to elevation of gauge, for period of 2 hours.
	.17 Define leakage as amount of water supplied from water storage tank in order to maintain test pressure for 2 hours.
	.18 Do not exceed allowable leakage as per AWWA C605 for pipe diameter used, including lateral connections.
	.19 Locate and repair defects if leakage is greater than amount specified.
	.20 Repeat test until leakage is within specified allowance for full length of water main.

	3.9 PIPE SURROUND
	.1 Upon completion of pipe laying and after Departmental Representative has inspected Work in place, surround and cover pipes as indicated.
	.2 Hand place surround material in uniform layers not exceeding 150 mm compacted thickness as indicated.
	.1 Do not dump material within 0.3 m of pipe.

	.3 Place layers uniformly and simultaneously on each side of pipe.
	.4 Do not place material in frozen condition.
	.5 Compact each layer from pipe invert to mid height of pipe to at least 95 % maximum density to ASTM D698.
	.6 Compact each layer from mid height of pipe to underside of backfill to at least 90% maximum density to ASTM D698.

	3.10 BACKFILL
	.1 Place backfill material, above pipe surround, in uniform layers not exceeding 150 mm compacted thickness up to grades as indicated.
	.2 Do not place backfill in frozen condition.
	.3 Under paving and walks, compact backfill to at least 98% maximum density to ASTM D698.
	.1 In other areas, compact to at least 90 % maximum density to ASTM D698.


	3.11 FLUSHING AND DISINFECTING
	.1 Flushing and disinfecting operations: witnessed by Departmental Representative, carried out by specialist contractor.
	.1 Notify Departmental Representative at least 4 days in advance of proposed date when disinfecting operations will begin.

	.2 Flush water mains through available outlets with a sufficient flow of potable water to produce velocity of 1.5 m/s, within pipe for minimum 10 minutes, or until foreign materials have been removed and flushed water is clear.
	.3 Flushing flows as follows:
	.4 Provide connections and pumps for flushing as required.
	.5 Open and close valves, hydrants and service connections to ensure thorough flushing.
	.6 When flushing has been completed to Departmental Representative approval, [introduce strong solution of chlorine as approved by Departmental Representative into water main and ensure that it is distributed throughout entire system.
	.7 Disinfect water mains to the requirements of local authority.
	.8 Chlorine application to be close to point of filling water main and to occur at same time.
	.9 Operate valves, hydrants and appurtenances while main contains chlorine solution.
	.10 Flush line to remove chlorine solution after 24 hours.
	.11 Measure chlorine residuals at extreme end of pipe-line being tested.
	.12 Perform bacteriological tests on water main, after chlorine solution has been flushed out.
	.1 Specialist contractor to submit certified copy of test results.

	.13 Take water samples at service connections, in suitable sequence, to test for chlorine residual.
	.14 After adequate chlorine residual not less than 50 ppm has been obtained leave system charged with chlorine solution for 24 hours.
	.1 After 24 hours, take further samples to ensure that there is still not less than 10 ppm of chlorine residual remaining throughout system.


	3.12 SURFACE RESTORATION
	.1 After installing and backfilling over water mains, restore surface to original condition as directed by Departmental Representative.

	3.13 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
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	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 31 23 33.01 - Excavating Trenching and Backfilling.
	.2 Section 31 05 16 - Aggregate Materials
	.3 Section 03 30 00 - Cast-in-Place Concrete

	1.2 MEASUREMENT AND PAYMENT
	.1 Measure excavation and backfill under Section 31 23 33.01 - Excavating Trenching and Backfilling.
	.2 Measure horizontally from manhole face to manhole face in metres of each size pipe and depth class installed.
	.3 Measure concrete bedding and encasement of pipes in cubic metres in place.
	.4 Measure granular bedding and surround in cubic metres compacted in place.
	.5 After video and photographic pipe inspections:
	.1 If no defective work is found, Departmental Representative will pay costs for inspectors, trained operators, equipment rental and materials.
	.2 If defective Work is found, pay Departmental Representative part of total inspection cost proportional to number of defective pipe sections of sewer to total number of pipe sections inspected.


	1.3 REFERENCES
	.1 ASTM International
	.1 ASTM C76M, Standard Specification for Reinforced Concrete Culvert, Storm Drain and Sewer Pipe (Metric).
	.2 ASTM C117, Standard Test Method for Material Finer Than 0.075 mm (No. 200) Sieve in Mineral Aggregates by Washing.
	.3 ASTM C136, Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.
	.4 ASTM D698, Standard Test Method for Laboratory Compaction Characteristics of Soil Using Standard Effort (12,400 ft4-lbf/ft3 (600 kN-m/m3 )).
	.5 ASTM D1869Standard Specification for Rubber Rings for Asbestos Cement Pipe.
	.6 ASTM D2680, Standard Specification for Acrylonitrile-Butadiene-Styrene (ABS) and Poly (Vinyl Chloride) (PVC) Composite Sewer Piping.
	.7 ASTM D3350, Standard Specification for Polyethylene Plastics Pipe and Fittings Materials.

	.2 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-8-GP-2M, Sieves, Testing, Woven Wire, Metric.

	.3 CSA International
	.1 CSA A3000, Cementitious Materials Compendium.
	.2 CSA A257 Series, Standards for Concrete Pipe and Manhole Sections.
	.3 CSA B1800, Thermoplastic Non-pressure Pipe Compendium.
	.1 CSA B182.1, Plastic Drain and Sewer Pipe and Pipe Fittings.
	.2 CSA B182.2, PSM Type Polyvinylchloride PVC Sewer Pipe and Fittings.
	.3 CSA B182.11, Standard Practice for the Installation of Thermoplastic Drain, Storm, and Sewer Pipe Fittings.



	1.4 ADMINISTRATIVE REQUIREMENTS
	.1 Scheduling:
	.1 Schedule Work to minimize interruptions to existing services and maintain existing sewage flows during construction.
	.2 Submit schedule of expected interruptions for approval and adhere to approved schedule.
	.3 Notify Departmental Representative 24 hours minimum in advance of any interruption in service.


	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section [01 33 00 - Submittal Procedures].
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for [pipes, and backfill] and include product characteristics, performance criteria, physical size, finish and limitations.

	.3 Shop Drawings:
	.1 Submit drawings stamped and signed by professional engineer registered or licensed in Province of Alberta, Canada.

	.4 Samples:
	.1 Inform Departmental Representative at least 4 weeks prior to beginning Work, of proposed source of bedding materials and provide access for sampling.

	.5 Certificates:
	.1 Certification to be marked on pipe.


	1.6 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and Handling Requirements:
	.1 Store materials in accordance with manufacturer's recommendations.
	.2 Store and protect pipes from damage.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 PLASTIC PIPE
	.1 Type PSM Polyvinyl Chloride (PVC): to CSA B182.2.
	.1 Standard Dimensional Ratio (SDR): 28
	.2 Separate gasket and integral bell system.
	.3 Nominal lengths: 4m.


	2.2 SERVICE CONNECTIONS
	.1 Type PSM Poly (Vinyl) Chloride: to CSA B182.2.
	.2 Plastic pipe: to CSA B182.1, with push-on joints.

	2.3 CEMENT MORTAR
	.1 Portland cement: to CSA A3000, normal type 10.
	.2 Mix mortar 1 part by volume of cement to two parts of clean, sharp sand mixed dry.
	.1 Add only sufficient water after mixing to give optimum consistency for placement.
	.2 Do not use additives.


	2.4 PIPE BEDDING AND SURROUND MATERIALS
	.1 Granular material to Section 31 05 16 - Aggregate Materials and following requirements:
	.1 Crushed or screened stone, gravel or sand.
	.2 Gradations to be within limits specified when tested to ASTM C136.
	.1 Sieve sizes to CAN/CGSB-8-GP-2M.


	.2 Table:
	.3 Concrete mixes and materials for cradles, encasement, supports: to Section 03 30 00 - Cast-in-Place Concrete.

	2.5 BACKFILL MATERIAL
	.1 Type 3, in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.
	.2 Unshrinkable fill: to Section 31 23 33.01 - Excavating, Trenching and Backfilling.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for sewer pipe installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	3.2 PREPARATION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	.2 Clean pipes and fittings of debris and water before installation, and remove defective materials from site to approval of Departmental Representative.
	.3 Clean and dry pipes and fittings before installation.
	.4 Obtain Departmental Representative’s approval of pipes and fittings prior to installation.

	3.3 TRENCHING
	.1 Do trenching Work in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.
	.2 Protect trench from contents of sewer or sewer connection.
	.3 Trench alignment and depth require approval of Departmental Representative prior to placing bedding material and pipe.

	3.4 GRANULAR BEDDING
	.1 Place bedding in unfrozen condition.
	.2 Place granular bedding materials in uniform layer not exceeding 150 mm compacted thickness to depth of 100 mm.
	.3 Shape bed true to grade and to provide continuous, uniform bearing surface for pipe.
	.1 Do not use blocks when bedding pipe.

	.4 Shape transverse depressions as required to suit joints.
	.5 Compact each layer full width of bed to at least 95% maximum density to ASTM D698.
	.6 Fill excavation below bottom of specified bedding adjacent to manholes or structures with compacted bedding material.

	3.5 INSTALLATION
	.1 Lay and join pipes to:  ASTM D2321.
	.2 Lay and join pipes in accordance with manufacturer's recommendations and to approval of Departmental Representative.
	.3 Handle pipe using methods approved by Departmental Representative.
	.1 Do not use chains or cables passed through rigid pipe bore so that weight of pipe bears upon pipe ends.

	.4 Lay pipes on prepared bed, true to line and grade, with pipe invert smooth and free of sags or high points.
	.1 Ensure barrel of each pipe is in contact with shaped bed throughout its full length.

	.5 Begin laying at outlet and proceed in upstream direction with socket ends of pipe facing upgrade.
	.6 Joint deflection permitted within limits recommended by pipe manufacturer.
	.7 Water to flow through pipe during construction, only as permitted by Departmental Representative.
	.8 Whenever Work is suspended, install removable watertight bulkhead at open end of last pipe laid to prevent entry of foreign materials.
	.9 Install plastic pipe and fittings in accordance with CSA B182.11.
	.10 Pipe jointing:
	.1 Install gaskets in accordance with manufacturer's written recommendations
	.2 Support pipes with hand slings or crane as required to minimize lateral pressure on gasket and maintain concentricity until gasket is properly positioned.
	.3 Align pipes before joining.
	.4 Maintain pipe joints free from mud, silt, gravel and foreign material.
	.5 Avoid displacing gasket or contaminating with dirt or foreign material. Gaskets so disturbed to be removed, cleaned and lubricated and replaced before joining is attempted.
	.6 Complete each joint before laying next length of pipe.
	.7 Minimize joint deflection after joint has been made to avoid joint damage.
	.8 At rigid structures, install pipe joints not more than 1.2 m from side of structure.
	.9 Apply sufficient pressure in making joints to ensure that joint is complete as outlined in manufacturer's recommendations.

	.11 When stoppage of Work occurs, block pipes as directed by Departmental Representative to prevent creep during down time.
	.12 Plug lifting holes with pre-fabricated plugs approved by Departmental Representative set in shrinkage compensating grout.
	.13 Cut pipes as required for special inserts, fittings or closure pieces as recommended by pipe manufacturer, without damaging pipe or its coating and to leave smooth end at right angles to axis of pipe.
	.14 Make watertight connections to manholes.
	.1 Use shrinkage compensating grout when suitable gaskets are not available.

	.15 Use prefabricated saddles or field connections approved by Departmental Representative for connecting pipes to existing sewer pipes.
	.1 Joints to be structurally sound and watertight.


	3.6 PIPE SURROUND
	.1 Place surround material in unfrozen condition.
	.2 Upon completion of pipe laying, and after Departmental Representative has inspected pipe joints, surround and cover pipes as indicated.
	.1 Leave joints and fittings exposed until field testing is completed.

	.3 Hand place surround material in uniform layers not exceeding 150 mm compacted thickness as indicated.
	.4 Place layers uniformly and simultaneously on each side of pipe.
	.5 Compact each layer from pipe invert to springline of pipe to at least 95% maximum density to ASTM D698.
	.6 Compact each layer from springline of pipe to underside of backfill to at least 95% maximum density to ASTM D698.
	.7 When field test results are acceptable to Departmental Representative, place surround material at pipe joints.

	3.7 BACKFILL
	.1 Place backfill material in unfrozen condition.
	.2 Place backfill material, above pipe surround in uniform layers not exceeding 150 mm compacted thickness up to grades as indicated.
	.3 Under paving and walks, compact backfill to at least 95% maximum density to ASTM D698.
	.4 Place unshrinkable fill in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.

	3.8 SERVICE CONNECTIONS
	.1 Install pipe to manufacturer's instructions and specifications.
	.2 Maintain grade for 150 mm diameter sewers at 1 vertical to 100 horizontal unless directed otherwise by Departmental Representative.
	.3 Service connections to main sewer: manhole.
	.4 Service connection pipe: not to extend into interior of manhole.
	.5 Make up required horizontal and vertical bends from 45 degrees bends or less, separated by straight section of pipe with minimum length of 4 pipe diameters.
	.1 Use long sweep bends where applicable.

	.6 Plug service laterals with water tight caps or plugs as approved by Departmental Representative.
	.7 Place location marker at ends of plugged or capped unconnected sewer lines.
	.1 Each marker: 38 x 89 mm stake extending from pipe end at pipe level to 0.6 m above grade.
	.2 Paint exposed portion of stake red with designation SAN SWR LINE in black.


	3.9 FIELD TESTING
	.1 Television and photographic inspections:
	.1 Carry out inspection of installed sewers by video camera, digital camera or by other related means.
	.2 Provide means of access to permit Departmental Representative to do inspections.
	.3 Payment for inspection services in accordance with Measurement and Payment in PART 1.


	3.10 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.



	337173.02.Underground Electrical Service
	Part 1 General
	1.1 RELATED REQUIREMENTS
	.1 Section 26 05 00 – Common Work Results for Electrical
	.2 Section 26 05 21 – Wires and Cables (0-1000V)
	.3 Section 26 05 34 – Conduits, Conduit Fastenings and Conduit Fittings

	1.2 REFERENCES
	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's printed product literature, specifications and datasheet and include product characteristics, performance criteria, physical size, finish and limitations.


	1.4 QUALITY ASSURANCE
	.1 Quality assurance submittals: submit following in accordance with Section 01 45 00 - Quality Control.
	.2 Regulatory Requirements:
	.1 Perform Work to comply with applicable Provincial/Territorial regulations.
	.2 Co-ordinate and meet requirements of power supply authority.
	.1 Ensure availability of power when required.


	.3 Certificates: submit certificates signed by manufacturer certifying materials comply with specified performance characteristics and physical properties.
	.4 Manufacturer's Instructions: submit manufacturer's installation instructions and special handling criteria, installation sequence, and cleaning procedures.

	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements:
	.1 Deliver materials to site in original factory packaging, labelled with manufacturer's name, address.



	Part 2 Products
	2.1 MATERIALS
	.1 Underground ducts: rigid type DB2, size as indicated.
	.2 Rigid steel galvanized conduit and fittings: size as indicated.
	.3 Conductors: copper, type RWU-90, size and number of conductors as indicated.
	.4 Meter socket: NEMA 1 interior, and approval of supply authority.
	.5 Sand: natural or crushed sand, meeting the gradation limits specified below for each type:
	.6 Backfill: clean and free of debris.
	.7 Pulling Iron:
	.1 22 mm diameter hot dipped galvanized steel bar with exposed triangular shaped opening.



	Part 3 Execution
	3.1 APPLICATION
	.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, including product technical bulletins, handling, storage and installation instructions, and datasheets.

	3.2 INSTALLATION
	.1 Allow adequate conductor length for connection to supply by power supply authority.
	.2 Install meter socket and conduit.
	.3 Allow adequate conductor length for connection to service equipment.
	.4 Make grounding connections in accordance with Section 26 05 28 - Grounding - Secondary.
	.5 Install sand encased ducts for electrical systems as indicated and in accordance with CAN/CSA A23.1.
	.6 Install pulling irons as required.
	.7 Seal ducts and conduits at building entrance location after installation of cable and provide appropriate drainage for low spots.

	3.3  FIELD QUALITY CONTROL
	.1 Site Tests:
	.1 Perform tests in accordance with Section 26 05 00 - Common Work Results for Electrical.
	.2 Perform additional tests if required by authority having jurisdiction.

	.2 Submit written test results to Departmental Representative for review.

	3.4 CLEANING
	.1 Clean in accordance with Section 01 74 11 - Cleaning.
	.1 Remove surplus materials, excess materials, rubbish, tools and equipment.
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