



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Regional Manager/Real Property
Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Regional Manager/Real Property Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

Title - Sujet Burlington, ON CM CCIW Lab Moderniz	
Solicitation No. - N° de l'invitation EQ754-171503/A	Amendment No. - N° modif. 004
Client Reference No. - N° de référence du client R.077680.001	Date 2017-01-05
GETS Reference No. - N° de référence de SEAG PW-\$PWL-003-2251	
File No. - N° de dossier PWL-6-39103 (003)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-01-17	Time Zone Fuseau horaire Eastern Standard Time EST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Dhanna, Sheila	Buyer Id - Id de l'acheteur pwl003
Telephone No. - N° de téléphone (416) 512-5855 ()	FAX No. - N° de FAX (416) 512-5862
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Environment Canada CCIW Building 867 Lakeshore Road Burlington, ON X1X 1X1	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

DELETE: PD 1 PROJECT INFORMATION, 2.2.1 OPTIONAL SERVICES – ADDITIONAL FUNDING IN AMENDMENT 3

Delete:

2.2.1 Optional Services - Additional Funding

Current funding is as identified in *Section 2.3 - Costs*. Canada reserves the right to add up to an additional 50% being approximately \$8,400,000 to the estimated construction budget of \$16,800,000.

The scope of the additional funding would be for works related to the LMP, related base building and/or services upgrades, and/or for priority projects identified under the Master Plan completed by the consultant. The scope

INSERT:

2.2.1 Optional Services - Additional Funding

Current funding is as identified in *Section 2.3 - Costs*. Canada reserves the right to add up to an additional 50% being approximately \$8,400,000 to the estimated construction budget of \$16,800,000.

The scope of the additional funding would be for works related to the LMP, related base building and/or services upgrades, and/or for priority projects identified under the Master Plan completed by the consultant. The scope of work for these optional services would be to provide all Advisory and General Contractor Required Services that are part of the contract for the additional scope and estimated construction cost.