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P / b NEW 1.Bm x 2 GALVANIZED
/ 3000 LOCKABLE CHAIN LINK MANDOORS
/ - DESIGNED BY OTHER
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NEW 1.8m x 2 GALVANIZED
LOCKABLE CHAIN LINK MANDOORS
DESIGNED BY OTHER

NEW CHAIN LINK FENCE PLAN

/)

NEW CORNER POST CAP

400

SCALE: 1:40

NEW 38mm GALVANIZED TOP RAIL
¢/w GALVANIZED WIRE TIES @
450mm o/¢c

NEW 9ga X 50mm STANDARD DUTY — | 550

CHAIN LINK FENCE
1.8m HEIGHT

NEW 73mm#® GALVANIZED
CORNER POST

NEW 11ga TENSION WIRE \
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NEW 50# GALVANIZED
INTERMEDIATE LINE POST |>
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GRADE (typ.)

T Tmm 2mm Jrmrm 4mm amm

NEW 1.8Bm HIGH STANDARD DUTY COMMERCIAL
GRADE GALVANIZED CHAIN LINK FENCE
DESIGNED BY OTHERS.

NEW CORNER
POST CAP

CHAIN LINK FENCE
1.8m HEIGHT

NEW 73mm® GALVANIZED
" CORNER POST

'/— NEW 11ga TENSION WIRE
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DRIVE NEW FENCE POSTS
TO 1.2m DEPTH

Lo e e e

Fm——————————— ——

m NEW CHAIN LINK FENCE E|EVATION

SCALE: N.T.S.
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*-Mr'____...---"'_ NEW 9ga X 50mm STANDARD DUTY

NOTES

PHASED PROJECT APPROACH IS BASED ON THE
ASSUMED LONG DELIVERY TIME FOR THE NEW
JET A FUEL-DISPENSING CABINET. ALL WORK
TO BE COMPLETED AS MAJOR COMPONENTS
(STORAGE TANK/FUEL—DISPENSING CABINET)
BECOME AVAILABLE.

I*l Public Works and Travaux Publics et
Government Services Services gouvernementaux

Canada Canada

I*l Fisheries and Ocean Péches et Océans
Canada Canada

!
|
3 ISSUED FOR TENDER I
2 ISSUED FOR 99% REVIEW '2%151
1 ISSUED FOR 66% REview | B0
JET A FUEL—DISPENSING
| SYSTEM
SOUTHWEST HEAD
GRAND MANAN, NB
NEW CHAIN LINK
FENCE PLAN,
I ELEVATION AND
DETAILS
(PHASE 1)
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