

TENDER SCHEDULE
MAINTENANCE OF LAWNS AND LANDSCAPED SITES
 Saint-Ours Canal National Historic Site of Canada

YEAR 2017

Period from April 1st to November 30th, 2017

PLANNED WORK

1	Spring Clean-up <i>(Section 2.1)</i>	Unit	1	_____ \$	_____ \$
2	Collection of refuse (land and refuse containers) and recycling <i>(Section 2.2)</i>	Unit	84	_____ \$	_____ \$
3	Lawn mowing <i>(Section 2.3)</i>	Unit	18	_____ \$	_____ \$
4	Maintenance of paths and paved areas <i>(Section 2.4)</i>			GLOBAL:	_____ \$
5	Maintenance/trimming of hedges, trees, shrubs and bushes <i>(Section 2.5)</i>			GLOBAL:	_____ \$
6	Maintenance of shrub and flower beds <i>(Section 2.6)</i>			GLOBAL:	_____ \$
7	Shredding/pulverizing of dead leaves (Autumn) <i>(Section 2.7)</i>	Unit	1	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

ON-CALL WORK

8	Lawn border trimming <i>(Section 2.8)</i>			GLOBAL:	_____ \$
9	Cleaning and washing of furniture <i>(Section 2.9)</i>	Unit	4	_____ \$	_____ \$
10	Mowing of overgrown land <i>(Section 2.10)</i>	Unit	2	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

TOTAL AMOUNT 2017: _____ \$

MAINTENANCE OF LAWNS AND LANDSCAPED SITES
Saint-Ours Canal National Historic Site of Canada

YEAR 2018

Period from April 1st to November 30th, 2018

PLANNED WORK

1	Spring Clean-up (Section 2.1)	Unit	1	_____ \$	_____ \$
2	Collection of refuse (land and refuse containers) and recycling (Section 2.2)	Unit	82	_____ \$	_____ \$
3	Lawn mowing (Section 2.3)	Unit	18	_____ \$	_____ \$
4	Maintenance of paths and paved areas (Section 2.4)			GLOBAL:	_____ \$
5	Maintenance/trimming of hedges, trees, shrubs and bushes (Section 2.5)			GLOBAL:	_____ \$
6	Maintenance of shrub and flower beds (Section 2.6)			GLOBAL:	_____ \$
7	Shredding/pulverizing of dead leaves (Autumn) (Section 2.7)	Unit	1	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

ON-CALL WORK

8	Lawn border trimming (Section 2.8)			GLOBAL:	_____ \$
9	Cleaning and washing of furniture (Section 2.9)	Unit	4	_____ \$	_____ \$
10	Mowing of overgrown land (Section 2.10)	Unit	2	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

TOTAL AMOUNT 2018: _____ \$

TENDER SCHEDULE
MAINTENANCE OF LAWNS AND LANDSCAPED SITES

Saint-Ours Canal National Historic Site of Canada

YEAR 2019

Period from April 1st to November 30th, 2019

PLANNED WORK

1	Spring Clean-up (Section 2.1)	Unit	1	_____ \$	_____ \$
2	Collection of refuse (land and refuse containers) and recycling (Section 2.2)	Unit	83	_____ \$	_____ \$
3	Lawn mowing (Section 2.3)	Unit	18	_____ \$	_____ \$
4	Maintenance of paths and paved areas (Section 2.4)			GLOBAL:	_____ \$
5	Maintenance/trimming of hedges, trees, shrubs and bushes (Section 2.5)			GLOBAL:	_____ \$
6	Maintenance of shrub and flower beds (Section 2.6)			GLOBAL:	_____ \$
7	Shredding/pulverizing of dead leaves (Autumn) (Section 2.7)	Unit	1	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

ON-CALL WORK

8	Lawn border trimming (Section 2.8)			GLOBAL:	_____ \$
9	Cleaning and washing of furniture (Section 2.9)	Unit	4	_____ \$	_____ \$
10	Mowing of overgrown land (Section 2.10)	Unit	2	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

TOTAL AMOUNT 2019: _____ \$

TENDER SCHEDULE

MAINTENANCE OF LAWNS AND LANDSCAPED SITES

Saint-Ours Canal National Historic Site of Canada

Year 2020 (1st year of extension)
Period from April 1st to November 30th, 2020

PLANNED WORK

1	Spring Clean-up (Section 2.1)	Unit	1	_____ \$	_____ \$
2	Collection of refuse (land and refuse containers) and recycling (Section 2.2)	Unit	83	_____ \$	_____ \$
3	Lawn mowing (Section 2.3)	Unit	18	_____ \$	_____ \$
4	Maintenance of paths and paved areas (Section 2.4)			GLOBAL:	_____ \$
5	Maintenance/trimming of hedges, trees, shrubs and bushes (Section 2.5)			GLOBAL:	_____ \$
6	Maintenance of shrub and flower beds (Section 2.6)			GLOBAL:	_____ \$
7	Shredding/pulverizing of dead leaves (Autumn) (Section 2.7)	Unit	1	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

ON-CALL WORK

8	Lawn border trimming (Section 2.8)			GLOBAL:	_____ \$
9	Cleaning and washing of furniture (Section 2.9)	Unit	4	_____ \$	_____ \$
10	Mowing of overgrown land (Section 2.10)	Unit	2	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

TOTAL AMOUNT 2020: _____ \$

TENDER SCHEDULE

MAINTENANCE OF LAWNS AND LANDSCAPED SITES
Saint-Ours Canal National Historic Site of Canada

Year 2021 (2ND year of extension)
Period from April 1st to November 30th, 2021

PLANNED WORK

1	Spring Clean-up (Section 2.1)	Unit	1	_____ \$	_____ \$
2	Collection of refuse (land and refuse containers) and recycling (Section 2.2)	Unit	82	_____ \$	_____ \$
3	Lawn mowing (Section 2.3)	Unit	18	_____ \$	_____ \$
4	Maintenance of paths and paved areas (Section 2.4)			GLOBAL:	_____ \$
5	Maintenance/trimming of hedges, trees, shrubs and bushes (Section 2.5)			GLOBAL:	_____ \$
6	Maintenance of shrub and flower beds (Section 2.6)			GLOBAL:	_____ \$
7	Shredding/pulverizing of dead leaves (Autumn) (Section 2.7)	Unit	1	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

ON-CALL WORK

8	Lawn border trimming (Section 2.8)			GLOBAL:	_____ \$
9	Cleaning and washing of furniture (Section 2.9)	Unit	4	_____ \$	_____ \$
10	Mowing of overgrown land (Section 2.10)	Unit	2	_____ \$	_____ \$
				SUB-TOTAL =	_____ \$

TOTAL AMOUNT 2021: _____ \$

GRAND TOTAL: _____ \$