


<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 00 - Procurement and Contracting Requirements</u>		
00 01 12	LIST OF DRAWINGS	1
<u>Division 01 - General Requirements</u>		
01 11 00	GENERAL INSTRUCTIONS	7
01 14 10	SCHEDULING AND MANAGEMENT OF WORK	4
01 33 00	SUBMITTAL PROCEDURES	5
01 35 29	HEALTH AND SAFETY REQUIREMENTS	11
01 35 44	ENVIRONMENTAL PROTECTION PROCEDURES FOR MARINE	8
01 45 00	TESTING AND QUALITY CONTROL	3
01 45 01	WEIGH SCALES	2
01 50 00	TEMPORARY FACILITIES	2
01 52 00	CONSTRUCTION FACILITIES	2
01 74 11	CLEANING	1
01 77 00	CLOSEOUT PROCEDURES	1
01 78 00	CLOSEOUT SUBMITTALS	2
<u>Division 03 - Concrete</u>		
03 20 00	CONCRETE REINFORCING	2
03 30 00	CAST-IN-PLACE CONCRETE	5
<u>Division 31 - Earthwork</u>		
31 23 13	Site Work	3
<u>Division 35 - Waterway and Marine Construction</u>		
35 20 23	Dredging	8
35 31 18	Operation of Containment Cell	4
35 31 24	RUBBLE MOUND BREAKWATER	5

  
2017/01/04  
  
2017/01/04

DRAWING NO.	TITLE	DATE
M1 OF M3	EXISTING SITE PLAN and PLAN OF NEW WORK	DECEMBER 2016
M2 OF M3	SECTIONS	DECEMBER 2016
M3 OF M3	BOREHOLE RECORD	DECEMBER 2016



2017/01/04



2017/01/04