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PLAN PARTIEL DES PLAFONDS A-500 - DEMOLITION ET RENOVATION/PARTIAL PLAN OF CEILINGS, A-500 - DEMOLITION AND RENOVATION
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PLAN CLE / KEY PLAN

Public Works and
Government Services
Canada

I* Travaux publics et
Services gouvernementaux

Canada

FLEUVE ST-LAURENT/ST. LAWRENCE RIVER

ZONE DES
TRAVAUX/

AREA

m ACCES
ENTREPRENEUR

AM-1
(SOUS-SOLY/

4 GENERAL
m mmm w sl CONTRACTOR

A ACCESS THROUGH

ROOM AM-1

ENTREE (BASEMENT)
PRINCIPALE/

MAIN
ENTRANCE

CONSTRUCTION

GENERAL PAR LOCAL

Direction générale des Real Property branch

biens immobiliers

Région du Québec Quebec region

Canada

gouleti:lebel

ARCHITECTES

188 Evéché ouest bureau 202
Rimouski Québec G5L 4H9

architectes@gouletlebel.com
www.gouletlebel.com
T. 418.722.8606

O| DESCRIPTION

N\

@ LOCAL DES ARCHIVES AVEC RAYONNAGES
MOBILES.
ARCHIVE ROOM WITH COMPACT SHELVING.

@ PREVOIR DEMOLITION ET RECONSTRUCTION
D'UNE SECTION DE PLAFOND DE GYPSE
EXISTANT POUR L'ENLEVEMENT ET LA
REINSTALLATION D'UNE THERMOPOMPE.
COORDONNER AMPLEUR DES TRAVAUX AVEC
PLANS EN MECANIQUE/ELECTRICITE.
RECONSTRUIRE TEL QUE L'EXISTANT.
REPEINDRE PLAFOND COULEUR IDENTIQUE A
L'EXISTANT.
ALLOW FOR THE DEMOLITION AND

GYPSUM PLASTERBOARD CEILING TO REMOVE
AND REINSTALL A HEAT PUMP. COORDINATE
THE SCOPE OF CONSTRUCTION WITH THE
MECHANICAL/ELECTRICAL PLANS.
RECONSTRUCT AS THE EXISTING CEILING.
REPAINT THE CEILING IN A COLOUR IDENTICAL
TO THE EXISTING CEILING.

RECONSTRUCTION OF A SECTION OF EXISTING

—‘_
THERMELR
SERVICES DE GENIE

429, rue Caron, Québec, Qc, G1K 5W8
tél. (418) 692-3675, téléc. (418) 692-4093
Courriel : thermeca@thermeca.com
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X NO. LOCAL
ROOM NUMBER
- ZONE NON AFFECTEE
UNAFFECTED AREA
EENIEEE | |VITE DE LA ZONE D'INTERVENTION
INTERVENTION AREA LIMIT
x) NOTE DESCRIPTIVE
DESCRIPTIVE NOTE
— CLOISON EXISTANTE
EXISTING PARTITION
PLAFOND SUSPENDU EXISTANT.
LES PLAFONDS SUSPENDUS
ET/AND  DEVRONT ETRE ENLEVES ET REMIS
TN EN PLACE PAR L'ENTREPRENEUR

( ) GENERAL EN COORDINATION AVEC

L'ETENDUE DES TRAVAUX DECRITS
AUX PLANS DE

MECANIQUE/ELECTRICITE ET EN
REGULATION.
IL EST DE LA RESPONSABILITE DE

L'ENTREPRENEUR GENERAL DE
REMPLACER LES TUILES ET LES

SUSPENSIONS QUI AURONT ETE
ENDOMMAGEES LORS DES TRAVAUX
PAR DES ELEMENTS SEMBLABLES.

EXISTING SUSPENDED CEILING

SUSPENDED CEILINGS MUST BE
REMOVED AND PUT BACK IN PLACE
BY THE GENERAL CONTRACTOR IN
COORDINATION WITH THE SCOPE OF
CONSTRUCTION DESCRIBED IN THE
MECHANICAL/ELECTRICAL PLANS
AND AS REGULATED.

THE GENERAL CONTRACTOR IS
RESPONSIBLE FOR REPLACING TILES
AND SUSPENSIONS THAT HAVE BEEN
DAMAGED DURING CONSTRUCTION
WITH SIMILAR-LOOKING
COMPONENTS.

PLAFOND EXISTANT EN LAMELLES

METALLIQUES
EXISTING METAL STRIP CEILING

ET/AND

PLAFOND ET/OU RETOMBEE DE GYPSE
EXISTANT

EXISTING GYPSUM CEILING AND/OR
SPRINGING

NIVEAU PLAFOND EXISTANT
EXISTING CEILING LEVEL
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