



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
Pacific Region
401 - 1230 Government Street
Victoria, B.C.
V8W 3X4
Bid Fax: (250) 363-3344

SOLICITATION AMENDMENT

MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
401 - 1230 Government Street
Victoria, B. C.
V8W 3X4

Title - Sujet Tug, Barge, & Crane Services	
Solicitation No. - N° de l'invitation F1705-160181/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client F1705-160181	Date 2017-01-25
GETS Reference No. - N° de référence de SEAG PW-\$XLV-176-7173	
File No. - N° de dossier XLV-6-39201 (176)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-02-03	
Time Zone Fuseau horaire Pacific Standard Time PST	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Godin, Andre	Buyer Id - Id de l'acheteur xlv176
Telephone No. - N° de téléphone (250) 216-2504 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation amendment No: 2 is to promulgate:

- 1) Solicitation closing date is extended from January 30, 2017 to February 3, 2017
- 2) Bidder questions and Canada responses.

Questions Number	Bidder Questions	Canada Response
1	Can you confirm if submissions for the above noted project must be sent in separate envelopes (for example, one envelope for technical information and certifications, and another for financial information), or if all sections are to be placed in the same envelope and just stapled separately?	All sections of the submission can be placed in the same envelop and just stapled separately.
2	Can you also confirm that a bid bond and consent of surety is not required for this submission please?	Bid bond and consent of sureties are not required for this submission.
3	We would like to request a 3 day extension to the tender closing; our Marine Superintendent is away this week and we would like him to review our final work plan/ proposal prior to submitting.	Solicitation closing date is extended from January 30, 2017, 2017 to February 3, 2017.
4	Is it anticipated that we are to arrange our own travel (to and from work site) and accommodations plan for our crew, or should we anticipate being incorporated into CCG travel/ accommodation plan referenced in the Statement of Work? Please advise so that we can optimize our proposal accordingly.	CCG will provide accommodations and transportation between accommodations and work site, daily for one of the contractor's crew members (crane operator).
5	<p>Does the Coast Guard have any flexibility with respect to the project start date? Is it possible to delay the start of the project a week or two?</p> <p>We believe we can offer an excellent spud barge for this project, but it may not be available to start on March 13th due to prior commitments.</p>	Waiting for the technical authority response.