



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Fire Panel and Fire Suppression Ref	
Solicitation No. - N° de l'invitation F1700-164450/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client F1700-164450	Date 2017-02-08
GETS Reference No. - N° de référence de SEAG PW-\$PWY-033-7980	
File No. - N° de dossier PWY-6-39321 (033)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-02-23	
Time Zone Fuseau horaire Pacific Standard Time PST	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Siopongco, Philip PWY	Buyer Id - Id de l'acheteur pwy033
Telephone No. - N° de téléphone (604) 351-6139 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: DFO - Fire Panel and Fire Suppression Refurbishment – Seal Cove Base - Prince Rupert, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
F1700-164450/A
Client Ref. No. - N° de réf. du client
F1700-164450

Amd. No. - N° de la modif.
002
File No. - N° du dossier
PWY-6-39321

Buyer ID - Id de l'acheteur
PWY033
CCC No./N° CCC - FMS No./N°VME

This Solicitation Amendment 002 is raised to:

- A. Provide a new schedule for the site visit. This new schedule supercedes previous notification.
- B. Incorporate new Bid and Acceptance Form – Revised 02-08-2017
- C. Incorporate Addendum # 1 into the solicitation document

Reminder:

Previously issued Bid and Acceptance Form was replaced with **Bid and Acceptance Form – Revised 02-08-2017**.

The revised **Bid and Acceptance Form – Revised 02-08-2017** must be used when submitting your bid. Any bid submitted on a previous version of the Bid and Acceptance Form will be considered non-compliant and therefore disqualified.

- A. New site visit schedule:

Notice is hereby given that the new site visit is scheduled for **Wednesday, February 15, 2017 at 2PM**. Meeting place will still be at the Commissionaire Station House 15 minutes prior to the start of the site visit. Your contact for the day is Mr. Randy Burgin, phone number (250) 508-8121.

Solicitation No. - N° de l'invitation
F1700-164450/A
Client Ref. No. - N° de réf. du client
F1700-164450

Amd. No. - N° de la modif.
002
File No. - N° du dossier
PWY-6-39321

Buyer ID - Id de l'acheteur
PWY033
CCC No./N° CCC - FMS No./N°VME

B. Incorporate new Bid and Acceptance Form – Revised 02-08-2017

BID AND ACCEPTANCE FORM (BA) – Revised 02-08-2017

BA01 IDENTIFICATION

Seal Cove Fire Panel and Fire Suppression Refurbishment – Department of Fisheries and Oceans
Seal Cove Coast Guard Base, Prince Rupert, British Columbia

BA02 BUSINESS NAME AND ADDRESS OF BIDDER

Name: _____

Address: _____

Telephone: _____ Fax: _____ PBN: _____

E-mail address: _____

Industrial Security Program Organisation Number (ISP ORG#) _____
(when required)

BA03 THE OFFER

The Bidder offers to Canada to perform and complete the Work for the above named project in accordance with the Bid Documents for the Total Bid Amount of

\$ _____ excluding applicable taxes.
(amount in numbers)

BA04 BID VALIDITY PERIOD

The bid shall not be withdrawn for a period of thirty (30) days following the date of solicitation closing.

BA05 ACCEPTANCE AND CONTRACT

Upon acceptance of the Contractor's offer by Canada, a binding Contract shall be formed between Canada and the Contractor. The documents forming the Contract shall be the contract documents identified in Contract Documents (CD).

BA06 CONSTRUCTION TIME

The work shall commence immediately upon official notification of acceptance of the tender by the Contracting Authority and is to be completed by **May 8, 2017**.

BA07 BID SECURITY

The Bidder is enclosing bid security with its bid in accordance with GI08 - Bid Security Requirements of R2710T - General Instructions - Construction Services - Bid Security Requirements.

BA08 SIGNATURE

Name and title of person authorized to sign on behalf of Bidder (Type or print)

Signature

Date

Solicitation No. - N° de l'invitation
F1700-164450/A
Client Ref. No. - N° de réf. du client
F1700-164450

Amd. No. - N° de la modif.
002
File No. - N° du dossier
PWY-6-39321

Buyer ID - Id de l'acheteur
PWY033
CCC No./N° CCC - FMS No./N°VME

C. Incorporate Addendum # 1 into the solicitation document (see attached)

All other conditions remain the same

DFO

Fire Panel and Fire Suppression Refurbishment
Seal Cove Base
F1700-164450

Addendum 1

February 8, 2017
Page 1 of 11

The following changes/clarifications in the tender documents are effective immediately.
This addendum will form part of the contract documents.

1.0 CHANGE THE PROJECT COMPLETION DATE

Under Summary of Work, 2.4 Milestones, Project Milestone Table:

Delete: 30 April 2017

Insert: 08 May 2017
