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QUESTION AND ANSWER SERIES 2: 

General Questions about the Requirement 

Q34. Could Public Services and Procurement Canada re-visit whether catalyzed varnish will be 
accepted in lieu of catalyzed lacquer?  

A34. Yes, PSPC will be accepting bids which are priced using catalyzed varnish. Catalyzed varnish is 
an acceptable equivalent.  

Q35. The breakdown of Milestones in the Basis of Payment, specifically Milestone 2, suggests that 
the Contractor will not be paid until all wood has been procured for the final manufacturing of the 
project; when the Chain of Custody document is available. Without approval for the prototype, a 
Contractor might not decide to procure all the wood upfront. Is it possible to create a distinction 
between payment for the prototype and payment for the receipt of the Chain of Custody 
document?  

A35. Yes, Milestone 2 was broken down in Revision 1 to the Basis of Payment. The breakdown is 
available in Amendment 004 against solicitation EP751-170953/A. This will allow for payment of 
the prototype to be issued independently of the procurement of the remaining wood for the 
project.  

Q36. For some groups, only one item is required. Is the acceptance of the prototype for that group 
considered to be delivery, meaning payment under Milestones 2 and 3 would be issued?  

A36. No. Acceptance of the prototype is independent of the delivery to the site. Acceptance of the 
prototype will occur in the National Capital Region, but not at the final delivery site. Please refer 
to Annex A Statement of Work, Part II Scope of Work, Section 2, Item 4, Prototype. 

 

THIS AMENDMENT IS RAISED TO EXTEND THE SUBMISSION DEADLINE, TO UPDATE THE 
PRIORITY OF DOCUMENTS, AND TO UPDATE THE STATEMENT OF WORK. THE REVISIONS ARE 
AS FOLLOWS: 
 
1. At the Request for Proposal cover page, solicitation closing box, DELETE in its entirety and 

REPLACE with the following, 
 

SOLICITATION CLOSES – L’INVITATION PREND FIN 
AT – À 2:00PM 
ON – LE MARCH 6TH 2017 – 6 MARS 2017 

 
2. At Part 7 Resulting Contract Clauses, Section 7.11, Priority of Documents; DELETE in its entirety 

and REPLACE with the following:  

 7.11 Priority of Documents 
 

If there is a discrepancy between the wording of any documents that appear on the list, the 
wording of the document that first appears on the list has priority over the wording of any 
document that subsequently appears on the list. 

 
(a) the Articles of Agreement; 
(b) the supplemental general conditions 4012 (2012-07-16) Goods Higher Complexity; 
(c) the general conditions 2030 (2016-04-04) General Conditions - Higher Complexity – 

Goods; 

https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual/3/2030/active
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(d) Annex A, Statement of Work; 
(e) Attachment 1 to Annex A, Wood Furniture Location Plans for Installation; 
(f) Attachment 2 to Annex A, Wood Furniture Construction Drawings; 
(g) Attachment 3 to Annex A, Wood Furniture Construction CAD Renderings 
(h) Attachment 4 to Annex A, Building Access Plans 
(i) Annex B, Basis of Payment; 
(j) Annex C, Security Requirements Check List; 
(k) Annex D, Site Instructions 
(l) the Contractor's bid dated (to be inserted at contract award) 

 
3. At Annex A-Statement of Work, DELETE in its entirety; REPLACE with the following: 
 
 See Attached file: “Annex A Statement of Work Revision 1.pdf” 
 
4. At Annex A- Statement of Work, Attachment 2 to Annex A, Wood Furniture Construction Drawings, 

“drawings – images group 4”, DELETE in its entirety; REPLACE with the following: 
 
  See attached file: “drawings – images group 4 rev1.pdf” 
 
5. At Annex A- Statement of Work, Attachment 1 to Annex A, Wood Furniture Location Plans for 

Installation; ADD the following: 
   

See attached file: “locations – installation group 7.pdf” 
 
6. At Annex A- Statement of Work, Attachment 2 to Annex A, Wood Furniture Construction Drawings; 

ADD the following: 
  

See attached file: “drawings – images group 7.pdf”  
 
7. At Annex A- Statement of Work, Attachment 3 to Annex A, Wood Furniture Construction CAD 

Renderings; ADD the following: 
 
   See Attached File: “Group 7 – Racetrack tables.dwg” 
 
8.  At Annex A, Statement of Work; ADD Attachment 4 to Annex A, Building Access Plans:  
 

See attached file: “Building Access Plans_acces des visiteurs au site.pdf 
 
9.  At Appendix 2, DELETE in its entirety; and REPLACE with the following:  
 
   See attached file: “Appendix II - financial bid presentation sheet REV1.xls”  

 
ALL OTHER TERMS AND CONDITIONS OF THE REQUEST FOR PROPOSAL REMAIN 

UNCHANGED. 

 


	QUESTION AND ANSWER SERIES 2:
	General Questions about the Requirement
	Q34. Could Public Services and Procurement Canada re-visit whether catalyzed varnish will be accepted in lieu of catalyzed lacquer?
	A34. Yes, PSPC will be accepting bids which are priced using catalyzed varnish. Catalyzed varnish is an acceptable equivalent.
	Q35. The breakdown of Milestones in the Basis of Payment, specifically Milestone 2, suggests that the Contractor will not be paid until all wood has been procured for the final manufacturing of the project; when the Chain of Custody document is availa...
	A35. Yes, Milestone 2 was broken down in Revision 1 to the Basis of Payment. The breakdown is available in Amendment 004 against solicitation EP751-170953/A. This will allow for payment of the prototype to be issued independently of the procurement of...
	Q36. For some groups, only one item is required. Is the acceptance of the prototype for that group considered to be delivery, meaning payment under Milestones 2 and 3 would be issued?
	A36. No. Acceptance of the prototype is independent of the delivery to the site. Acceptance of the prototype will occur in the National Capital Region, but not at the final delivery site. Please refer to Annex A Statement of Work, Part II Scope of Wor...
	THIS AMENDMENT IS RAISED TO EXTEND THE SUBMISSION DEADLINE, TO UPDATE THE PRIORITY OF DOCUMENTS, AND TO UPDATE THE STATEMENT OF WORK. THE REVISIONS ARE AS FOLLOWS:
	7.11 Priority of Documents

