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Q&A # 3 

 

Date: March 1, 2017 

Project: Janitorial Services – Fredericton R&D Centre 

 

___________________________________________________________________________________________________________ 

 

Bidders must make sure that their bids are based on the latest version of the tender documents published and 

take into consideration the following amendments and information, including any information provided on 

amendments or Q&A previously published for this project. 

Bidders that do not comply with this requirement will be discarded. 

____________________________________________________________________________________________________________ 

 

 

Q.5  

Regarding Appendix C Financial Proposal,  Building 72 Washrooms (picnic site) and Building 74 Preparation 

Room/Laboratory and washrooms are both seasonal May – November.  The financial proposal is set up to 

multiply the monthly cost by 12 months, however, there are only 7 months for these two buildings.   

Do we just multiply those two buildings by 7 months to get the yearly price or is the change required for the 

Finanical Proposal. ? 

  

A.5 

Please refer to Appendix C (Financial Proposal) v.3,  where it is now specified that the yearly cost for Buildings 

72 and 74 must be calculated by multiplying column C x 7 months. 

 

 

 

 

All other terms and conditions remain the same 


