

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 01 - General Requirements</u>		
01 11 00	Scope of Work	5
01 14 00	Work Restrictions	3
01 31 19	Project Meetings	3
01 32 16.07	Construction Progress Schedules - Bar (GANTT)	
	Chart	4
01 33 00	Submittal Procedures	5
01 35 35	DND Fire Safety Requirements	4
01 35 43	Environmental Procedures	9
01 45 00	Quality Control	4
01 52 00	Construction Facilities	3
01 56 00	Temporary Barriers and Enclosures	2
01 61 00	Common Product Requirements	5
01 70 12	Health and Safety Requirements	8
01 73 00	Execution	3
01 74 11	Cleaning	2
01 74 21	Construction/Demolition Waste Management and Disposal	4
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	10
01 91 13	General Commissioning (Cx) Requirements	12
<u>Division 22 - Plumbing</u>		
22 16 00	Compressed Gas Systems	7
<u>Division 26 - Electrical</u>		
26 05 00	Common Work Results For Electrical	5
26 05 20	Wire and Box Connectors (0-1000 V)	2
26 05 21	Wires and Cables (0-1000 V)	3
26 05 28	Grounding - Secondary	2
26 05 29	Hangers and Supports for Electrical Systems	3
26 05 31	Splitters, Junction, Pull Boxes and Cabinets	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	4
26 28 23	Disconnect Switches - Fused and Non-Fused	2
26 29 03	Control Devices	4
<u>List of Drawings</u>		
401	Floor Plan, Details and Notes	
402	High Pressure Tubing Assembly Layout	
403	Mechanical Flow Diagrams, Bill of Materials and Legend	
501	System Layout	
502	Schematics and Diagrams	

END OF SECTION