
PWGSC 
CFIA Building  
Upgrades/Roof Replacement 
Port aux Basques, NL 
P/N: R.083730.001 

QUALITY CONTROL Section 01 45 00 
 
 

Page 1 
2017-02-20 

 

PART 1 - GENERAL 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in 
preparation at locations other than Place of Work, allow access to such Work 
whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of 
Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for 
special tests, inspections or approvals before such is made, uncover such Work, 
have inspections or tests satisfactorily completed and make good such Work. 

.4  Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents. If, upon 
examination such work is found not in accordance with Contract Documents, 
correct such Work and pay cost of examination and correction. If such Work is 
found in accordance with Contract Documents, Departmental Representative 
shall pay cost of examination and replacement. 

1.2  INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental 
Representative for purpose of inspecting and/or testing portions of Work. Cost of 
such services will be borne by Owner. 

.2 Provide equipment required for executing inspection and testing by appointed 
agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to 
perform Work in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will 
request additional inspection and/or testing to ascertain full degree of defect. 
Correct defect and irregularities as advised by Departmental Representative at no 
cost to Departmental Representative. Pay costs for retesting and reinspection. 

1.3  ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and 
fabrication plants. 

.2 Co-operate to provide reasonable facilities for such access. 
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1.4  PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of 
requirement for tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to 
not cause delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. 
Provide sufficient space to store and cure test samples. 

1.5  REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective 
products or damage and whether incorporated in Work or not, which has been 
rejected by Departmental Representative as failing to conform to Contract 
Documents. Replace or re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct 
defective Work or Work not performed in accordance with Contract Documents, 
Owner will deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which will be 
determined by Departmental Representative. 

1.6  REPORTS 

.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested, manufacturer 
or fabricator of material being inspected or tested. 

1.7  TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or 
beyond those required by law of Place of Work will be appraised by Departmental 
Representative and may be authorized as recoverable. 

1.8  MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for 
Work of Sections required to provide mock-ups. 

.2 Construct in locations acceptable to Departmental Representative as specified in 
specific Section. 
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.3 Prepare mock-ups for Departmental Representative review with reasonable 
promptness and in orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default 
will be allowed. 

.5 If requested, Departmental Representative will assist in preparing schedule fixing 
dates for preparation. 

.6 Mock-ups may remain as part of Work upon acceptance by the Departmental 
Representative. 

1.9  MILL TESTS 

.1 Submit mill test certificates as required of specification Sections. 

1.10  EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical and electrical systems. 

PART 2 - PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

PART 3 - EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 


