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Concrete
Reinforcement

PART 1 - GENERAL

1.1 Description

1.2 Reference
Standards

1.3 Source
Sampling

1.4 Shop Drawings

1.5 Delivery
and Storage

1.6 Measurement
For Payment

PART 2 - PRODUCTS

2.1 Materials

2.2 Fabrication

PART 3 - EXECUTION

3.1 Field Bending

3.2 Placing

This section specifies requirements for supplying
and placing reinforcing steel for concrete work.

Do concrete reinforcement work to CSA
A23.1.

Provide Departmental Representative with
certified copy of mill test of steel supplied,
showing physical and chemical analysis, minimum
four (4) weeks prior to commencing work.

Submit shop drawings and bar list of rebar.

To CSA A23.1

No separate measurements for payment to

be made for items under this section. Include all
costs incidental to the unit prices where concrete
reinforcement is required under Section 03 30 00
Cast-In-Place Concrete.

Reinforcing Steel - to CSA G30.12 billet steel,
deformed bars having yield stress of 400 Mpa.

Wire Ties - to CSA G30.3, plain, cold drawn annealed
steel wire.

Supports - to CSA A23.1.

Ship bundles of bar reinforcement, clearly
identified in accordance with bar list to be
supplied upon request.

Do not field bend reinforcement except where
indicated or authorized by Departmental
Representative.

When authorized, bend without heat, applying a slow
and steady pressure.

Accurately place the reinforcing steel as indicated
on the drawings and hold firmly during placing,
compacting and setting of the concrete.
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.2 Use approved type chairs to locate the reinforcing
at the proper grade.
-3 Tie reinforcement where spacing in each direction
is:
1 Less than 300 mm: - tie at alternate
intersections.
2 300 mm or more: - tie at each intersection.
3.3 Cleaning A Clean reinforcing before placing concrete to CSA
A23.1.
3.4 Inspection A Do not place concrete until Departmental

Representative has inspected and approved
reinforcement work in place.



