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PART 1 - GENERAL

1.1 SECTION A As-built, samples, and specifications.
INCLUDES
.2 Equipment and systems.
-3 Product data, materials and finishes, and related
information.
-4 Operation and maintenance data.
.5 Spare parts, special tools and maintenance materials.
.6 Warranties and bonds.
.7 Final site survey.
1.2 PRECEDENCE A For Federal Government projects, Division 1 Sections

take precedence over technical specification sections
in other Divisions of this Project Manual.

1.3 RELATED .1 Section 01 33 00 - Submittal Procedure.
SECTIONS

.2 Section 01 45 00 — Testing & Quality Control.

.3 Section 01 77 00 - Closeout Procedures.

1.4 SUBMISSION A Prepare instructions and data using personnel
experienced in maintenance and operation of described
products.

.2 Copy will be returned after final inspection, with

Departmental Representative®s comments.

.3 Revise content of documents as required prior to final
submittal.
-4 Two weeks prior to Substantial Performance of the Work,

submit to the Departmental Representative, four final
copies of operating and maintenance manuals in English.

.5 Ensure spare parts, maintenance materials and special
tools provided are new, undamaged or defective, and
of same quality and manufacture as products provided
in Work.

.6 If requested, furnish evidence as to type, source and
quality of products provided.
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1.5 FORMAT -1

1.6 CONTENTS - EACH -1
VOLUME

Defective products will be rejected, regardless of
previous inspections. Replace products at own expense.

Pay costs of transportation.

Organize data in the form of an instructional manual.

Binders: vinyl, hard covered, 3 D" ring, loose leaf
219 x 279 mm with spine and face pockets.

When multiple binders are used, correlate data into
related consistent groupings. ldentify contents of
each binder on spine.

Cover: ldentify each binder with type or printed title
"Project Record Documents®; list title of project and
identify subject matter of contents.

Arrange content by systems, under Section numbers and
sequence of Table of Contents.

Provide tabbed fly leaf for each separate product and
system, with typed description of product and major
component parts of equipment.

Text: Manufacturer®s printed data, or typewritten
data.

Drawings: provide with reinforced punched binder tab.
Bind in with text; fold larger drawings to size of text
pages.

Provide 1:1 scaled CAD files in dxf or dwg format on
diskettes or CD.

Table of Contents: provide title of project;

-1 date of submission; names,

2 addresses, and telephone numbers of Consultant
and Contractor with name of responsible parties;

.3 schedule of products and systems, indexed to

content of volume.

For each product or system:

A list names, addresses and telephone numbers of
subcontractors and suppliers, including local source
of supplies and replacement parts.

Product Data: mark each sheet to clearly identify
specific products and component parts, and data
applicable to installation; delete inapplicable
information.

Drawings: supplement product data to illustrate
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1.7 AS-BUILTS AND
SAMPLES

1.8 RECORDING
ACTUAL SITE
CONDITIONS

relations of component parts of equipment and systems,
to show control and flow diagrams.

Typewritten Text: as required to supplement product
data. Provide logical sequence of instructions for each
procedure, incorporating manufacturer®s instructions
specified in Section 01 45 00 - Quality Control.

Maintain at the site for Departmental Representative
one record copy of:

A Contract Drawings.

.2 Specifications.

-3 Addenda.

-4 Change Orders and other modifications to the
Contract.

.5 Reviewed shop drawings, product data, and
samples.

-6 Field test records.

-7 Inspection certificates.

.8 Manufacturer®s certificates.

Store record documents and samples in field office
apart from documents used for construction. Provide
files, racks, and secure storage.

Label record documents and file in accordance with
Section number listings in List of Contents of this
Project Manual. Label each document "PROJECT RECORD™
in neat, large, printed letters.

Maintain record documents in clean, dry and legible
condition. Do not use record documents for construction
purposes.

Keep record documents and samples available for
inspection by Departmental Representative.

Record information on set of opaque drawings, provided
by Departmental Representative.

Provide felt tip marking pens, maintaining separate
colours for each major system, for recording
information.

Record information concurrently with construction
progress. Do not conceal Work until required
information is recorded.

Contract Drawings and shop drawings: legibly mark each
item to record actual construction, including:

-1 Measured horizontal and vertical locations of
underground utilities and appurtenances, referenced
to permanent surface Improvements.

2 Measured locations of internal utilities and
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1.9 FINAL SURVEY

1.10 WARRANTIES AND
BONDS

appurtenances, referenced to visible and accessible
features of construction.

.3 Field changes of dimension and detail.

.4 Changes made by change orders.

-5 Details not on original Contract Drawings.
.6 References to related shop drawings and
modifications.

Specifications: legibly mark each item to record actual
construction, including:

A Manufacturer, trade name, and catalogue number
of each product actually installed, particularly
optional items and substitute items.

.2 Changes made by Addenda and change orders.

Other Documents: maintain manufacturer®s
certifications, inspection certifications, field test
records, required by individual specifications
sections.

Submit final site survey certificate, certifying that
elevations and locations of completed work are in
conformance, or non-conformance with Contract
Documents.

Separate each warranty or bond with index tab sheets
keyed to Table of Contents listing.

List subcontractor, supplier, and manufacturer, with
name, address, and telephone number of responsible
principal.

Obtain warranties and bonds, executed in duplicate by
subcontractors, suppliers, and manufacturers, within
ten days after completion of the applicable item of
work.

Except for items put into use with Departmental
Representative®s permission, leave date of beginning
of time of warranty until the Date of Substantial
Performance is determined.

Verify that documents are in proper form, contain full
information, and are notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified for
submittal.
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1.11 MATERIALS AND 1
FINISHES
1.12 MEASUREMENT FOR 1
PAYMENT

PART 2 - PRODUCTS

2.1 NOT USED 1

PART 3 - EXECUTION

3.1 NOT USED 1

Building Products, Applied Materials, and Finishes:
include produce data, with catalogue number, size,
composition, and colour and texture designations.
Provide information for re-ordering custom
manufactured products.

No separate measurements for payment shall be made for
items under this section. Include costs for Closeout
Submittals in the Lump Sum portion of the work on the
Bid and Acceptance Form.

Not Used.

Not Used.



