



RETURN BIDS TO:
 RETOURNER LES SOUMISSIONS À:

**Parks Canada Agency
 Mailroom
 30 Victoria Street
 Gatineau, Quebec, J8X 0B3**

Amendment #5

INVITATION TO TENDER
 APPEL D'OFFRES

Tender To: Parks Canada Agency
 We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services, and construction listed herein and on any attached sheets at the price(s) set out therefor.

Soumission aux: l'Agence Parcs Canada
 Nous offrons par la présente de vendre à Sa Majesté la Reine du Chef du Canada, aux conditions énoncées ou incluses par référence dans la présente aux annexes ci-jointes, les biens, services et construction énumérés ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Vendor/Firm Name and Address
 Raison sociale et adresse du fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

**Parks Canada Agency
 Mailroom
 30 Victoria Street
 Gatineau, Quebec, J8X 0B3**

Title-Sujet		Date	
Deer Arm Brook Bridge Replacement		22 March , 2017	
Solicitation No. - No. de l'invitation 5P300-17-5064		Client Ref. No. - No. de réf du client.	
GETS Reference No. - No de reference de SEAG			
Solicitation Closes L'invitation prend fin -		Time Zone Fuseau horaire -	
at - à 02:00 PM		Eastern Daylight Time	
on - le 2017-03-29		(EDT)	
F.O.B. - F.A.B.			
Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>			
Address Inquiries to: - Adresser toute demande de renseignements à :			
Patrick Sullivan at Patrick.Sullivan@pc.gc.ca			
Telephone No. - No de téléphone		Fax No. - No de FAX:	
(819) 420-9557			
Destination of Goods, Services, and Construction: Destinations des biens, services et construction:			
See Herein			
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur			
Name and title of person authorized to sign on behalf of the Vendor/Firm Nom et titre de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur			
Signature		Date	



AMENDMENT #5

THE PURPOSE OF THIS AMENDMENT IS TO EXTEND THE CLOSING DATE TO AMEND THE TENDER DOCUMENTS AS DESCRIBED AND POST QUESTIONS AND ANSWERS

DELETE

Solicitation Closes
at 02:00 PM
on 2017-03-24

ADD:

Solicitation Closes
at 02:00 PM
on 2017-03-29

1. Appendix 1 Price Form has been replaced.

In: itt_deer_arm_brook_bridge_5p300-17-5064.pdf
Delete: APPENDIX 1 – COMBINED PRICE FORM
Replace with: APPENDIX 1 – COMBINED PRICE FORM – REVISED 14/03/2017
Attached below.

If you have already submitted your bid, you are invited to send us your revisions by fax to 1-819-420-9626. Please indicate the number of the invitation to tender on all correspondence.

2. Change in the “pca_project_no._1117_-_deer_arm_brook_bridge_replacement_-_specifications.pdf”

Section, Part: 01 29 10, 1.2 MEASUREMENT AND PAYMENT, ITEMS-LUMP SUM TABLE

Add:

- 12. Miscellaneous Sitework
 - .1 Unit of Measurement is Lump Sum
 - .2 This item includes supply and placement of materials to complete miscellaneous sitework construction of the new timber deck, bridge and railings; and new gravel pathways as shown on Drawings No. L01 to L13.



This item also includes excavation, wood, timber, formwork, concrete, granulars, water, compaction and fasteners.

Section, Part: 01 29 10, 1.3 MEASUREMENT AND PAYMENT, ITEMS-UNIT PRICE TABLE

Add:

38. Landscape Treatment 1

- .1 Unit of Measurement is Square Meter (m²)
- .2 This item includes placement of stockpiled organic material to depth indicated, supply and planting of trees, including planting soil, maintenance and guarantee. Hydro-seeding of Landscape Treatment 1 covered under Hydraulic Seeding.

39. Landscape Treatment 2

- .1 Unit of Measurement is Square Meter (m²)
- .2 This item includes placement of stockpiled organic material to depth indicated, supply and planting of trees, including planting soil, maintenance and guarantee. Hydro-seeding of Landscape Treatment 2 covered under Hydraulic Seeding.

40. Landscape Treatment 3

- .1 Unit of Measurement is Square Meter (m²)
- .2 This item includes placement of stockpiled organic material to depth indicated. Hydro-seeding of Landscape Treatment 3 covered under Hydraulic Seeding.

3. Revised Specifications

See "Deer Arm Brook_Landscaping Specification - Issued For Addendum.pdf" for the addition of Section 32 37 00 MISCELLANEOUS SITEWORK

4. Revised Drawings

In:

pca_project_no._1117_-_deer_arm_brook_bridge_replacement_-_drawings.pdf

Delete:

Drawing No. C03, C07, C08, C09, C11 and C12



See “pca_project_1117_-_deer_arm_brook_bridge_drawings_-_revised_20170314_addendum.pdf” for the addition of the following drawings:

- C03 – Proposed Route 430 Sta. 0+240 to 0+480, Revision 1, Issued For Addendum, Mar 14, 2017
- C07 – Proposed Look-Off Parking Area and Trail Access Road, Revision 1, Issued For Addendum, Mar 14, 2017
- C08 – Signage and Pavement Marking Plan, Revision 1, Issued For Addendum, Mar 14, 2017
- C09 – Cross Section (Sheet 1 of 3), Revision 1, Issued For Addendum, Mar 14, 2017
- C12 – Miscellaneous Sections and Details, Revision 1, Issued For Addendum, Mar 14, 2017
- C13 – Clearing and Waste Material Removal Plan, Revision 1, Issued For Addendum, Mar 14, 2017
- L01 – Existing Conditions and Removals Plan, Revision 0, Issued For Addendum, Mar 14, 2017
- L02 – Landscape Grading Route 430, Sta. 0+000 to 0+240, Revision 0, Issued For Addendum, Mar 14, 2017
- L03 – Landscape Grading Route 430, Sta. 0+240 to 0+480, Revision 0, Issued For Addendum, Mar 14, 2017
- L04 – Landscape Grading Route 430, Sta. 0+480 to 0+720, Revision 0, Issued For Addendum, Mar 14, 2017
- L05 – Landscape Grading Route 430, Sta. 0+720 to 0+960, Revision 0, Issued For Addendum, Mar 14, 2017
- L06 – Cross Sections (Sheet 1 of 3), Revision 0, Issued For Addendum, Mar 14, 2017
- L07 – Cross Sections (Sheet 2 of 3), Revision 0, Issued For Addendum, Mar 14, 2017
- L08 – Cross Sections (Sheet 3 of 3), Revision 0, Issued For Addendum, Mar 14, 2017
- L09 – Landscape Finish Treatment Plan, Sta. 0+000 to 0+480, Revision 0, Issued For Addendum, Mar 14, 2017
- L10 – Landscape Finish Treatment Plan, Sta. 0+480 to 0+960, Revision 0, Issued For Addendum, Mar 14, 2017
- L11 – Landscape Finish Treatment Plan, Sta. 0+960 to 1+160, Revision 0, Issued For Addendum, Mar 14, 2017
- L12 – Lookout Plan and Section (Sheet 1 of 2), Revision 0, Issued For Addendum, Mar 14, 2017

By submission of its tender, the Tenderer confirms that it has read and understands the requirements expressed in all addenda and has included all costs of these requirements in its Total Tender Amount.

Questions and Answers

Question: ‘...after reading the specifications it says that the USM, cleared and grubbed materials has to be taken out of the park, to the best of my knowledge parsons pond head would be the only place to dump this material without having to go back over



southeast hill. I know that there are quarries in Sally's cove, would it be possible to dump this material there?...'

Answer: The pits in Sally's Cove are not owned by Parks Canada.

ALL OTHER TERMS AND CONDITIONS OF THE ITT REMAIN UNCHANGED