

**Volume 3, Annex B, Appendix 3**

**Performance Work Statement (In-service Support)**  
**Abbreviations and Acronyms**

**Underwater Warfare Suite Upgrade**

**31 January 2017**

<b>Abbreviation/ Acronym</b>	<b>Term</b>
<b>A</b>	
ADAC	Acoustic Data Analysis Centre
ADM(Mat)	Assistant Deputy Minister Material
Admin	Administration
ADP	Automated Data Processing
ALARP	As low as reasonably practicable
AOP	Annual Operating Plan
APS	Adjusted Performance Score
<b>B</b>	
BC	British Columbia
BER	Beyond Economical Repair
BLOG	Base Logistics
BP	Business Plan
<b>C</b>	
CA	Contract Authority
CAF	Canadian Armed Forces
CCV	Canadian Content Value
CDR	Critical Design Review
CDRL	Contract Data Requirement List
CE	Collaborative Environment
CFCD	Canadian Forces Controlled Document
CFNOS	Canadian Forces Naval Operations School
CFSS	Canadian Forces Supply System
CFTO	Canadian Forces Technical Order
CG	Controlled Goods
CGCS	Canadian Government Cataloguing System
CGP	Controlled Goods Program
CI	Configuration Item
CI-IPT	Canada Industry Integrated Project Team
CM	Configuration Management
CMP	Configuration Management Plan
CMS	Combat Management System
CPM	Class Program Manager
CPI	Critical Program Information
CPP	Class Program Plan
CPS	Combined Performance Score
CRG	Configuration Review Group
CSSC(E)	Combat Systems Support Center - East

<b>Abbreviation/ Acronym</b>	<b>Term</b>
CSI	Combat Systems Integration
CSIC	Combat Systems Integration Computer
CSPR	Combined Services Progress Report
CTAT	Controlled Technology Access and Transfer
CWBS	Contract Work Breakdown Structure
<b>D</b>	
DA	Design Authority
DAOD	Defence Administrative Orders and Directives
DGMEPM	Director General Maritime Equipment and Programme Management
DI	Design Intent
DID	Data Item Description
DGMEPM	Director General Maritime Equipment Program Management
DNCS	Director Naval Combat Systems
DND	Department of National Defence
DQA	Director Quality Assurance
DRMIS	Defence Resources Management Information System
DSD	Detailed Service Description
DWP	Docking Work Period
<b>E</b>	
EBS	Equipment Breakdown Structure
EC	Engineering Change
ECP	Engineering Change Proposal
ECMP	Engineering Change Management Plan
ECWP	Engineering Change work Period
EDE	Electronic Data Exchange
EDWP	Extended Docking Work Period
EG	Equipment Group
EGPM	Equipment Group Program Managers
EGPP	Equipment Group Program Plan
EHS	Environmental Health And Safety
EIE	Electronic Information Environment
EMS	Environmental Management System
EMT	Equipment Management Team
EDWP	Extended Docking Work Period
EVM	Earned Value Management
EWR	Emergent Work Request
<b>F</b>	

<b>Abbreviation/ Acronym</b>	<b>Term</b>
FFBNW	Fitted For But Not With
FMF	Fleet Maintenance Facility
FMFCB	Fleet Maintenance Facility Cape Breton
FMFCS	Fleet Maintenance Facility Cape Scott
FSR	Field Service Representative
FY	fiscal year
<b>G</b>	
GFE	Government Furnished Equipment
GFF	Government Furnished Facilities
GFI	Government Furnished Information
GSM	Government Supplied Material
<b>H</b>	
HAZMAT	HAZardous MATerial
HCCP	HALIFAX Class Certification Plan
HCCS	HALIFAX Class Combat Systems
HCM	<i>Halifax</i> -class Modernization
HFX	HALIFAX
HMC	Her Majesty's Canadian
HMS	Hull Mounted Sonar
<b>I</b>	
IAW	In Accordance With
Info	Information
ILS	Integrated Logistic Support
IM	Information Management
IMS	Integrated Master Schedule
IP	Intellectual Property
IPR	Intellectual Property Rights
ISO	International Organization For Standardization
ISS	In-Service Support
ISSC	In-Service Support Contract
IT	Information Technology
ITB	Industry Technical Benefit
ITAR	International Traffic in Arms Regulations
<b>J</b>	

<b>Abbreviation/ Acronym</b>	<b>Term</b>
<b>K</b>	
KPI	Key Performance Indicator
<b>L</b>	
LCC	Life Cycle Cost
LCCMP	Life Cycle Cost Management Plan
LCMM	Life Cycle Material Management
LSAR	Logistics Support Analysis Record
LRU	Line Repairable Unit
<b>M</b>	
MARLANT	Maritime Forces Atlantic
MARPAC	Maritime Forces Pacific
MAST	Mobile Account Ships Table
MEPM	Maritime Equipment Program Management
Mgt	Management
MMP	Material Management Plan
MP	Measured Performance
MRC	Maximum Repair Cost
MRP	Mobile Repair Party
MSC	Major Surface Combatant
MSP	Material Support Plan
MTBCF	Mean Time Between Critical Failures
<b>N</b>	
N37	Deputy Chief of Staff Engineering Operations
NaMMS	Naval Materiel Management System
NAVORD	Naval Order
NCRG	Naval Configuration Review Group
NDHQ	National Defence Headquarters
NDSOD	National Defence Security Orders and Directives
NEM	Naval Engineering Manual
NETE	Naval Engineering Test Establishment
NMA	Naval Materiel Assurance
NMR	Naval Materiel Regulation
NMRA	Naval Materiel Regulatory Authority
NMRM	Naval Material Risk Management
NMRSS	Naval Materiel Regulation for Surface Ship
NS	Nova Scotia
NSN	NATO Stock Number

<b>Abbreviation/ Acronym</b>	<b>Term</b>
<b>O</b>	
OBT	Onboard Trainer
OEM	Original Equipment Manufacturer
OHSAS	Occupational Health and Safety Assessment Series
OHSMS	Occupational Health and Safety Management System
ONM	Ownship Noise Monitoring
OPDEF	Operational Deficiency
OPSKED	Operations Schedule
OQE	Objective Quality Evidence
<b>P</b>	
PA	Procurement Authority
PAF	Performance Assessment Framework
PDR	Preliminary Design Review
PfMP	Performance Management Plan
PfMS	Performance Measurement System
PIF	Pre-Installation Failure
PL	Project leader
PM	Planned Maintenance
PMF	Performance Management Framework
PMP	Program Management Plan
PMT	Project Management Team
POC	Point of Contact
PRM	Progress Review Meeting
PRS	Performance Requirement Specification
PSPC	Public Services and Procurement Canada
PWP	Programmed Work Period
PWS	Performance Work Statement
<b>Q</b>	
QA	Quality Assurance
QAR	Quality Assurance Representative
QM	Quality Management
QMS	Quality Management System
QSP	Qualification Standards and Plans
<b>R</b>	
RA	Requisitioning Authority
R&D	Research and Development

<b>Abbreviation/ Acronym</b>	<b>Term</b>
R&O	Repair and Overhaul
RCN	Royal Canadian Navy
RDIMS	Record Document Information Management System
Rev	Revision
RF	Repair Facility
RFP	Request For Proposal
<b>S</b>	
SA	Systems Authority
SBCA	Sustainment Business Case Analysis
SD	Service Delivery
SDAOP	Service Delivery Annual Operating Plan
SEMP	System Engineering Management Plan
SHI	System Health Indicator
SITS	Special Investigation and Technical Studies
SME	Subject Matter Expert
SOR	Statement of Requirement
SPM	Strategic Performance Measure
SPS	Sonobuoy Processing System
SPTATE	Special Purpose Tools and Test Equipment
SRD	System Requirements Document
SRR	System Requirements Review
SRCL	Security Requirements Check List
SRV	Support Readiness Verification
SS	Ship's Staff
STTE	Special Tools and Test Equipment
SWP	Short Work Period
<b>T</b>	
TA	Technical Authority
TAA	Technical Assistance Agreements
TAT	Turn Around Time
TAPSS	Towed Active/Passive Sonar System
TDMIS	Technical Data Management Information System
TDMP	Technical Documentation Management Plan
TDP	Technical Data Package
TE	Test Equipment
TIES	Technical Investigation and Engineering Support
TORSIC	Torpedo Sonar Intercept and Classification
TP	Technical Problem

<b>Abbreviation/ Acronym</b>	<b>Term</b>
TPMS	Technical Problem Management System
TR	Technology Refresh
TSM	Technical Schedule Management
<b>U</b>	
UCR	Unsatisfactory Condition Report
UDMS	Underwater Detection Monitoring System
UWSS	Underwater Sensor System
UWSU	Underwater Warfare Suite Upgrade
UWW	Underwater Warfare
<b>V</b>	
VCR	Visit Clearance Request
VDD	Version Description Document
VP	Value Proposition
<b>W</b>	
WBS	Work Breakdown Structure
WHMIS	Workplace Hazardous Material Information System
WPC-W	Work Period Contract - West
WPC-E	Work Period Contract - East
WPS	Work Period Schedule
<b>X</b>	
<b>Y</b>	
<b>Z</b>	