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Abbreviation/ 

Acronym  

Term 

A  

ADAC Acoustic Data Analysis Centre 

ADM(Mat) Assistant Deputy Minister Material 

Admin Administration 

ADP Automated Data Processing 

ALARP As low as reasonably practicable 

AOP  Annual Operating Plan 

APS Adjusted Performance Score 

  

B  

BC British Columbia 

BER Beyond Economical Repair 

BLOG Base Logistics 

BP Business Plan 

  

C  

CA Contract Authority 

CAF Canadian Armed Forces 

CCV Canadian Content Value 

CDR Critical Design Review 

CDRL Contract Data Requirement List 

CE Collaborative Environment 

CFCD Canadian Forces Controlled Document 

CFNOS Canadian Forces Naval Operations School 

CFSS Canadian Forces Supply System 

CFTO Canadian Forces Technical Order 

CG Controlled Goods 

CGCS Canadian Government Cataloguing System 

CGP Controlled Goods Program 

CI Configuration Item 

CI-IPT Canada Industry Integrated Project Team 

CM Configuration Management 

CMP Configuration Management Plan 

CMS Combat Management System 

CPM  Class Program Manager 

CPI Critical Program Information 

CPP  Class Program Plan 

CPS Combined Performance Score 

CRG Configuration Review Group 

CSSC(E) Combat Systems Support Center - East 



Volume 3, Annex B, Appendix 3 to W8472-135462 

Performance Work Statement (In-service Support) - Abbreviations and Acronyms 

Dated: 31 January 2017 

Page 3 of 8 
 

Abbreviation/ 

Acronym  

Term 

CSI Combat Systems Integration 

CSIC Combat Systems Integration Computer 

CSPR Combined Services Progress Report 

CTAT Controlled Technology Access and Transfer 

CWBS Contract Work Breakdown Structure 

  

D  

DA Design Authority 

DAOD Defence Administrative Orders and Directives 

DGMEPM Director General Maritime Equipment and Programme Management 

DI  Design Intent 

DID Data Item Description 

DGMEPM Director General Maritime Equipment Program Management 

DNCS Director Naval Combat Systems 

DND Department of National Defence 

DQA Director Quality Assurance 

DRMIS Defence Resources Management Information System 

DSD Detailed Service Description 

DWP Docking Work Period 

  

E  

EBS Equipment Breakdown Structure 

EC Engineering Change 

ECP Engineering Change Proposal 

ECMP Engineering Change Management Plan 

ECWP Engineering Change work Period 

EDE Electronic Data Exchange 

EDWP Extended Docking Work Period 

EG  Equipment Group 

EGPM  Equipment Group Program Managers 

EGPP Equipment Group Program Plan 

EHS Environmental Health And Safety 

EIE Electronic Information Environment 

EMS Environmental Management System 

EMT Equipment Management Team 

EDWP  Extended Docking Work Period 

EVM Earned Value Management 

EWR Emergent Work Request 

  

F  



Volume 3, Annex B, Appendix 3 to W8472-135462 

Performance Work Statement (In-service Support) - Abbreviations and Acronyms 

Dated: 31 January 2017 

Page 4 of 8 
 

Abbreviation/ 

Acronym  

Term 

FFBNW Fitted For But Not With 

FMF Fleet Maintenance Facility 

FMFCB Fleet Maintenance Facility Cape Breton 

FMFCS Fleet Maintenance Facility Cape Scott 

FSR Field Service Representative 

FY  fiscal year 

  

  

G  

GFE Government Furnished Equipment 

GFF Government Furnished Facilities 

GFI Government Furnished Information 

GSM Government Supplied Material 

  

H  

HAZMAT  HAZardous MATerial 

HCCP  HALIFAX Class Certification Plan 

HCCS  HALIFAX Class Combat Systems  

HCM Halifax-class Modernization 

HFX  HALIFAX 

HMC Her Majesty's Canadian 

HMS Hull Mounted Sonar 

  

I  

IAW In Accordance With 

Info Information 

ILS Integrated Logistic Support 

IM Information Management 

IMS Integrated Master Schedule 

IP  Intellectual Property 

IPR Intellectual Property Rights 

ISO International Organization For Standardization 

ISS In-Service Support 

ISSC In-Service Support Contract 

IT Information Technology 

ITB Industry Technical Benefit 

ITAR International Traffic in Arms Regulations 

  

J  
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K  

KPI Key Performance Indicator 

  

L  

LCC Life Cycle Cost 

LCCMP Life Cycle Cost Management Plan 

LCMM Life Cycle Material Management 

LSAR Logistics Support Analysis Record 

LRU Line Repairable Unit 

  

M  

MARLANT  Maritime Forces Atlantic 

MARPAC Maritime Forces Pacific 

MAST Mobile Account Ships Table 

MEPM Maritime Equipment Program Management 

Mgt Management 

MMP Material Management Plan 

MP Measured Performance 

MRC Maximum Repair Cost 

MRP Mobile Repair Party 

MSC Major Surface Combatant 

MSP Material Support Plan  

MTBCF Mean Time Between Critical Failures 

  

N  

N37 Deputy Chief of Staff Engineering Operations 

NaMMS Naval Materiel Management System 

NAVORD Naval Order 

NCRG Naval Configuration Review Group 

NDHQ National Defence Headquarters 

NDSOD National Defence Security Orders and Directives 

NEM Naval Engineering Manual 

NETE Naval Engineering Test Establishment 

NMA  Naval Materiel Assurance 

NMR Naval Materiel Regulation 

NMRA  Naval Materiel Regulatory Authority 

NMRM Naval Material Risk Management 

NMRSS  Naval Materiel Regulation for Surface Ship 

NS Nova Scotia 

NSN NATO Stock Number 
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O  

OBT Onboard Trainer 

OEM Original Equipment Manufacturer 

OHSAS Occupational Health and Safety Assessment Series  

OHSMS Occupational Health and Safety Management System 

ONM Ownship Noise Monitoring 

OPDEF Operational Deficiency 

OPSKED Operations Schedule 

OQE Objective Quality Evidence 

  

P  

PA Procurement Authority 

PAF Performance Assessment Framework 

PDR Preliminary Design Review 

PfMP Performance Management Plan 

PfMS Performance Measurement System 

PIF Pre-Installation Failure 

PL Project leader 

PM Planned Maintenance 

PMF Performance Management Framework 

PMP  Program Management Plan 

PMT Project Management Team 

POC Point of Contact 

PRM Progress Review Meeting 

PRS Performance Requirement Specification 

PSPC Public Services and Procurement Canada 

PWP Programmed Work Period 

PWS  Performance Work Statement 

  

Q  

QA Quality Assurance 

QAR Quality Assurance Representative 

QM Quality Management 

QMS Quality Management System 

QSP Qualification Standards and Plans 

  

R  

RA Requisitioning Authority 

R&D Research and Development 
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R&O Repair and Overhaul 

RCN Royal Canadian Navy 

RDIMS Record Document Information Management System 

Rev Revision 

RF Repair Facility 

RFP Request For Proposal 

  

S  

SA Systems Authority 

SBCA Sustainment Business Case Analysis 

SD Service Delivery 

SDAOP Service Delivery Annual Operating Plan 

SEMP System Engineering Management Plan 

SHI System Health Indicator 

SITS Special Investigation and Technical Studies 

SME Subject Matter Expert 

SOR Statement of Requirement 

SPM Strategic Performance Measure 

SPS Sonobuoy Processing System 

SPTATE Special Purpose Tools and Test Equipment 

SRD System Requirements Document 

SRR System Requirements Review 

SRCL Security Requirements Check List 

SRV Support Readiness Verification  

SS Ship’s Staff 

STTE Special Tools and Test Equipment 

SWP Short Work Period 

  

T  

TA Technical Authority 

TAA Technical Assistance Agreements 

TAT Turn Around Time 

TAPSS Towed Active/Passive Sonar System 

TDMIS Technical Data Management Information System  

TDMP Technical Documentation Management Plan 

TDP Technical Data Package 

TE Test Equipment 

TIES Technical Investigation and Engineering Support 

TORSIC Torpedo Sonar Intercept and Classification 

TP Technical Problem 
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TPMS Technical Problem Management System 

TR Technology Refresh 

TSM Technical Schedule Management 

  

U  

UCR Unsatisfactory Condition Report 

UDMS Underwater Detection Monitoring System 

UWSS Underwater Sensor System 

UWSU Underwater Warfare Suite Upgrade 

UWW Underwater Warfare 

  

V  

VCR Visit Clearance Request 

VDD Version Description Document 

VP Value Proposition 

  

W  

WBS Work Breakdown Structure 

WHMIS  Workplace Hazardous Material Information System 

WPC-W Work Period Contract - West 

WPC-E Work Period Contract - East 

WPS Work Period Schedule 

  

X  

  

Y  

  

Z  

  

 


