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RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

ARTICLES OF AGREEMENT
1. Requirement

The Contractor must perform the Work in accordance with the Statement of Work at Annex B,
and the System Requirements Document at Annex C.

1.1 Industrial and Technological Benefits (ITB) Commitments and Responsibilities

The Contractor must achieve all the ITB commitments in accordance with the schedule and
commitments set out in Annex F, Industrial and Technological Benefits (ITB) Terms and
Conditions.

2. Optional Goods and Services

The Contractor grants to Canada the irrevocable option to acquire the goods, services or both
described at Schedule A, UWSU Acquisition Pricing of the Contract under the same conditions
and at the prices and/or rates stated in the Contract. The option may only be exercised by the
Contracting Authority and will be evidenced, for administrative purposes only, through a contract
amendment.

2.1 Optional Underwater Warfare Sensor Systems (UWSS)

For Schedule A, Article 3 UWSU Optional Acquisition Requirements, item N°1, the Contracting
Authority may exercise the option(s) within three (3) years after contract award by sending a
written notice to the Contractor.

2.2 Optional Fitted for But Not With — Training and Torpedo Detection

For Schedule A, Article 3 UWSU Optional Acquisition Requirements, item N°2, the Contracting
Authority may exercise the option(s) within three (3) years after contract award by sending a
written notice to the Contractor.

2.3 Optional Fitted for But Not With — Wires and Racks

For Schedule A, Article 3 UWSU Optional Acquisition Requirements, item N°3, the Contracting
Authority may exercise the option(s) within three (3) years after contract award by sending a
written notice to the Contractor.

24 Optional UWSU Operator Initial Cadre Training

For Schedule A, Article 3 UWSU Optional Acquisition Requirements, item N°4, the Contracting
Authority may exercise the option(s) within three (3) years after contract award by sending a
written notice to the Contractor.

25 Optional UWSU Operator Initial Cadre Training

For Schedule A, Article 3 UWSU Optional Acquisition Requirements, item N°5, the Contracting
Authority may exercise the option(s) within three (3) years after contract award by sending a
written notice to the Contractor.
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3. Work Arisings

3.1

4.1

Additional Work that is not described in the Annex B Statement of Work but that is required to
support the UWSU and that would fall within the overall scope of the Work (Work Arisings), may
be incorporated into the Contract either through a Contract amendment or the issuance of a Task

Authorization.

Task Authorization

The Task Authorization process is outline in Annex J
Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the
Standard Acquisition Clauses and Conditions Manual_issued by Public Works and Government
Services Canada.

(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-
manual)

General Conditions
a) 1031-2 (2012-07-16) Contract Cost Principles apply to and form part of the Contract.

b) 2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part
of the Contract.

(Article 22, paragraph 1 of 2030 (2016-04-04), General Conditions - Higher Complexity - Goods,
is amended as follows:

2030 22 (2014-09-25) Warranty

Despite inspection and acceptance of the Work by or on behalf of Canada and without
restricting any other provision of the Contract or any condition, warranty or provision
imposed by law, the Contractor warrants that, for 12 months (or any other period stated in
the Contract), the Work will be free from all defects in design, material or workmanship, and
will conform to the requirements of the Contract. The warranty period begins as follows:

i. For Schedule A, UWSU Acquisition Pricing Article 2, items N°1, and should the options
be exercised, Schedule A Article 3 items N°1 through N°3, the warranty period begins
upon acceptance by Canada of the of the Underwater Sensor System (or Fitted for But
Not With configuration) Sea Acceptance Test results;

ii. For Schedule A, UWSU Acquisition Pricing Article 2, items N°4 through N°9, the
warranty period begins upon system acceptance of the Shore-based Site through
approval of the Acceptance Test Report.

iii. For Schedule A, UWSU Acquisition Pricing Article 2, items, N°12 through N°15, and
should the options be exercised, Schedule A Article 3 items N°4 and N°5,and all other
Goods and Services not mentioned above, the warranty period begins on the date of
Acceptance;

With respect to Government Property not supplied by the Contractor, the Contractor's
warranty will extend only to its proper incorporation into the Work, unless otherwise indicated
by applicable Government Furnished Equipment agreements.
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4.2 Supplemental General Conditions

a) 4001 (2015-04-01) Hardware Purchase, Lease and Maintenance, apply to and form part of
the Contract;

b) 4002 (2010-08-16) Software Development or Modification Services, apply to and form part
of the Contract;

c) 4003 (2010-08-16) Licensed Software, apply to and form part of the Contract;

d) 4006 (2010-08-16) Contractor to Own Intellectual Property Rights in Foreground
Information, apply to and form part of the Contract.

5. Security Requirements
SECURITY REQUIREMENT FOR CANADIAN SUPPLIER:

1. The Contractor must, at all times during the performance of the Contract, hold a valid Facility
Security Clearance at the level of NATO SECRET, with approved Document Safeguarding
and Production Capabilities at the level of NATO SECRET, issued by the Canadian Industrial
Security Directorate (CISD), Public Works and Government Services Canada (PWGSC).

2. The Contractor personnel requiring access to PROTECTED information, assets or sensitive
work site(s) must EACH hold a valid personnel security screening at the level of RELIABILITY
STATUS, granted or approved by the CISD/PWGSC.

3. The Contractor personnel requiring access to CLASSIFIED information and/or assets bearing
the caveat “CANADIAN EYES ONLY” must be citizens of Canada and EACH hold a valid
personnel security screening at the level of CONFIDENTIAL or, SECRET, as required,
granted or approved by the CISD, PWGSC.

4. The Contractor personnel requiring access to RESTRICTED CLASSIFIED information,
assets or sensitive work site(s) must be a permanent resident of Canada or a citizen of
Canada, citizens of a NATO country, Australia or, New Zealand and must EACH hold a valid
personnel security screening at the level of CONFIDENTIAL or, SECRET, as required,
granted or approved by CISD/PWGSC.

5. The Contractor personnel requiring access to FOREIGN RESTRICTED CLASSIFIED
information, assets or sensitive work site(s) must be citizens of Canada, the United States,
the United Kingdom, Australia or, New Zealand and must EACH hold a valid personnel
security screening at the level of CONFIDENTIAL or, SECRET, as required, granted or
approved by CISD/PWGSC.

6. The Contractor personnel requiring access to NATO UNCLASSIFIED information or
assets do not require to hold a personnel security clearance; however, the Contractor
must ensure that the NATO Unclassified information is not releasable to third parties and
that the "need to know" principle is applied to personnel accessing this information.

7. The Contractor personnel requiring access to NATO RESTRICTED information or assets
must be citizens of a NATO member country or a permanent resident of Canada and
EACH hold a valid RELIABILITY STATUS or its equivalent, granted or approved by the
appropriate delegated NATO Security Authority.
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8. The Contractor personnel requiring access to NATO CLASSIFIED information, assets or

6.1

6.1.1

10.

11.

12.

13.

sensitive work site(s) must be permanent residents of Canada or citizens of a NATO
member country and EACH hold a valid personnel security screening at the level of
NATO CONFIDENTIAL or, NATO SECRET, as required, granted or approved by the
appropriate delegated NATO Security Authority.

The Contractor MUST NOT utilize its Information Technology systems to electronically
process, produce or store any sensitive PROTECTED/CLASSIFIED information until
CISD/PWGSC has issued written approval. After approval has been granted, these tasks
may be performed at the level of NATO SECRET and an IT Link at the level of PROTECTED
B.

This contract includes access to Controlled Goods. Prior to access, the contractor must be
registered in the Controlled Goods Program of Public Works and Government Services
Canada (PWGSC).

The Contractor must complete and submit a Foreign Ownership, Control and Influence
(FOCI) Questionnaire and associated documentation identified in the FOCI Guidelines for
Organizations prior to contract award to identify whether a third party individual, firm or
government can gain unauthorized access to CLASSIFIED NATO / FOREIGN
information/assets. Public Works and Government Services Canada (PWGSC) will determine
if the company is “Not Under FOCI” or “Under FOCI”. When an organization is determined to
be Under FOCI, PWGSC will ascertain if mitigation measures exist or must be put in place by
the company so it can be deemed “Not Under FOCI through Mitigation”.

The contractor should at all times during the performance of the contract possess a letter
from PWGSC identifying the results of the FOCI assessment with a FOCI designation of Not
Under FOCI or Not Under FOCI through Mitigation.

All changes to Questionnaire and associated FOCI evaluation factors must immediately be
submitted to the Industrial Security Sector (ISS) to determine if the changes impact the FOCI
designation.

Subcontracts which contain security requirements are NOT to be awarded without the prior
written permission of CISD/PWGSC.

The Contractor must comply with the provisions of the:

(a) Security Requirements Check List and security guide (if applicable), attached at Annex A;

(b) Industrial Security Manual (Latest Edition).

Term of Contract

Delivery and Installation Dates

Delivery and Installation

For Schedule A UWSU Acquisition Pricing Article 2, items N°1, N°4 through N°9 and should the
options be exercised, Schedule A Article 3 item N°1 through N°3:

The Contractor must have each UWSS, SBT and FFBNW ready for delivery as early as April first
(1Y) of the installation year (April to March) identified in Annex B Statement of Work Appendix 3,
UWSU Implementation Schedule.
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6.1.2

6.1.3

6.1.4

6.1.5

7.1

For each installation, the Project Authority will provide the firm delivery date to the Contractor,
three (3) months prior to the scheduled installation date, within the specified installation year

identified in Annex B Statement of Work Appendix 3, UWSU Implementation Schedule, or as
agreed to between Canada and the Contractor during the implementation phase.

For planning purposes, Canada will provide updated ship installation schedules in April of each
Contract year. Should a ship, or SBT facility not be available for installation in the year specified
in Annex B Statement of Work Appendix 3, UWSU Implementation Schedule, starting the first day
of the next installation year (April 1), Canada will choose to either take possession and store each
UWSS, SBT and FFBNW, or choose to have the Contractor store each UWSS, SBT and FFBNW
at the daily storage fees provided in Schedule A, UWSU Acquisition Pricing Article 5 Firm Lot
Prices for Contractor Daily UWSU System Storage Fees, until the UWSS, SBT or FFBNW is
delivered to the ship yard or SBT facility.

Delivery of Contract Reports and Publication Deliverables (Including Manuals),
For Schedule A UWSU Acquisition Pricing Article 2, items N°2 and N°3:

All contract reports and publication deliverables (including manuals), must be delivered in
accordance with Annex B Appendix 1, Contract Data Requirements List.

Delivery of Operator and Maintainer Initial Cadre Training

For Schedule A UWSU Acquisition Pricing Article 2, items N°10 and N°11, and should the options
be exercised, Schedule A Article 3, items N°4 and N°5:

Operator and Maintainer Initial Cadre Training must be conducted and completed prior to the
commencement of the first Harbour Acceptance Test, but after acceptance of the first the
installed Shore-based UWSU Systems. Specific training dates will be agreed upon between
Canada and the Contractor.

Tools and Test Equipment / Initial Spares

For Schedule A UWSU Acquisition Pricing Article 2, items N°12 and N°14

Delivery of Tools, Test Equipment and Initial Spares must be completed prior to each site
installation. Specific delivery dates will be agreed upon between Canada and the Contractor.

Collaborative Environment

The collaborative environment must be available for use prior to the commencement of the
contract kickoff meeting.

Authorities
Contracting Authority
The Contracting Authority for the Contract is:

Michael Rancourt
Supply Specialist

Public Works and Government Services Canada
Acquisitions Branch
Electronics, Munitions, and Tactical Systems Procurement Directorate - QF
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7.2

7.3

7.4

7.5

11 Laurier Street
Gatineau, Quebec
K1A 0S5

Telephone: 819-420-1734
Facsimile: 819-956-5650
E-mail: Michael.Rancourt@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to
the Contract must be authorized in writing by the Contracting Authority. The Contractor must not
perform Work in excess of or outside the scope of the Contract based on verbal or written
reguests or instructions from anybody other than the Contracting Authority.

Project Authority
The Project Authority for the Contract is:
(The Project Authority will be inserted at contract award)

The Project Authority is the representative of the department or agency for whom the Work is
being carried out under the Contract and is responsible for the overall management of the Work
under the Contract. Project matters may be discussed with the Project Authority, however, the
Project Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of the Work can only be made through a contract amendment issued by the Contracting
Authority.

Technical Authority
The Technical Authority for the Contract is:
(The Technical Authority will be inserted at contract award)

The Technical Authority named above is the representative of the department or agency for
whom the Work is being carried out under the Contract and is responsible for all matters
concerning the technical content of the Work under the Contract. Technical matters may be
discussed with the Technical Authority, however the Technical Authority has no authority to
authorize changes to the scope of the Work. Changes to the scope of the Work can only be made
through a contract amendment issued by the Contracting Authority.

Procurement Authority
The Procurement Authority for the Contract is:
(The Procurement Authority will be inserted at contract award)

The Procurement Authority is the representative of the department or agency for whom the
Work is being carried out under the Contract. The Procurement Authority is responsible for the
implementation of tools and processes required for the administration of the Contract. The
Contractor may discuss administrative matters identified in the Contract with the Procurement
Authority however the Procurement Authority has no authority to authorize changes to the
scope of the Work. Changes to the scope of Work can only be made through a contract
amendment issued by the Contracting Authority.

Industrial and Technological Benefits Authority

The Industrial and Technological Benefits Authority for the Contract is:
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(The Industrial and Technological Benefits Authority will be inserted at contract award)

The Industrial Technological Benefits Authority is the representative of the department or agency
for whom the Work is being carried out under the Contract and is responsible for all matters
concerning Industrial and Technological Benefits content of the Work under the Contract.
Industrial and Technological Benefits matters may be discussed with the Industrial and
Technological Benefits Authority; however, the Industrial and Technological Benefits Authority
has no authority to authorize changes to the scope of the Work. Changes to the scope of the
Work can only be made through a contract amendment issued by the Contracting Authority.

7.6 Contractor's Representative
Name:
Title:
Address:
Telephone:
Facsimile:
E-mail:

8. Payment

8.1 Basis of Payment — Firm Price
For Schedule A UWSU Acquisition Pricing Article 2, items N°1 through N°15, and should the
options be exercised, Schedule A Article 3 items N°1 through N°5:
In consideration of the Contractor satisfactorily completing all of its obligations under the
Contract, the Contractor will be paid a firm price, as specified in Schedule A UWSU Acquisition
pricing for a cost of $ (to be inserted at contract award). Customs duties are excluded and
Applicable Taxes are extra.
For the firm price portion of the work only, Canada will not pay the Contractor for any design
changes, modifications or interpretations of the Work unless they have been approved, in
writing, by the Contracting Authority before their incorporation into the Work.

8.2 Limitation of Expenditure - Cumulative Total of all Task Authorizations

For all Task Authorizations issued under the Contract:

1. Canada's total liability to the Contractor under the Contract for all authorized Task
Authorizations (TAs), inclusive of any revisions, must not exceed the sum of $ (to be inserted
at contract award), Customs duties are excluded and Applicable Taxes are extra.

2. Noincrease in the total liability of Canada will be authorized or paid to the Contractor unless
an increase has been approved, in writing, by the Contracting Authority.

3. The Contractor must notify the Contracting Authority in writing as to the adequacy of this
sum:
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a) whenitis 75 percent committed; or
b) four (4) months before the contract expiry date; or

c) as soon as the Contractor considers that the sum is inadequate for the completion of the
Work required in all authorized TAs, inclusive of any revisions,
whichever comes first.

If the notification is for inadequate contract funds, the Contractor must provide to the
Contracting Authority, a written estimate for the additional funds required. Provision of such
information by the Contractor does not increase Canada'’s liability.

8.2.1 Canada's Obligation - Portion of the Work - Task Authorizations

Canada's obligation with respect to the portion of the Work under the Contract that is performed
through task authorizations is limited to the total amount of the actual tasks performed by the
Contractor.

8.3 Lien - Section 427 of the Bank Act

For Canadian Based Bidders:

1.

2.

If any lien under section 427 of the Bank Act, S.C.. 1991, c. 46, exists in respect to any
materials, parts, work-in-process, or finished Work for which the Contractor intends to claim
payment, the Contractor agrees to inform the Contracting Authority without delay and agrees,
unless instructed otherwise by the Contracting Authority, either:

a) to cause the bank to remove such lien and to provide the Contracting Authority with written
confirmation from the bank; or,

b) to provide to the Contracting Authority an undertaking from the bank that the bank will not
make any claim under section 427 of the Bank Act on materials, parts, work-in-process, or
finished Work in respect of which payment is made to the Contractor under the Contract.

Failure to inform the Contracting Authority of such lien or failure to implement paragraph 1(a)
or (b) above will constitute default under the default section of the general conditions and will
entitle Canada to terminate the Contract.

8.4 Discretionary Audit

1.

The following are subject to government audit before or after payment is made:

a) The amount claimed under the Contract, as computed in accordance with Schedule A
UWSU Acquisition Pricing.

b) The accuracy of the Contractor's time recording system.

c) The estimated amount of profit in any element where there is a negotiated arrangement
(non-competitive) or amendment. The purpose of the audit is to determine whether the
actual profit earned on the Contract, during a particular period selected, is reasonable
and justifiable based on the estimated amount of profit included in the price or rate
certification, as required.
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8.5

9.1

9.1.1

If the audit demonstrates that the actual profit is not reasonable and justifiable, as
defined above, the Contractor must repay Canada the amount found to be in excess.

d) Any firm priced or firm lot priced element, firm time rate for which the Contractor has
provided a "most favoured customer"” certification. The purpose of such audit is to
determine whether the Contractor has charged anyone else, including the Contractor's
most favoured customer, lower prices, rates or multipliers, for like quality and quantity of
goods or services. This does not preclude any subsequent assessment for any excess
profit.

2. Any payments made pending completion of the audit must be regarded as interim payments
only and must be adjusted to the extent necessary to reflect the results of the said audit. If
there has been any overpayment, the Contractor must repay Canada the amount found to be
in excess.

Taxes — Foreign-based Contractor

Unless specified otherwise in the Contract, the price includes no amount for any federal excise
tax, state or local sales or use tax, or any other tax of a similar nature, or any Canadian tax
whatsoever. The price, however, includes all other taxes. If the Work is normally subject to
federal excise tax, Canada will, upon request, provide the Contractor a certificate of exemption
from such federal excise tax in the form prescribed by the federal regulations.

Canada will provide the Contractor evidence of export that may be requested by the tax
authorities. If, as a result of Canada's failure to do so, the Contractor has to pay federal excise
tax, Canada will reimburse the Contractor if the Contractor takes such steps as Canada may
require to recover any payment made by the Contractor. The Contractor must refund to Canada
any amount so recovered.

Method of Payment
Milestone Payments

For Schedule A UWSU Acquisition Pricing Article 2 line items N°1 through N°15 and should the
options be exercised, Schedule A Article 3 items N°1 through N°5:

Canada will make milestone payments in accordance with the Schedule B UWSU Payment
Milestones detailed in the Contract and the payment provisions of the Contract if:

a) an accurate and complete claim for payment using PWGSC-TPSGC 1111, Claim for
Progress Payment (Annex G), and any other document required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

b) all the certificates appearing on form PWGSC-TPSGC 1111, Claim for Progress Payment
(Annex G), have been signed by the respective authorized representatives; and

c) all Work associated with the milestone and as applicable any deliverable required has been
completed and accepted by Canada.

Transfer of Ownership
Payments made under clauses relating to progress or advance payments will not constitute or

result in a transfer of ownership of the raw materials, work-in-process, finished goods or other
articles.
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9.2 Method of Payment for Task Authorizations

Method of payments will be stipulated on each individual Task Authorisation (DND626) issued for
emergent work. Each Method of Payment will be dependent on the nature of the work if the scope
is known or unknown and may include:

9.2.1 Progress Payments:

a) Canada will make progress payments in accordance with the payment provisions of the
Contract, no more than once a month, for cost incurred in the performance of the Work under
the applicable Task Authorization, up to ninety percent (90%) of the amount claimed and
approved by Canada if:

i. an accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim
for Progress Payment, and any other document required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

ii. the amount claimed is in accordance with the basis of payment;

iii. The total amount for all progress payments paid by Canada does not exceed ninety
percent (90%) of the total amount to be paid under the applicable task authorization;
and

iv. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

b) The balance of the amount payable will be paid in accordance with the payment provisions of
the Contract upon completion and delivery of the work required under the Task Authorization
if the Work has been accepted by Canada and a final claim for the payment is submitted.

c) Progress payments are interim payments only. Canada may conduct a government audit and
interim time and cost verifications and reserves the rights to make adjustments to the Task
Authorization from time to time during the performance of the Work. Any overpayment
resulting from progress payments or otherwise must be refunded promptly to Canada.

9.2.2 Milestone Payments:

a) Canada will make milestone payments in accordance with a Schedule of Milestones detailed
in the applicable Task Authorization, up to ninety percent (90%) of the amount claimed and
approved by Canada if:

i. An accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim
for Progress Payment, and any other document required by the Task Authorization
have been submitted in accordance with the invoicing instructions provided in the
Contract;

ii. The total amount for all milestone payments paid by Canada does not exceed the total
amount to be paid under the Task Authorization less any holdback provided for in the
Task Authorization;
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9.2.3

10.

10.1

b)

iii.  Allthe certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives; and

iv. All work associated with the milestone and as applicable any deliverables required
have been completed and accepted by Canada.

The balance of the amount payable will be paid in accordance with the payment provisions of
the Contract upon completion and delivery of the work required under the Task Authorization
if the Work has been accepted by Canada and a final claim for the payment is submitted.

Payment Upon Completion

One lump sum payment shall be made following delivery and acceptance of the work if this
method of payment is specified in the Task Authorization. Canada will pay the Contractor upon
completion and delivery of the Work in accordance with the payment provisions of the Contract if:

a)

b)

c)

an accurate and complete invoice and any other documents required by the Contract have
been submitted in accordance with the invoicing instructions provided in the Contract;

all such documents have been verified by Canada;

the Work delivered has been accepted by Canada.

Invoicing Instructions

Invoicing Instructions - Progress Payment Claim

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for

2.

Progress Payment (Annex G). The claim can be submitted electronically via email and must
be in a Portable Document Format (PDF).

Each claim must show:

a) all information required on form PWGSC-TPSGC 1111, Claim for Progress Payment
(Annex G);

b) all applicable information detailed under the section entitled "Invoice Submission” of the
general conditions;

c) the description and value of the milestone(s) claimed as detailed in the Schedule B
UWSU Payment Milestones.

For all Task Authorizations:
d) alist of all expenses (if applicable);

e) for all claims for travel, a copy of the invoices, receipts, vouchers for all direct expenses,
travel and living expenses.

The Contractor must prepare and certify one copy of the claim on form PWGSC-TPSGC 1111,
Claim for Progress Payment (Annex G), and forward it to the Procurement Authority identified
under the section entitled "Authorities” of the Contract for appropriate certification after
inspection and acceptance of the Work takes place.
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The Procurement Authority will then forward the claim to the Contracting Authority for
certification and onward submission to the Payment Office for the remaining certification and
payment action.

3. The Contractor must not submit claims until all Work identified in the claim is completed.

10.2  Exchange Rate Fluctuation Adjustment

1. The foreign currency component (FCC) is defined as the portion of the price or rate that will
be directly affected by exchange rate fluctuation. The FCC should include all related taxes,
duties and other costs paid by the Bidder and which are to be included in the adjustment
amount.

2. For each line item where a FCC is identified, Canada assumes the risks and benefits for
exchange rate fluctuation, as shown in the Basis of Payment. For such items, the exchange
rate fluctuation amount is determined in accordance with the provision of this clause.

3. The total price paid by Canada on each invoice will be adjusted at the time of payment,
based on the FCC and the exchange rate fluctuation provisions in the contract. The
exchange rate adjustment amount will be calculated in accordance with the following
formula:

Adjustment = FCC x Qty x (i1 -i0)/i0 where formula variables correspond to:

FCC = Foreign Currency Component (per unit)

i0 = Initial exchange rate (CANS$ per unit of foreign currency [e.g. US$1])

i1 = exchange rate for adjustments (CAN$ per unit of foreign currency [e.g. US$1])
Qty = quantity of units

4. The initial exchange rate is set as the noon rate as published by the Bank of Canada, thirty
(30) business days prior to the solicitation closing date.

5. For goods, the exchange rate for adjustment will be the noon rate as published by the Bank
of Canada on the date the goods were delivered. For services, the exchange rate for
adjustment will be the noon rate on the last business day of the month for which the services
were performed. For advance payments, the exchange rate for adjustment will be the noon
rate on the date the payment was due. The most recent noon rate will be used for non-
business days.

6. The Contractor must indicate the total exchange rate adjustment amount (either upward,
downward or no change) as a separate item on each invoice or claim for payment submitted
under the Contract. Where an adjustment applies, the Contractor must submit with their
invoice form PWGSC-TPSGC 450, Claim for Exchange Rate Adjustments.

7. The exchange rate adjustment will only be applied where the exchange rate fluctuation is
greater than 2% (increase or decrease), calculated in accordance with column 8 of form
PWGSC-TPSGC 450 (i.e [i1 - i0) /i0]).

8. Canada reserves the right to audit any revision to costs and prices under this clause.
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11. Shipping
11.1  Delivery Points
11.1.1 Delivery of Equipment

For Schedule A UWSU Acquisition Pricing Article 2 items N°1, N°4 through N°9, N°12, N°14, and
should the options be exercised, Schedule A Article 3 items N°1 through N°3:

1. Goods must be consigned to the destination specified in the Contract DAP destination
(Halifax Nova Scotia, Esquimalt British Columbia, Gatineau Quebec and Ottawa Ontario),
Incoterms® 2010, to the following addresses:

a) For shipments to Halifax dock yards and shore sites:

Department of National Defence
Formation Commander

HMC Dockyard

Bldg. D 206 Dockyard Doors 1 thru 13
Halifax, Nova Scotia B3K 5X5
CANADA

Tel.: 001-902-427-0550 Ext. 4696
Fax: 001-902-427-0855

b) For shipments to Esquimalt dock yards and shore sites:

Department of National Defence
Canadian Forces Base Esquimalt
LMAT/MAIN WAREHOUSE

Bldg. 66 Colwood, Stn Forces 17000
Victoria, British Columbia V9A 7N2
CANADA

Tel.: 001-250-363-4957
Fax: 001-250-363-5807

2. The Contractor must deliver the goods to Canadian Forces (CF) Supply Depots by
appointment only. The Contractor or its carrier must arrange delivery appointments by
contacting the Depot Traffic Section at the appropriate location shown above. The consignee
may refuse shipments when prior arrangements have not been made.

11.1.2 Delivery of Manuals, Publications, Contract Data Requirements List and Data Item Descriptions
For Schedule A UWSU Acquisition Pricing Article 2 items N°2 and N°3:
For hard copy versions of Manuals, Publications, Contract Data Requirements List and Data Item
Descriptions, Goods must be consigned to the destination specified in the Contract (refer to
Annex B Appendix 1 Contract Data Requirements List), DAP destination (Gatineau QC or Ottawa
ON), Incoterms® 2010.

11.1.3 Delivery of Training and Collaborative Environment

For Schedule A UWSU Acquisition Pricing Article 2 items N°10, N°11, N°13, N°15, and should the
options be exercised, Schedule A Article 3 items N°4 and, N°5:
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Delivery of Training must be in accordance with Annex B Statement of Work.
11.2  Canadian Customs Documentation
General

1. The Contractor must provide two (2) copies of the Canada Customs Invoice (CCI) or two (2)
copies of the commercial invoice marked "For Customs Purposes Only".

2. For shipments from the United States and Mexico that are of American, Mexican or
Canadian origin, as defined by the North American Free Trade Agreement (NAFTA), and for
shipments from Israel that are Israeli in origin, as defined by the Canada-Israel Free Trade
Agreement (CIFTA), the Contractor must provide proof of origin of the goods. This proof
must be in the form of a NAFTA or CIFTA Certificate of Origin for goods valued at C$1,600
or more, or a simple statement on the invoice for goods valued at C$1,600 or less. In either
case, the document must include an original signature and must reference the contract
number. For contracts valued at C$250,000 or more, the proof of origin will not be required.

3. The Contractor must not employ commercial customs brokers to custom clear the goods
provided under the Contract, unless authorized by the Canadian Material Support Group /
Customs, at National Defence Headquarters, telephone: 1-855-210-5149, facsimile: 1-800-
306-1811 or 613-971-7333.

Completion of Documents

The CCI or commercial invoice must include the following information:

a) complete description of the goods being shipped, including the applicable United States
"Schedule B" codes or United States Harmonized Tariff Schedule codes;

b) value and terms of sale for each item (e.g. sale, loan, warranty, Incoterms® 2010), including
value of repairs, warranty repairs or replacement costs;

c) the Contract number and financial codes (use Field 3 on the CCI form);

d) country of origin of goods; and

e) when a NAFTA/CIFTA Certificate of Origin has been prepared, the "Description" field of the
CCI or commercial invoice must include a statement confirming that it has been completed
and is attached to that invoice.

Distribution of Documents

1. The Contractor must attach the following to shipping container No. 1 of all shipments using a
waterproof envelope marked "Canada Customs Documentation™:

a) one (1) copy of the CCI or one (1) copy of the commercial invoice as applicable; and
b) one (1) copy of the NAFTA Certificate of Origin (if applicable).

2. The second copy of each of the above-mentioned forms must be attached to the shipping
documents.
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11.3

114

11.5

11.6

11.7

3. Acopy of the CIFTA Certificate of Origin must be faxed to 1-800-306-1811 or emailed to
DCBSCustoms@forces.gc.ca.

Packaging Requirement using Specification A-LM-187-001/002/003-JS-001

The Contractor must prepare all items for delivery in accordance with the latest issue of the
Canadian Forces Packaging Specification A-LM-187-001/002/003-JS-001, DND Minimum
Requirements for Manufacturer's Standard Pack.

Marking

The Contractor must ensure that the manufacturer's name and part number are clearly stamped
or etched on each item for positive identification purposes.

Labelling

The Contractor must ensure that the manufacturer's and specification numbers appear on each
item, either printed on the container or on an adhesive label of highest commercial standard
affixed to the container.

Wood Packaging Materials

All wood packaging materials used in shipping must conform to the International Standards for
Phytosanitary Measures No. 15: Regulation of Wood Packaging Material in International Trade
(ISPM 15).

Pertinent additional information on Canada's import and export programs is provided in the
following Canadian Food Inspection Agency policy directives:

D-98-08 - Entry Requirements for Wood Packaging Materials Produced in All Areas Other Than
the Continental United States

D-01-05 - The Canadian Wood Packaging Certification Program (CWPCP)
Palletization

1. For all shipments exceeding 0.566 m3 or 15.88 kg (20 ft3 or 35 Ibs), except for those
shipped by courier, the following applies:

a) The Contractor must strap, and if necessary wrap, shipments on standard 1.22 m x
1.02m (48 in. x 40 in.) wood pallets. The four-way forklift entry pallet must be supplied at
no charge to Department of National Defence. Total height, including pallet, must not
exceed 1.19 m (47 in.). The pallet load must not extend further than 2.54 cm (1 in.) from
any edge of the pallet.

b) The Contractor must group items by stock number (on the same pallet) within
consolidated shipments. Pallet loads composed of more than one stock number must
be marked as "Mixed Items".

¢) Individual items exceeding 1.22 m (48 in.) in length or 453.6 kg (1000 Ibs) must be
secured to larger pallets or must have 10.16 cm x 10.16 cm (4 in. x 4 in.) skids securely
fastened to the bottom of the item. Skids must be separated by a minimum of 71.12 cm
(28 in.).

2. Any exception requires the prior approval of the Contracting Authority.
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11.8  Incomplete Assemblies

11.9

11.10

The Contractor must not ship incomplete assemblies unless the authorization for such shipment
has been obtained before from the Contracting Authority.

Excess Goods

The quantity of goods to be delivered by the Contractor is specified in the Contract. The
Contractor remains liable for any shipment in excess of that quantity whether the excess quantity
is shipped voluntarily or as a result of an error by the Contractor. Canada will not make any
payment to the Contractor for goods shipped in excess of the specified quantity. Canada will not
return the said goods to the Contractor unless the Contractor agrees to pay for all the costs
related to the return, including but not limited to administrative, shipping and handling costs.
Canada will have the right to deduct such costs from any invoice submitted by the Contractor.

Shipment of Dangerous Goods/Hazardous Products

The Contractor must label and ship dangerous goods/hazardous products falling within the
Transportation of Dangerous Goods Act, 1992, ¢.34 and the Hazardous Products Act, R.S.C.
1985, c. H-3 and their regulation(s) in accordance with the said Acts and regulation(s)
accompanied by the required safety data sheet(s) completed in both English and French.

11.10.1 Dangerous Goods / Hazardous Products - Labelling and Packaging Compliance

11.11

1. The Contractor must ensure proper labelling and packaging in the supply and shipping of
dangerous goods/hazardous products to the Government of Canada.

2. The Contractor will be held liable for any damages caused by improper packaging, labelling or
carriage of dangerous goods/hazardous products.

3. The Contractor must clearly mark all merchandise labels with the percentage of volume that is
a hazardous item. Failure to do so will result in the Contractor being held responsible for
damages caused in the movement of goods/products by government vehicles or government
personnel.

4. The Contractor must adhere to all applicable laws regarding dangerous goods/hazardous
products.

Inspection and Acceptance

The Project Authority is the Inspection Authority. All reports, deliverable items, documents, goods
and all services rendered under the Contract are subject to inspection by the Inspection Authority
or representative. Should any report, document, good or service not be in accordance with the
requirements of the Annex B, Statement of Work and to the satisfaction of the Inspection
Authority, as submitted, the Inspection Authority will have the right to reject it or require its
correction at the sole expense of the Contractor before recommending payment.

a) Upon execution of the close-out meeting and completion of all deliverables under the
contract, excluding warranty obligations, the Inspection Authority will issue a final acceptance
notification to the Contractor to verify all deliverables under the contract, excluding warranty
obligations, have been satisfied in accordance with the Contract.
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b) Upon completion of all warranty obligations under the contract, the Inspection Authority will
issue a final warranty obligation acceptance notification to the Contractor to verify all warranty
resolutions have been satisfied in accordance with the Contract.

11.12 Customs Duties - Department of National Defence - Importer

1. As the goods to be supplied under the Contract are defence supplies, customs duties on
importation to Canada may be remitted under the Tariff tem Number 9982.00.00 of the
Schedule to the Customs Tariff.

2. Remission of customs duties payable may be granted under the Tariff ltem Number
9982.00.00 when the total contract value of the defence supplies is C$250,000 or more. This
reflects the import value of the goods plus the duty that would be applicable in the absence
of the Customs Tariff.

3. The Department of National Defence (DND) will be responsible for prearranging remission
on importation or for paying customs duties on importation and applying to Canada Border
Services Agency for a refund. DND is also responsible for applying to Public Works and
Government Services Canada in good time for the certification required by the Customs
Tariff.

12. Quality Assurance
12.1 1SO 9001:2008 Quality Management Systems - Requirements (QAC Q)

In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the International
Organization for Standardization (ISO), current edition at date of submission of Contractor's bid.
It is not intended that the Contractor be registered to ISO 9001; however, the Contractor's quality
management system must address all requirements appropriate to the scope of the Work. Only
exclusions in accordance with clause 1.2 of ISO 9001 are acceptable.

Assistance for Government Quality Assurance (GQA)

The Contractor must provide the Quality Assurance Representative (QAR) with the accommodation
and facilities required for the proper accomplishment of GQA and must provide any assistance
required by the QAR for evaluation, verification, validation, documentation or release of product.

The QAR must have the right of access to any area of the Contractor's or subcontractor's facilities
where any part of the Work is being performed. The QAR must be afforded unrestricted opportunity
to evaluate and verify Contractor conformity with quality system procedures and to validate product
conformity with the requirements of the Contract. The Contractor must make available for
reasonable use by the QAR the equipment necessary for all validation purposes. Contractor
personnel must be made available for operation of such equipment as required.

When the QAR determines that GQA is required at a subcontractor's facilities, the Contractor must
provide for this in the purchasing document and forward copies to the QAR, together with relevant
technical data as the QAR may request.

The Contractor must notify the QAR of non-conforming product received from a subcontractor
when the product has been subject to GQA.
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12.2

For the design, development or maintenance of software, the Contractor must interpret the
requirements of ISO 9001:2008 "Quality management systems - Requirements", according to the
guidelines of the latest issue (at contract date) of ISO/IEC 90003:2004 "Software engineering -
Guidelines for the application of ISO 9001:2000 to computer software".

Quality Assurance Authority (DND)

For all Canadian Bidders:

All Work is subject to Government Quality Assurance performed at the Contractor's or
subcontractor's facility, and at the installation site, by the Director of Quality Assurance, or its
designated Quality Assurance Representative (QAR).

Director of Quality Assurance

National Defence Headquarters

MGen George R. Pearkes Building

101 Colonel By Drive

Ottawa, ON K1A 0K2

E-mail: ContractAdmin.DQA@forces.gc.ca

Within forty-eight (48) hours of contract award, the Contractor must contact the QAR. The name,
location and phone number of the QAR can be obtained from the nearest National Defence Quality
Assurance Region (NDQAR) listed below:

Atlantic - Halifax 902-427-7224 or 902-427-7150
Quebec - Montreal 514-732-4410 or 514-732-4477
Quebec - Quebec City 418-694-5998, ext. 5996
National Capital Region - Ottawa 819-939-0168
Ontario - Toronto 416-635-4404, ext. 6081 or 2754
Ontario - London 519-964-5757
Manitoba/Saskatchewan - Winnipeg 204-833-2500, ext. 6574
Alberta - Calgary 403-410-2320, ext. 3830

Alberta - Edmonton 780-973-4011, ext. 2276

British Columbia - Vancouver 604-225-2520, ext. 2460
British Columbia - Victoria 250-363-5662

The Contractor is responsible for performing, or having performed, all inspections and tests
necessary to substantiate that the material or services provided conform to the requirements of the
Contract.

The Contractor must provide, at no additional cost, all applicable test data, all technical data, test
pieces and samples as may reasonably be required by the QAR to verify conformity to the
requirements of the Contract. The Contractor must forward at its expense such technical data, test
data, test pieces and samples to such location as the QAR may direct.

Quality control, inspection and test records that substantiate conformity to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available to
the QAR upon request.

OR, for all foreign (non-Canadian) Bidders:

All Work is subject to Government Quality Assurance performed at the Contractor's or
subcontractor's facility, and at the installation site, by the Director of Quality Assurance, or its
designated Quality Assurance Representative (QAR).
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12.3

Director of Quality Assurance

National Defence Headquarters
Major-General George R. Pearkes Building
101 Colonel By Drive

Ottawa, ON K1A 0K2

E-mail: ContractAdmin.DQA@forces.gc.ca

If the Contractor has not been contacted by the QAR performing GQA in the
Contractor's facility or area within forty-five (45) working days of award of the Contract, the
Contractor must notify the Contracting Authority.

Where no official arrangements for mutual GQA have been concluded, the Department of National
Defence will arrange for the GQA services to be conducted by a National Quality Assurance
Authority acceptable to the Director of Quality Assurance. If the GQA services must be provided
on a cost-recovery basis, the costs for the services must be accrued against the Contract and be
discharged through separate invoicing.

The Contractor is responsible for performing, or having performed, all inspections and tests
necessary to substantiate that the materiel or services provided conform to the requirements of the
Contract.

The Contractor must provide, at no additional cost, all applicable test data, all technical data, test
pieces and samples as may reasonably be required by the QAR to verify conformity to the
requirements of the Contract. The Contractor must forward at its expense such technical data, test
data, test pieces and samples to such location as the QAR may direct.

Quiality control, inspection and test records that substantiate conformity to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available to
the QAR upon request.

Release Documents (DND)

For all Canadian Bidders:

Unless otherwise directed by the Department of National Defence (DND) Quality Assurance
Authority, the signature of the DND Quality Assurance Representative on the release document is
not required.

Material must be released for shipment using either DND form CF 1280, Certificate of Release,
Inspection and Acceptance, or a release document containing the same information. The
Contractor must prepare the release document(s).

For return of repair and overhaul material to the Canadian Forces Supply System Upgrade, use
forms DND 2227/DND 2228 in lieu of DND form CF 1280.

OR, for all U.S.A. Bidders:

Material must be released for shipment using a DD Form 250, Material Inspection and Receiving
Report, or a release document containing the same information and acceptable to the Quality
Assurance Representative. The Contractor must prepare the release document(s).

OR, for all non-Canadian and non - U.S.A Bidders:
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12.4

13.

131

Material must be released for shipment using a Certificate of Conformity in
accordance with NATO STANAG 4107 which must be prepared by the Contractor.

Release Documents - Distribution

The Contractor must prepare the release documents in a current electronic format and distribute
them as follows:

a) One (1) copy mailed to consignee marked: "Attention: Receipts Officer";

b) Two (2) copies with shipment (in a waterproof envelope) to the consignee;

¢) One (1) copy to the Contracting Authority;

d) One (1) copy to:

National Defence Headquarters
Mgen George R. Pearkes Building
101 Colonel By Drive

Ottawa, ON K1A OK2

Attention: (TBD)

e) One (1) copy to the Quality Assurance Representative;

f)

One (1) copy to the Contractor; and

g) For all non-Canadian contractors, one (1) copy to:

DQA/Contract Administration

National Defence Headquarters
Mgen George R. Pearkes Building
101 Colonel By Drive

Ottawa, ON K1A OK2

E-mail: ContractAdmin.DOQA@forces.gc.ca.

Priority Rating

For all Bidders based in the United States:

Canada is a participant in the United States Defense Priorities and Allocations System and this
defence contract is eligible for a priority rating. The Defence Priorities and Allocations Officer,
Public Works and Government Services Canada, will advise the Contractor as to the appropriate
priority rating within sixty (60) days of the date of the Contract.

Priority Rating - Canadian-based Contractors

For all Canadian based Bidders:

1. The Contract concerns a Canadian defence requirement and therefore is eligible to be

assigned a "U.S. Priority Rating" for any materials/services imported from the United States
which may be required in the performance of the Work. Accordingly, the Contractor must:
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14.

141

14.2

15.

16.

a) make an application to the Defence Priorities and Allocations Officer, Public Works and
Government Services Canada (PWGSC), either by e-mail
at:DGAPrioritesdedefense. ACOBDefencePriorities@pwgsc-tpsgc.gc.ca ; or by facsimile:
819-956-1459; and

b) include this clause in subcontracts with Canadian-based contractors, and quote
the PWGSC Contract Number indicated in the Contract.

2. Failure to comply with the above may impact on the Contractor's delivery commitments.
Therefore, the Contractor is responsible for any breach of the Contract that arises from such a
failure.

Certifications
Compliance

Unless specified otherwise, the continuous compliance with the certifications provided by the
Contractor in its bid or precedent to contract award, and the ongoing cooperation in providing
additional information are conditions of the Contract and failure to comply will constitute the
Contractor in default. Certifications are subject to verification by Canada during the entire period
of the Contract.

Federal Contractors Program for Employment Equity - Default by the Contractor

The Contractor understands and agrees that, when an Agreement to Implement Employment
Equity (AIEE) exists between the Contractor and Employment and Social Development Canada
(ESDC)-Labour, the AIEE must remain valid during the entire period of the Contract. If the AIEE
becomes invalid, the name of the Contractor will be added to the "ECP Limited Eligibility to Bid"
list. The imposition of such a sanction by ESDC will constitute the Contractor in default as per the
terms of the Contract.

Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in Ontario.

Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the
wording of the document that first appears on the list has priority over the wording of any
document that subsequently appears on the list.

(a) the Articles of Agreement, including all Schedules;

(b) the supplemental general conditions 4001 (2015-04-01) Hardware Purchase, Lease and
Maintenance;

(c) the supplemental 4002 (2010-08-16) Software Development or Modification Services;

(d) the supplemental 4003 (2010-08-16) Licensed Software;

(e) the supplemental 4006 (2010-08-16) Contractor to Own Intellectual Property Rights in
Foreground Information;

(f)  the General Conditions 1031-2 (2012-07-16) Contract Cost Principles;

(g) the General Conditions 2030 (2016-04-04), General Conditions - Higher Complexity —
Goods;

(h) Annex A, Security Requirement Checklist;

(i) Annex B, Statement of Work, and its’ appendices;

() Annex C, System Requirement Document, and its’appendicies;
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17.

18.

19.

20.

(k) Annex D, Glossary of Abbreviations and Definitions (procurement);

() Annex E, Supporting Documentation;

(m) Annex F, Industrial and Technological Benefits (ITB) Terms and Conditions;
(n) Annex G, PWGSC-TPSGC 1111, Claim for Progress Payment;

(0) Annex H, Insurance Requirements; and

(p) Annex |, DND 626 Task Authorization Form;

(@) Annex J, Task Authorization Process;

() the signed Task Authorizations (including all of its annexes, if any); and

(s) the Contractor's bid dated (to be inserted at contract award).

Defence Contract

The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985,
c. D-1, and must be governed accordingly.

Title to the Work or to any materials, parts, work-in-process or finished Work must belong to
Canada free and clear of all claims, liens, attachments, charges or encumbrances. Canada is
entitled, at any time, to remove, sell or dispose of the Work or any part of the Work in accordance
with section 20 of the Defence Production Act.

Foreign Nationals
For All Canadian Bidders:

The Contractor must comply with Canadian immigration requirements applicable to foreign
nationals entering Canada to work temporarily in fulfilment of the Contract. If the Contractor wishes
to hire a foreign national to work in Canada to fulfill the Contract, the Contractor should immediately
contact the nearest Service Canada regional office to enquire about Citizenship and Immigration
Canada's requirements to issue a temporary work permit to a foreign national. The Contractor is
responsible for all costs incurred as a result of non-compliance with immigration requirements.

For All Foreign Bidders:

The Contractor must comply with Canadian immigration legislation applicable to foreign nationals
entering Canada to work temporarily in fulfillment of the Contract. If the Contractor wishes to hire a
foreign national to work in Canada to fulfill the Contract, the Contractor should immediately contact
the nearest Canadian Embassy, Consulate or High Commission in the Contractor's country to
obtain instructions, information on Citizenship and Immigration Canada's requirements and any
required documents. The Contractor is responsible to ensure that foreign nationals have the
required information, documents and authorizations before performing any Work under the
Contract in Canada. The Contractor is responsible for all costs incurred as a result of non-
compliance with immigration requirements.

Canadian Forces Site Regulations

The Contractor must comply with all standing orders or other regulations, instructions and
directives in force on the site where the Work is performed.

Access to Facilities and Equipment

Canada’s facilities, equipment, documentation and personnel are not automatically at the disposal
of the Contractor. If access to government premises, computer systems (micro computer network),
working space, telephones, terminals, documentation and personnel for consultation is required by
the Contractor to perform the Work, the Contractor must advise the Contracting Authority of the
need for such access in a timely fashion. If the Contractor's request for access is approved by

Canada and arrangements are made to provide access to the Contractor, the Contractor, its
Page 24 of - de 48


http://laws-lois.justice.gc.ca/eng/acts/d-1/
http://laws-lois.justice.gc.ca/eng/acts/d-1/

Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

W8472-135462/001/qf 101qgf
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
W8472-135462 101qfw8472-135462

subcontractors, agents and employees must comply with all the conditions applicable at the Work
site. The Contractor must further ensure that the facilities and equipment are used solely for the
performance of the Contract.

21. Insurance

The Contractor is responsible for deciding if insurance coverage is necessary to fulfill its obligation
under the Contract and to ensure compliance with any applicable law. Any insurance acquired or
maintained by the Contractor is at its own expense and for its own benefit and protection. It does
not release the Contractor from or reduce its liability under the Contract.

22. Controlled Goods

The Contract involves controlled goods as defined in the Schedule to the Defence Production Act.
The Contractor must identify those controlled goods to the Department of National Defence.

22.1 Controlled Goods Program

1. As the Contract requires production of or access to controlled goods that are subject to the
Defence Production Act R.S. 1985, c. D-1, the Contractor and any subcontractor are advised
that, within Canada, only persons who are registered, exempt or excluded under the
Controlled Goods Program (CGP) are lawfully entitled to examine, possess or transfer
controlled goods. Details on how to register under the CGP are available at: Controlled Goods

Program

2. When the Contractor and any subcontractor proposed to examine, possess or transfer
controlled goods are not registered, exempt or excluded under the CGP at time of contract
award, the Contractor and any subcontractor must, within seven (7) working days from receipt
of written notification of the contract award, ensure that the required application(s) for
registration or exemption are submitted to the CGP. No examination, possession or transfer of
controlled goods must be performed until the Contractor has provided proof, satisfactory to the
Contracting Authority, that the Contractor and any subcontractor are registered, exempt or
excluded under the CGP.

Failure of the Contractor to provide proof, satisfactory to the Contracting Authority, that the
Contractor and any subcontractor are registered, exempt or excluded under the CGP, within
thirty (30) days from receipt of written notification of contract award, will be considered a
default under the Contract except to the extent that Canada is responsible for the failure due
to delay in processing the application.

3. The Contractor and any subcontractor must maintain registration, exemption or exclusion from
the CGP for the duration of the Contract and in any event for so long as they will examine,

possess or transfer controlled goods.
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SCHEDULE A — UWSU Acquisition Pricing

Customs duties are excluded and Goods and Services Tax or Harmonized Sales Tax is extra, if applicable. Should a
discrepancy exist between the unit and extended unit prices, the unit pricing will govern.

1. Currency
All prices provided in Schedule A, UWSU Acquisition Pricing, are provided in Canadian Currency.

2. UWSU Acquisition Requirements

Item N° Description QTY

Firm Unit Price Extended Firm Price
(DAP Destination) (DAP Destination)

Underwater Warfare Sensor Systems

Six (6) shipboard Underwater Warfare Sensor Systems
as defined in Annex B Acquisition Statement of Work
and its appendices, and Annex C System Requirements
Document and its appendices.

Program Management Delivery & Execution

Manage, deliver, and execute the Work for all aspects
related to UWSU Project, as defined in Annex B
Acquisition Statement of Work and its appendices,
Annex C System Requirements Document and its
appendices, and Annex F Industrial and Technological
Benefits (ITB) Terms and Conditions.

LOT N/A

Manuals, Publications, Contract Data Requirements List
and Data Item Descriptions

Generate and deliver the Manuals, Publications,

3 Contract Data Requirements List and Data Item
Descriptions as defined in Annex B Statement of Work
and its appendices, and Annex C System Requirements
Document and its appendices.

LOT N/A

Shore-based System (Fleet Maintenance Facility Cape
Scott

4 One (1) Shore-based System for Fleet Maintenance 1 N/A
Facility Cape Scott, as defined in Annex B Statement of
Work and its appendices, and Annex C System
Requirements Document and its appendices.

Page 26 of - de 48



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

W8472-135462/001/qf 101qgf
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
W8472-135462 101qfw8472-135462

UWSU Acquisition Requirements (continued)

Firm Unit Price Extended Firm Price

M e QY (DAP Destination) (DAP Destination)

Maintainer Training Shore-based System (Fleet School
East

5 One (1) Maintainer Training Shore-based System for 1 N/A
Fleet School East, as defined in Annex B Statement of
Work and its appendices, and Annex C System
Requirements Document and its appendices.

Shore-based System (Fleet Maintenance Facility Cape

Breton)

6 One (1) Shore-based System for Fleet Maintenance 1 N/A
Facility Cape Bretton, as defined in Annex B Statement
of Work and its appendices, and Annex C System
Requirements Document and its appendices.

Maintainer Training Shore-based System (Fleet School
West

7 One (1) Maintainer Training Shore-based System for 1 N/A
Fleet School West, as defined in Annex B Statement of
Work and its appendices, and Annex C System
Requirements Document and its appendices.

Shore-based System (Combat Systems Integration
Site-Combat System Support Center East)

One (1) Shore-based System for Combat Systems
Integration Site — Combat System Support Center East,
as defined in Annex B Statement of Work and its
appendices, and Annex C System Requirements
Document and its appendices.

1 N/A

Shore-based System (Acoustic Data Analysis Center)

One (1) Shore-based System for the Acoustic Data
Analysis Center, as defined in Annex B Statement of
Work and its appendices, and Annex C System
Requirements Document and its appendices.

1 N/A
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UWSU Acquisition Requirements (continued)

Item N°

Description

QTY

Firm Unit Price
(DAP Destination)

Extended Firm Price
(DAP Destination)

10

UWSU Operator Initial Cadre Training

Six (6) Operator Initial Cadre training sessions as
defined in Annex B Statement of Work and its
appendices, and Annex C System Requirements
Document and its appendices.

11

UWSU Maintainer Initial Cadre Training

Six (6) Maintainer Initial Cadre training sessions as
defined in Annex B Statement of Work and its
appendices, and Annex C System Requirements
Document and its appendices.

12

Tools and Test Equipment

The provision of all tools and test equipment in support
of the UWSU requirements, as defined in Annex B
Statement of Work and its appendices, and Annex C
System Requirements Document and its appendices.

Lot

N/A

13

Collaborative Environment

The provision of a secure Collaborative Environment
with Canada for the duration of contract, as defined in
Annex B Statement of Work and its appendices, and
Annex C System Requirements Document and its
appendices.

Lot

N/A

14

Initial Spares

The provision of the initial quantities of Level 1 and
Level 2 spares, as defined in Annex B Statement of
Work and its appendices, and Annex C System
Requirements Document and its appendices.

Lot

N/A

15

UWSU Conversion Training

Support to NTDC(A) and NTDC(P) for the development
and delivery of conversion training, as defined in Annex
B Statement of Work and its appendices, and Annex C
System Requirements Document and its appendices.

Lot

N/A
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3. UWSU Optional Acquisition Requirements

a) Pricing for UWSU Optional items N°1, N°4 and N°5 below, must be equal to or greater than the pricing of
the corresponding UWSU Acquisition Requirements in Schedule A Article 2, items N°1, N°10 and N°11.

b) All options can be exercised on multiple amendments in increments of one (1) unit or greater, but not to
exceed the option quantity.

Iltem N° Description
Optional Underwater Warfare Sensor Systems (UWSS)
Up to six (6) additional shipboard UWSSs, including the extension of all respective acquisition requirements
1 and work (including tools and test equipment and spares) as related or required to execute and deliver each
additional shipboard option, as defined in Annex B Acquisition Statement of Work and its appendices, and
Annex C System Requirements Document and its appendices.
QTY Firm Unit Price Extended Firm Price
(DAP Destination) (DAP Destination)
la 1 Ship $ $
1b 2 Ships $ $
1c 3 Ships $ $
1d 4 Ships $ $
le 5 Ships $ $
1f 6 Ships $ $
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UWSU Optional Acquisition Requirements (continued)

Item N° Description
Optional Fitted for But Not With — Training and Torpedo Detection
Up to six (6) shipboard “Fitted for But Not With - Training and Torpedo Detection,” including the extension of
5 all respective acquisition requirements and work (including tools and test equipment and spares) as related or
required to execute and deliver each additional shipboard option, as defined in Annex B Acquisition Statement
of Work and its appendices, and Annex C System Requirements Document and its appendices.
QTY Firm Unit Price Extended Firm Price
(DAP Destination) (DAP Destination)
2a 1 Ship $ $
2b 2 Ships $ $
2c 3 Ships $ $
2d 4 Ships $ $
2e 5 Ships $ $
2f 6 Ships $ $
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UWSU Optional Acquisition Requirements (continued)

Item N° Description
Optional Fitted for But Not With - Wires and Racks
Up to six (6) shipboard “Fitted for But Not With - Wires and Racks,” including the extension of all respective
3 acquisition requirements and work (including tools and test equipment and spares) as related or required to
execute and deliver each additional shipboard option, as defined in Annex B Acquisition Statement of Work
and its appendices, and Annex C System Requirements Document and its appendices.
QTY Firm Unit Price Extended Firm Price
(DAP Destination) (DAP Destination)
3a 1 Ship $ $
3b 2 Ships $ $
3c 3 Ships $ $
3d 4 Ships $ $
3e 5 Ships $ $
3f 6 Ships $ $
Firm Unit Price . .
Item N° | Description QTY (DAP Stz I_:lrm_ Filee
o (DAP Destination)
Destination)
Optional UWSU Operator Initial Cadre Training
4 Up to six (6) additional sessions of Operator Initial Up 1o 6
Cadre training as defined in Annex B Acquisition P
Statement of Work and its appendices, and Annex C
System Requirements Document and its appendices.
Optional UWSU Maintainer Initial Cadre Training
5 Up to six (6) additional sessions of Maintainer Initial Uo to 6
Cadre Training, as defined in Annex B Acquisition P
Statement of Work and its appendices, and Annex C
System Requirements Document and its appendices.
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4. Task Authorizations (Labour Rates and Mark-Up Rates)
a) Firm Hourly Labour Rates (Other labour categories will not be accepted)

Firm hourly labour rates are fully burdened, inclusive of all direct labour, General & Administrative expense,
overheads and profit.

Labour Categories and the Minimal Mandatory Qualifications are listed as follows:

* working knowledge is defined as theoretical and practical knowledge of the subject matter required to
successfully perform duties and work efficiently and effectively.

Engineering

Systems Engineer: The Senior Systems Engineer has the following qualifications:

A university degree in engineering from a recognized institution;

Significant experience in development and maintenance of a complex real-time naval tactical Combat
Systems or Naval Sonar Systems and in is systems engineering work comparable to that described in
the applicable In-service Support Performance Work Statement or Acquisition Statement of Work; and
A minimum of thirty-six (36) months of demonstrated experience within the last seven (7) years in an
applicable engineering field.

Software Engineer: The Software Engineer has the following qualifications:

A university degree in computer engineering or computer sciences from a recognized institution; and
A minimum of forty-eight (48) months of demonstrated work experience in a related software support
field within the last eight (8) years.

Mechanical Engineer: The Mechanical Engineer has the following qualifications:

A university degree in mechanical engineering from a recognized institution;

Significant experience in design and development of a complex real-time naval electro-mechanical
systems or Naval Sonar Systems and in is mechanical engineering work comparable to that described
in the applicable In-service Support Performance Work Statement or Acquisition Statement of Work;
and

A minimum of 48 months of demonstrated experience within the last seven (7) years in a mechanical
engineering field.

Senior Technologists

Senior Technologist Life Cycle Material Manager Specialist: The Senior Technologist Life Cycle Material
Manager Specialist has the following qualifications:

Graduation from a three year technical program offered by a recognized technical institute or former
Canadian Forces personnel qualified to the QL6 trade level or higher in a technical field;

A minimum of 36 months of demonstrated practical hands-on experience in a maintenance
management related or in Life Cycle Material Manager activities;

Working knowledge of evaluation, preparation and implementation of technical documentation;
Working knowledge in the preparation and distribution of Integrated Logistics support documentation;
Working knowledge of any DND environment Engineering, Technical maintenance management
Systems; and
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Working knowledge of the DND Defence Resource Management Information System.

Senior Technologist Field Service Representative Specialist: The Senior Technologist Field Service
Representative Specialist has the following qualifications:

Graduation from a three year technical program offered by a recognized technical institute or former
Canadian Forces personnel qualified to the QL6 trade level or higher in a technical field;

A minimum of Sixty (60) months demonstrated experience within the last ten (10) years of practical
hands on experience in a providing equipment maintenance and support services; and

Working knowledge of general ship board safety and safety procedures applicable to onboard
maintenance and work activities.

Senior Technicians

Senior Technician Technical Writer Specialist: The Senior Technician Technical Writer Specialist
has the following qualifications:

A Secondary School Diploma or equivalent accreditation;

A minimum of twelve (12) months of demonstrated experience writing and formatting technical
documentation through the use of MS Office and related applications within the last three years.

A minimum of thirty-six (36) months demonstrated experience within the last seven (7) years in
technical data and publications related activities; and

Working knowledge of the theory, practices, procedures and techniques applicable to technical data
and publications management in support of DND equipment systems.

Senior Technician Logistic Support Analyst Specialist: The Senior Technician Logistic Support Analyst
Specialist has the following qualifications:

Graduation from a two year technical program offered by a recognized technical institute or former
Canadian Forces personnel qualified to the QL5 trade level or higher in a Supply management
related field;

A minimum of 36 months of demonstrated practical hands-on experience in a maintenance
management related or in Logistical Support or Supply warehousing Management activities;
Working knowledge of evaluation, preparation and implementation of technical documentation;
Working knowledge in the preparation and distribution of Integrated Logistics support documentation;
A demonstrated ability to conduct planning and implementation of logistic support elements including
maintenance tasks, sparing, training, technical publications and inventorying; and

A demonstrated ability to conduct: level of spares analysis, forecasting sparing requirements,
projecting sparing requirements and usage rates and generating Equipment Breakdown Structures
and Bills of Materials and in conducting material review and analysis.

Senior Technician Installer Specialist: The Senior Technician Installer Specialist has the following
qualifications:

A Secondary School Diploma or equivalent accreditation;

A minimum of Sixty (60) months demonstrated experience within the last ten (10) years of practical
hands on experience in conducting equipment systems installations, set-to-work and trials activities
and services within a Ship board or marine environment;

Working knowledge of general shipboard structural, electrical and ventilation arrangements; and
Working knowledge of general ship board safety and safety procedures applicable to onboard
installation activities during Specified Work periods.

Senior Technician Material Support Clerk: The Senior Technician Material Support Clerk has the
following qualifications:
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A Secondary School Diploma or equivalent accreditation;

A minimum of Sixty (60) months demonstrated experience within the last ten (10) years of practical
hands on experience in a supply related activity including no less than thirty-six (36) months of
demonstrated experience managing a Nationally Managed Equipment of not less than 1500 items.
Working knowledge of DND supply, financial and procurement procedures for equipment support;
and

Working knowledge of the theory, practices and techniques applicable to supply support for DND
inventory, equipment and systems.

Training Specialist

Training Specialist: The Training Specialist has the following qualifications:

A Bachelor of Sciences degree in training or Human Resources from a recognized university or a
Canadian Forces Instructor Supervisor training certificate or equivalent;

A minimum of Sixty (36) months demonstrated experience within the last ten (7) years of practical;
A demonstrated ability to present complex information and technical training doctrine to a variety of
skilled and semi-skilled audiences;

Working knowledge of the Canadian Forces Integrated Training Education System (CFITES); and
Extensive knowledge in instructional design, theory and delivery techniques and the knowledge of
learning management software.

2017* | 2018* | 2019* | 2020* | 2021* | 2022* | 2023* | 2024* | 2025* | 2026*
LabO ur April 1, April 1, April 1, April 1, April 1, April 1, April 1, April 1, April 1, April 1,
2017 to 2018 to 2019 to 2020 to 2021 to 2022 to 2023 to 2024 to 2024 to 2024 to
Category March31, | March31, | March3l, | March3L, March31, | March3l, | March31, | March3l, | March31, | March 31,
2018 2019 2020 2021 2022 2023 2024 2025 2025 2025

2027*
April 1,
2024 to

March 31,

2025

Systems
Engineer

Software
Engineer

Mechanical
Engineer

Senior
Technologist
Life Cycle
Material
Manager
Specialist

Senior
Technologist
Field Service $ $ $ $ $ $ $ $ $ $

Representative
Specialist

Senior
Technician
Technical $ $ $ $ $ $ $ $ $ $

Writer
Specialist
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Senior
Technician
Logistic $ $ $ $ $ $ $ $ $ $ $
Support Analyst
Specialist
Senior
Technician | ¢ $ $ $ $ $ $ $ $ $ $
Installer
Specialist
Senior
Technician | ¢ $ $ $ $ $ $ $ $ $ $
Material
Support Clerk
Training $ $ $ $ $ $ $ $ $ $ $
Specialist
* Hourly rate must not exceed 3% escalation of the previous year
b) Firm Mark-Up Rates
2017 2018 2019 2020 2021 2022 2023 2024 2025 2026 2027
Rate v | sbisw | el | oow | ot | sew | smaw | sosw | Zpaw | otsew | stoes
(o] 0 0 0 (o] 0 0 0 0 (o] 0
March 31, March 31, March 31, March 31, March 31, March 31, March 31, March 31, March 31, March 31, March 31,
2018 2019 2020 2021 2022 2023 2024 2025 2025 2025 2025

Material Mark-
Up

Contractor Mark-
Up

Subcontractor
Mark-Up
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5. Task Authorizations (Firm Lot Prices for Contractor Daily UWSU Storage Fees)

Firm Lot Prices for Contractor Daily UWSU Fees

(Applies to Schedule A, Article 2 Items N°1, N°4 through, N°13 and should the options be exercised, Article
3 Items N°1 through N°3)

UWSU Storage

2020 2021 2022 2023 2024 2025 2026 2027
April 1, April 1, April 1, April 1, April 1, April 1, April 1, April 1,
2020 to 2021 to 2022 to 2023 to 2024 to 2025 to 2026 to 2027 to
March 31, March 31, March 31, March 31, March 31, March 31, March 31, March 31,
2021 2022 2023 2024 2025 2026 2027 2028

One (1) compete
shipboard Underwater $ $ $ $ $ $ $ $
Warfare Sensor System

One (1) complete Shore-

based Trainer (all $ $ $ $ $ $ $ $
configurations)

One (1) complete UWSS
Fitted for But Not With - $ $ $ $ $ $ $ $
Wires and Racks

One (1) complete UWSS
Fitted for But Not With — $ $ $ $ $ $ $ $
Torpedo and Training

6. Task Authorizations (Travel and Living Expenses - National Joint Council Travel Directive)

a) The Contractor will be reimbursed its authorized travel and living expenses reasonably and properly
incurred in the performance of the Work, at cost, without any allowance for profit and/or administrative
overhead, in accordance with the meal, private vehicle and incidental expenses provided in Appendices
B, C and D of the National Joint Council Travel Directive and with the other provisions of the directive
referring to "travellers”, rather than those referring to "employees".

b) All travel must have the prior authorization of the Project Authority.

c) All payments are subject to government audit.

National Joint Council Travel Directive:

http://www.njc-cnm.gc.ca/directive/travel-voyage/index-eng.php
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SCHEDULE B — UWSU Payment Milestones
1. UWSU Acquisition Requirements

The schedule of milestones which claims must be made on Schedule A, UWSU Acquisition Pricing Article 2 items N°1 through N°15, are as
follows:

Percentage of | Milestone/Progress
Milestone/Progress Description Total Contract | Value (populated
Value at Contract Award)

Item

Systerns Successful completion of SRR including required
1 R\équirements action plans and resolutions, in accordance with 3.00
Review (SRR) SOW 5.4.2 through 5.4.4, as represented by

approval of the SRR minutes.

Successful completion of PDR including required
Preliminary Design action plans and resolutions, in accordance with
Review (PDR) SOW 5.5.2, as represented by approval of the
PDR minutes.

4.00

Page 37 of - de 48



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

W8472-135462/001/qf 101qgf
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
W8472-135462 101qfw8472-135462

Successful completion of CDR including required

3 Critical Design action plans and resolutions, in accordance with 6.00
Review (CDR) SOW 5.5.3, as represented by approval of the '
CDR minutes.
. Successful completion of the ILS Conference
Integrated Logistic ) . . ) . .
a Support (ILS) including required action plans and resolutions, in 4.00
accordance with SOW 7.3, as represented by )
conference .
approval of the ILS Conference minutes.
Successful completion of the IP Conference
5 Initial Provisioning including required action plans and resolutions, in 4.00
(IP) Conference accordance with SOW 7.4, as represented by )

approval of the IP Conference minutes.

Successful completion of provisioning including
required resulting action plans and resolutions,
in accordance with SOW 7.4.9, as represented by
6 Provisioning delivery acceptance of all special test tools and 5.50
equipment, all provisioning, and all required
material, equipment and infrastructure/items for
all UWSS instances.
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Successful completion of all Installation and STW
support and obligations for all UWSS instances
Installation and Set- | including required resulting action plans and
to-Work (STW) resolutions, in accordance with SOW 5.6.6.2, 2.50
Support 5.6.7,and 5.7, as represented by concurrence
that all Installation and STW requirements have
been met.
Successful completion of all Guidance Package
Guidance Package and Eng‘lnet‘erlng‘Chan'ge SpeC|f|cat|on support
. A and obligations including required resulting
and Engineering . . . .
Change action plans and resolutions, in accordance with 550
.g. . SOW 5.6.3 and 5.6.4, as represented by ’
Specification .
SubpOrt concurrence that all Guidance Package and
PP Engineering Change Specification requirements
have been met.
Full-Up UWSS 1st Sugcessful gomple'tlon of 'fhe fuII-up'UWSS'Flrst
. . . Article FAT including required resulting action
ShipSet First Article . . .
plans and resolutions, in accordance with SOW 3.00
Factory Acceptance
Test (FAT) 5.8, as represented by approval of the full-up
UWSS First Article FAT test report.
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Successful completion of Combat Systems
Integration Testing at CSSC(E) including required
Combat System resulting action plans and resolutions, in
Integration Testing | accordance with SOW 5.2.1.3,5.2.2.3, 5.2.3.3,
5.2.5.3 and 5.2.6.3, as represented by approval of
Combat Systems Integration Testing test reports.

10 3.00

Successful completion of the Functional Audit
including required resulting action plans and
11 Functional Audit resolutions, in accordance with SOW 5.8.1 and 1.25
6.3, as represented by approval of the Functional
Audit report.

Successful completion of the Physical
Configuration Audit including required resulting
Physical action plans and resolutions, in accordance with

12 Configuration audit | SOW 5.8.1, 6.1 and 6.3, as represented by 1.25
approval of the Physical Configuration Audit
report.
Full-Up UWSS 1st Successful completion of the full-up UWSS First
ShipSet First Article | Article HAT including required resulting action
13 Harbour plans and resolutions, in accordance with SOW 3.00
Acceptance Test 5.8, as represented by approval of the full-up
(HAT) UWSS First Article HAT test report.
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Successful completion of the full-up UWSS First
Full-Up UWSS 1st Article SAT and system acceptance including
ShipSet First Article | required resulting action plans and resolutions, in

14 4.
Sea Acceptance accordance with SOW 5.8, as represented by >0
Test (SAT) approval of the full-up UWSS First Article SAT test
report.

Successful completion of the Qualification Review
. including required action plans and resolutions,
alification . .
15 Fcll:vielvlv ! in accordance with SOW 5.8.1 and 5.8.5, as 3.50
represented by approval of the Qualification
Review minutes.

Successful completion of the full-up UWSS 2nd
ShipSet FAT including required resulting action
plans and resolutions, in accordance with SOW 1.00
5.8, as represented by approval of the full-up
UWSS 2nd ShipSet FAT test report.

Full-Up UWSS 2nd
ShipSet Factory
Acceptance Test
(FAT)

16
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Full-Up UWSS 2nd
ShipSet Harbour

Successful completion of the full-up UWSS 2nd
ShipSet HAT including required resulting action

17 plans and resolutions, in accordance with SOW 1.50
Acceptance Test
(HAT) 5.8, as represented by approval of the full-up
UWSS 2nd ShipSet HAT test report.
Successful completion of the full-up UWSS 2nd
Full-Up UWSS 2nd ShipSet SAT and system acceptance including
18 ShipSet Sea required resulting action plans and resolutions, in 550
Acceptance Test accordance with SOW 5.8, as represented by ’
(SAT) approval of the full-up UWSS 2nd ShipSet SAT
test report.
Full-Up UWSS 3rd SchessfuI C(.)mple'Flon of the full-up QWSS ?frd
ShipSet Factor ShipSet FAT including required resulting action
19 P y plans and resolutions, in accordance with SOW 1.00
Acceptance Test
(FAT) 5.8, as represented by approval of the full-up
UWSS 3rd ShipSet FAT test report.
Full-Up UWSS 3rd SchessfuI co'mpletilon of the full-up QWSS 3'rd
ShipSet Harbour ShipSet HAT including required resulting action
20 P plans and resolutions, in accordance with SOW 1.50

Acceptance Test
(HAT)

5.8, as represented by approval of the full-up
UWSS 3rd ShipSet HAT test report.
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Full-Up UWSS 3rd
ShipSet Sea

Successful completion of the full-up UWSS 3rd
ShipSet SAT and system acceptance including
required resulting action plans and resolutions, in

21 2.
Acceptance Test accordance with SOW 5.8, as represented by >0
(SAT) approval of the full-up UWSS 3rd ShipSet SAT test
report.
Full-Up UWSS 4th Sus:cessful cc‘>mple'F|on of the full-up QWSS é‘lth
ShinSet Factor ShipSet FAT including required resulting action
22 P y plans and resolutions, in accordance with SOW 1.00
Acceptance Test
(FAT) 5.8, as represented by approval of the full-up
UWSS 4th ShipSet FAT test report.
Full-Up UWSS 4th SchessfuI co.mplet.lon of the full-up U.WSS 4.th
ShinSet Harbour ShipSet HAT including required resulting action
23 P plans and resolutions, in accordance with SOW 1.50
Acceptance Test
(HAT) 5.8, as represented by approval of the full-up
UWSS 4th ShipSet HAT test report.
Successful completion of the full-up UWSS 4th
Full-Up UWSS 4th ShipSet SAT and system acceptance including
20 ShipSet Sea required resulting action plans and resolutions, in 550

Acceptance Test
(SAT)

accordance with SOW 5.8, as represented by
approval of the full-up UWSS 4th ShipSet SAT test
report.

Page 43 of - de 48




Solicitation No. - N° de l'invitation

W8472-135462/001/gf

Client Ref. No. - N° de réf. du client

W8472-135462

Amd. No. - N° de la modif.
101qgf
File No. - N° du dossier

101qfw8472-135462

Buyer ID - Id de l'acheteur

CCC No./N° CCC - FMS No./N° VME

Full-Up UWSS 5th
ShipSet Factory

Successful completion of the full-up UWSS 5th
ShipSet FAT including required resulting action

25 plans and resolutions, in accordance with SOW 1.00
Acceptance Test
(FAT) 5.8, as represented by approval of the full-up
UWSS 5th ShipSet FAT test report.
Full-Up UWSS 5th SchessfuI co.mplet.lon of the full-up U.WSS SFh
ShinSet Harbour ShipSet HAT including required resulting action
26 P plans and resolutions, in accordance with SOW 1.50
Acceptance Test
(HAT) 5.8, as represented by approval of the full-up
UWSS 5th ShipSet HAT test report.
Successful completion of the full-up UWSS 5th
Full-Up UWSS 5th ShipSet SAT and system acceptance including
27 ShipSet Sea required resulting action plans and resolutions, in 550
Acceptance Test accordance with SOW 5.8, as represented by )
(SAT) approval of the full-up UWSS 5th ShipSet SAT test
report.
Full-Up UWSS 6th SchessfuI cc?mple'Flon of the full-up QWSS §th
ShinSet Factor ShipSet FAT including required resulting action
28 P y plans and resolutions, in accordance with SOW 1.00
Acceptance Test
(FAT) 5.8, as represented by approval of the full-up
UWSS 6th ShipSet FAT test report.
Full-Up UWSS 6th SchessfuI co.mplet.lon of the full-up U.WSS 6.th
ShinSet Harbour ShipSet HAT including required resulting action
29 P plans and resolutions, in accordance with SOW 1.50

Acceptance Test
(HAT)

5.8, as represented by approval of the full-up
UWSS 6th ShipSet HAT test report.
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Successful completion of the full-up UWSS 6th
Full-Up UWSS 6th ShipSet SAT and system acceptance including
30 ShipSet Sea required resulting action plans and resolutions, in 250
Acceptance Test accordance with SOW 5.8, as represented by )
(SAT) approval of the full-up UWSS 6th ShipSet SAT test
report.
Successful completion of all Transition activities
and obligations including required resulting
-, action plans and resolutions, in accordance with
31 | Transition SOW 4.1.4 and 4.1.5, as represented by 2:25
concurrence that all Transition requirements
have been met.
Successful completion and system acceptance of
all East Coast Shore Sites including required
32 Shore Facilities East | resulting action plans and resolutions, in 550
Acceptance Test accordance with SOW 5.8, as represented by '
approval of all East Coast Shore Sites acceptance
test reports.
Successful completion and system acceptance of
. all West Coast Shore Sites including required
33 \S/\leoreAFauhtles resulting action plans and resolutions, in 550
Te(::t cceptance accordance with SOW 5.8, as represented by )
approval of all West Coast Shore Sites acceptance
test reports.
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Successful completion of all Operator ICT sessions
and obligations including required resulting
34 Operator Initial action plans and resolutions, in accordance with 1.75
Cadre Training (ICT) | SOW 7.6.1 and 7.6.2, as represented by )
concurrence that all Operator ICT requirements
have been met.
Successful completion of all Maintainer ICT
sessions and obligations including required
35 Maintainer Initial resulting action plans and resolutions, in 175
Cadre Training (ICT) | accordance with SOW 7.6.1 and 7.6.2, as )
represented by concurrence that all Maintainer
ICT requirements have been met.
Successful completion of all Conversion Training
Support obligations including required resulting
36 Conversion Training | action plans and resolutions, in accordance with 075
Support SOW 7.6.1 and 7.6.3, as represented by '
concurrence that all Conversion Training Support
requirements have been met.
Successful completion of all Steady State Training
Support obligations including required resulting
37 Steady State action plans and resolutions, in accordance with 0.75
Training Support SOW 7.6.1 and 7.6.4, as represented by )
concurrence that all Steady State Training
Support requirements have been met.

Page 46 of - de 48




Solicitation No. - N° de l'invitation

W8472-135462/001/qf

Client Ref. No. - N° de réf. du client

W8472-135462

Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
101qgf
File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

101qfw8472-135462

Technical Data

38 Package (TDP)

Successful completion of TDP delivery and
obligations including required resulting action
plans and resolutions, in accordance with the
SOW and it's CDRLs and DIDs, as represented by
approval of the TDP and concurrence that TDP
requirements have been met.

2.00

39 Manuals

Successful completion of delivery and obligations
for Manuals including required resulting action
plans and resolutions, in accordance with the
SOW and it's CDRLs and DIDs, as represented by
approval of the Manuals and concurrence that
requirements for Manuals have been met.

1.75

40 Warranty

Successful completion of Warranty obligations
including required resulting action plans and
resolutions, as represented by concurrence that
all warranty obligations have been met and
through final warranty obligation acceptance
notification issued by Canada in accordance with
contract Article 11.11.

4.00
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Successful completion of Final Program Review
obligations including required resulting action
plans and resolutions, in accordance with SOW
4.10.21, as represented by approval of the Final
a1 Close-Out Prog.ram Review.minutes. and concurrenC(.e that all 4.00
required resolutions, action plans and action
items have been completed and all requirements
have been met, and through final acceptance
notification issued by Canada in accordance with
contract article 11.11.

2. UWSU Optional Acquisition Requirements

Should items N°1, N°2 or N°3 of Schedule A Article 3, UWSU Optional Acquisition Requirements be exercised, the schedule of milestones which
claims must be made, are as follows:

(To be negotiated if options are exercised)
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