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Acronym

A

ADAC Acoustic Data Analysis Centre
ADM(Mat) Assistant Deputy Minister Material
Admin Administration

ADP Automated Data Processing

ALARP As low as reasonably practicable

AOP Annual Operating Plan

APS Adjusted Performance Score

B

BC British Columbia

BER Beyond Economical Repair

BLOG Base Logistics

BP Business Plan

C

CA Contract Authority

CAF Canadian Armed Forces

ccv Canadian Content Value

CDR Critical Design Review

CDRL Contract Data Requirement List

CE Collaborative Environment

CFCD Canadian Forces Controlled Document
CFNOS Canadian Forces Naval Operations School
CFSS Canadian Forces Supply System

CFTO Canadian Forces Technical Order

CG Controlled Goods

CGCS Canadian Government Cataloguing System
CGP Controlled Goods Program

cl Configuration Item

CI-IPT Canada Industry Integrated Project Team
C™Mm Configuration Management

CMP Configuration Management Plan

CMS Combat Management System

CPM Class Program Manager

CPI Critical Program Information

CPP Class Program Plan

CPS Combined Performance Score

CRG Configuration Review Group

CSSC(E) Combat Systems Support Center - East
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Csl Combat Systems Integration

CsIC Combat Systems Integration Computer

CSPR Combined Services Progress Report

CTAT Controlled Technology Access and Transfer
CWBS Contract Work Breakdown Structure

D

DA Design Authority

DAOD Defence Administrative Orders and Directives
DGMEPM Director General Maritime Equipment and Programme Management
DI Design Intent

DID Data Item Description

DGMEPM Director General Maritime Equipment Program Management
DNCS Director Naval Combat Systems

DND Department of National Defence

DQA Director Quality Assurance

DRMIS Defence Resources Management Information System
DSD Detailed Service Description

DWP Docking Work Period

E

EBS Equipment Breakdown Structure

EC Engineering Change

ECP Engineering Change Proposal

ECMP Engineering Change Management Plan

ECWP Engineering Change work Period

EDE Electronic Data Exchange

EDWP Extended Docking Work Period

EG Equipment Group

EGPM Equipment Group Program Managers

EGPP Equipment Group Program Plan

EHS Environmental Health And Safety

EIE Electronic Information Environment

EMS Environmental Management System

EMT Equipment Management Team

EDWP Extended Docking Work Period

EVM Earned Value Management

EWR Emergent Work Request

F
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FFBNW Fitted For But Not With

FMF Fleet Maintenance Facility

FMFCB Fleet Maintenance Facility Cape Breton
FMFCS Fleet Maintenance Facility Cape Scott
FSR Field Service Representative

FY fiscal year

G

GFE Government Furnished Equipment
GFF Government Furnished Facilities

GFI Government Furnished Information
GSM Government Supplied Material

H

HAZMAT HAZardous MATerial

HCCP HALIFAX Class Certification Plan

HCCS HALIFAX Class Combat Systems

HCM Halifax-class Modernization

HFX HALIFAX

HMC Her Majesty's Canadian

HMS Hull Mounted Sonar

|

IAW In Accordance With

Info Information

ILS Integrated Logistic Support

IM Information Management

IMS Integrated Master Schedule

IP Intellectual Property

IPR Intellectual Property Rights

ISO International Organization For Standardization
ISS In-Service Support

ISSC In-Service Support Contract

IT Information Technology

ITB Industry Technical Benefit

ITAR International Traffic in Arms Regulations
J
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K

KPI Key Performance Indicator

L

LCC Life Cycle Cost

LCCMP Life Cycle Cost Management Plan

LCMM Life Cycle Material Management

LSAR Logistics Support Analysis Record

LRU Line Repairable Unit

M

MARLANT Maritime Forces Atlantic

MARPAC Maritime Forces Pacific

MAST Mobile Account Ships Table

MEPM Maritime Equipment Program Management
Mgt Management

MMP Material Management Plan

MP Measured Performance

MRC Maximum Repair Cost

MRP Mobile Repair Party

MSC Major Surface Combatant

MSP Material Support Plan

MTBCF Mean Time Between Critical Failures

N

N37 Deputy Chief of Staff Engineering Operations
NaMMS Naval Materiel Management System
NAVORD Naval Order

NCRG Naval Configuration Review Group

NDHQ National Defence Headquarters

NDSOD National Defence Security Orders and Directives
NEM Naval Engineering Manual

NETE Naval Engineering Test Establishment
NMA Naval Materiel Assurance

NMR Naval Materiel Regulation

NMRA Naval Materiel Regulatory Authority
NMRM Naval Material Risk Management

NMRSS Naval Materiel Regulation for Surface Ship
NS Nova Scotia

NSN NATO Stock Number
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(o)

OBT Onboard Trainer

OEM Original Equipment Manufacturer
OHSAS Occupational Health and Safety Assessment Series
OHSMS Occupational Health and Safety Management System
ONM Ownship Noise Monitoring

OPDEF Operational Deficiency

OPSKED Operations Schedule

OQE Objective Quality Evidence

P

PA Procurement Authority

PAF Performance Assessment Framework
PDR Preliminary Design Review

PfMP Performance Management Plan

PfMS Performance Measurement System

PIF Pre-Installation Failure

PL Project leader

PM Planned Maintenance

PMF Performance Management Framework
PMP Program Management Plan

PMT Project Management Team

POC Point of Contact

PRM Progress Review Meeting

PRS Performance Requirement Specification
PSPC Public Services and Procurement Canada
PWP Programmed Work Period

PWS Performance Work Statement

Q

QA Quality Assurance

QAR Quality Assurance Representative

QM Quality Management

QMms Quality Management System

QSP Qualification Standards and Plans

R

RA Requisitioning Authority

R&D Research and Development
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R&O Repair and Overhaul

RCN Royal Canadian Navy

RDIMS Record Document Information Management System
Rev Revision

RF Repair Facility

RFP Request For Proposal

S

SA Systems Authority

SBCA Sustainment Business Case Analysis

SD Service Delivery

SDAOP Service Delivery Annual Operating Plan
SEMP System Engineering Management Plan

SHI System Health Indicator

SITS Special Investigation and Technical Studies
SME Subject Matter Expert

SOR Statement of Requirement

SPM Strategic Performance Measure

SPS Sonobuoy Processing System

SPTATE Special Purpose Tools and Test Equipment
SRD System Requirements Document

SRR System Requirements Review

SRCL Security Requirements Check List

SRV Support Readiness Verification

SS Ship’s Staff

STTE Special Tools and Test Equipment

SWP Short Work Period

T

TA Technical Authority

TAA Technical Assistance Agreements

TAT Turn Around Time

TAPSS Towed Active/Passive Sonar System

TDMIS Technical Data Management Information System
TDMP Technical Documentation Management Plan
TDP Technical Data Package

TE Test Equipment

TIES Technical Investigation and Engineering Support
TORSIC Torpedo Sonar Intercept and Classification
TP Technical Problem
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TPMS Technical Problem Management System
TR Technology Refresh

TSM Technical Schedule Management

U

UCR Unsatisfactory Condition Report

UDMS Underwater Detection Monitoring System
UWSS Underwater Sensor System

uwsu Underwater Warfare Suite Upgrade
uww Underwater Warfare

Vv

VCR Visit Clearance Request

VDD Version Description Document

VP Value Proposition

w

WBS Work Breakdown Structure

WHMIS Workplace Hazardous Material Information System
WPC-W Work Period Contract - West

WPC-E Work Period Contract - East

WPS Work Period Schedule

X

Y

Z
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