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PART 1 : GENERAL 

1.1 REFERENCES 

1.1.1 Security code for construction works. 

1.1.2 Health and Safety at Work Act.  

1.1.3 CSA 5350 – « Code of practice for safety in demolition of structure ». 

1.1.4 These reference materials are an integral part of this document and the Contractor must 
necessarily possess or obtain them for bid preparation. 

1.1.5 Specification and general specifications (CCDG) of the Ministry of Transportation of 
Quebec – Road Infrastructure – Construction and Repairs –2016 Edition. 

1.1.6 Standard Specifications of the Bureau de Normalisation du Québec - BNQ - 1809-300 
« Watermain and sewer pipes » - 2007 Edition. 

1.2 GENERAL REQUIREMENTS 

1.2.1 Laws, regulations, decrees and security codes on the work covered by this section must be 
acknowledged and complied with it. 

1.3 SCOPE OF WORK 

1.3.1 The work involved in this section includes, but are not limited to, the supply of all materials, 
equipment, supplies and services, labor and transportation necessary for the complete 
execution of demolition, displacement equipment, application and acquisition of required 
permits, including without limitation, removal or abandonment of : 

.1 Grass; 

.2 Existing pipes; 

.3 Existing sumps. 
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1.4 QUALITY ASSURANCE 

1.4.1 Regulators Requirements: ensure that all work is performed according to the requirements 
of the MDDELCC, to Environment Canada requirements and any provincial regulations / 
relevant territorial. 

1.5 DELIVERY, STORAGE AND HANDLING 

1.5.1 Storage and protection. 

.1 Protect existing structures in accordance with section 31 23 00 – Excavation and 
Fill in the structural works’ specifications. 

.2 Protect existing structures which must remain in place and those to be recovered 
or relocated. If they are damaged, replace or repair them immediately to the 
satisfaction of the Ministry’s Representative, at no cost to the latter. 

1.5.2 Management and Waste Disposal. 

.1 Excess materials must be sent to a site approved by the MDDELCC. 

1.6 SCHEDULING 

1.6.1 Take the necessary steps to ensure that the project is on schedule. 

.1 Inform the Ministry’s Representative of potential delays. 

PART 2 : EXECUTION 

2.1 PREPARATION 

2.1.1 Inspect the site and validate with the Ministry’s Representative the location and extent of 
the works to be removed, disposed of, recovered, recycled, relocated and those who must 
remain in place. 

2.1.2 Identify and protect the utilities pipes. Protect the pipes remained in service crossing the 
site in order to keep them in a continuous working state. 

2.1.3 Prior to the demolition, notify the public utility companies in order to locate the underground 
services. 

2.1.4 Install fences and safety equipment around the construction zones. 

2.1.5 Disconnect and seal the pipes designated on the plans. 

2.1.6 Protect the trees that may be damaged during construction. 
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2.1.7 The Contractor must take the necessary measures on site, at his own expense, to ensure 

all communication needs, electricity, water, heating, etc. 

2.1.8 Install all landmarks required for the work layout and ensure that all of them are installed 
and properly protected. 

2.2 REMOVAL 

2.2.1 Remove and dispose of the specified works, as indicated on plans. 

2.2.2 The Contractor shall consider the possibility of concrete reinforcement in all elements to 
remove. Consequently, sawing and removal thereof are included in the price provided for 
the demolition of concrete structures. 

2.2.3 It is forbidden to disturb works designated to remain in place. 

2.2.4 For the demolition and disposal of the shed, the Contractor shall remove the existing 
concrete bases and repair the surfaces as the existing surfaces. 

2.2.5 When it comes to decommission, remove or abandon pipes buried below the surface of an 
existing coating or an upcoming one, dig to a depth of at least 300 mm below the pipes’ 
invert. 

.1 All pipes to decommission are either removed or filled with lean concrete and all 
their ends are tightly closed. 

.2 When the pipe is to be abandoned, it is left in place and filled with concrete for 
pipes of diameter greater than 65 mm or left empty for pipes of diameter less than 
65 mm. 

.3 The filling of pipes must be done in the presence of the Ministry’s Representative 
and the method used must allow to measure the injected volume of concrete. 
The volume should be sufficient to completely fill the pipe.  

.4 When the pipe or pipe section is removed or abandoned, a sealing cap must be 
installed on the pipe left in place.  

.5 When a cap is installed on a service pipe, it must be waterproof and resistant to 
loads and system pressure.  

.6 Following decommissioning or abandonment of a pipeline, rehabilitation of areas 
affected by the works must be done as their existing state. The cost of such work 
must be included in the price subject to removal or abandonment of a pipeline. 
Repairing surfaces must comply with the requirements of section "Repair of the 
surfaces" in Section 32 92 23 "Sodding". 
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2.2.6 Remove grass and stock the topsoil, for the upcoming works of final grading and 
landscaping. 

.1 If this land is not used immediately, provide anti-erosion measures and seeding 
works.  

2.2.7 Elimination 

.1 Evacuate non-designated materials and equipment as to be recovered or 
recycled / reused on site, to facilities authorized and approved by the MDDELCC. 

.2 If the removal of demolition takes place on the same site, rehabilitation of areas 
used for this purpose must be done, to the satisfaction of the Ministry’s 
Representative. 

2.2.8 Backfilling 

.1 Perform backfilling where indicated and in accordance with Section 31 23 00 - 
Excavation and Fill in the structural works’ specifications.  

2.3 EVACUATION OF SITE MATERIEL 

2.3.1 Eliminate products and materials that are not intended for an environmentally sound 
disposal in accordance with relevant regulations.  

2.4 REPAIR 

2.4.1 Replace surfaces and structures located outside the demolition zones in the state they 
were in before the beginning of works. Repair areas used for the circulation of vehicles 
outside of the contract area. 

2.4.2 During the work, the Contractor shall perform maintenance and cleaning of paved surfaces 
and buildings he soiled or damaged. In addition, all necessary measures to control dust 
from construction and traffic on the entire site must be taken. The Contractor must, at his 
own expense and when required, provide and install all the dust suppressant required to 
minimize the impacts on the surrounding environment. 

2.5 CLEANING 

2.5.1 Once the work is completed, remove debris, sweep surfaces and leave the site clean.  

2.5.2 Use solutions and cleaning methods that are not harmful to health or harmful to vegetation, 
and do not endanger wildlife, waterways and adjacent groundwater. 

 

END OF SECTION 
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1. General 
 

1.1 PRICING AND PAYMENT PROCEDURE 

.1 No measurement will be made under this Section. Present a lump sum price for 
structure demolition. 

1.2 REFERENCES 

.1 Canadian Standard Association (CSA)/CSA International. 

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures. 

.2 Department of Justice of Canada (Jus). 

.1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37.  

.2 Canadian Environmental Protection Act (CEPA), 1999, c. 33.  

.1 SOR/2003-2, On-Road Vehicle and Engine Emission Regulations.  

.2 SOR/2006-268, Regulations Amending the On-Road Vehicle and 
Engine Emission Regulations.  

.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.  

1.3 DEFINITIONS 

.1 Hazardous Materials: dangerous substances and goods, hazardous commodities 
and products, include but not limited to:  poisons, corrosive agents, flammable 
substances, ammunition, explosives, radioactive substances, or materials that 
endanger human health or environment if handled improperly.  

.2 Waste Management Co-ordinator (WMC): Contractor Representative responsible 
for supervising waste management activities as well as co-ordinating related, 
required submittal and reporting requirements.  

.3 Waste Audit (WA): detailed inventory of materials in building. Involves quantifying 
by volume/weight amounts of materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. Indicates quantities of reuse, 
recycling and landfill.  

.4 Waste Reduction Workplan (WRW): written report which addresses opportunities 
for reduction, reuse, or recycling of materials. WRW is based on information 
acquired from WA. 

1.4 ACTIONS AND INFORMATIONNAL SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 – Submittal Procedures. 
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.2 Prior to beginning of Work on site submit detailed Waste Reduction Workplan in 
accordance with Section 01 74 21 - Construction/Demolition Waste Management 
And Disposal. 

.1 Descriptions of and anticipated quantities of materials to be salvaged, reused, 
recycled and landfilled.  

.2 Schedule of selective demolition.  

.3 Number and location of dumpsters.  

.4 Anticipated frequency of tippage.  

.5 Name and address of haulers, waste facilities and waste receiving 
organizations.  

.3 Submit copies of certified weigh bills, bills of lading and receipts from authorized 
disposal sites and reuse and recycling facilities for material removed from site upon 
request of the Representative of the Ministry.  

.1 Written authorization from the Representative is required to deviate from 
haulers or facilities and receiving organizations listed in Waste Reduction 
Workplan.  

.4 Submit for review and approval demolition drawings, diagrams or details showing 
sequence of demolition work and supporting structures and underpinning. Drawings 
shall be stamped and signed by professional engineer registered and licensed by 
the Ordre des Ingénieurs du Québec (OIQ).  

1.5 QUALITY CONTROL 

.1 Regulatory Requirements:  Ensure Work is performed in compliance with CEPA, 
CEAA, TDGA, and applicable Provincial/Territorial and Municipal regulations. 

.2 Pre-Installation Meetings:  

.1 Convene pre-installation meeting prior to beginning work of this Section, with 
the Representative of the Ministry to verify existing site conditions adjacent to 
demolition work.  

.2 Hold project meetings at intervals defined by the general specifications.  

1.6 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse/recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal. 

.2 Divert unused material from landfill to a material collection site as approved by the 
Representative of the Ministry. 

1.7 ENVIRONMENTAL PROTECTION 

.1 Ensure Work is done in accordance with Section 01 35 43 - Environmental 
Procedures.  
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.2 Ensure Work does not adversely affect adjacent watercourses, groundwater and 
wildlife, or contribute to excess air and noise pollution.  

.3 Fires and burning of waste or materials is not permitted on site.  

.4 Do not bury rubbish waste materials.  

.5 Do not dispose of waste or volatile materials including but not limited to: mineral 
spirits, oil, petroleum based lubricants, or toxic cleaning solutions into 
watercourses, storm or sanitary sewers.  

.1 Ensure proper disposal procedures are maintained throughout project.  

.6 Do not dump water containing suspended materials into watercourses, storm or 
sanitary sewers, or onto adjacent properties.  

.7 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with authorities having jurisdiction and as directed by the 
Representative of the Ministry.  

.8 Cover or wet down dry materials and waste to prevent blowing dust and debris. 
Control dust on all temporary roads.  

1.8 EXISTING CONDITIONS 

.1 If material resembling spray or trowel applied asbestos or other substance listed as 
hazardous is encountered in course of demolition, stop work, take preventative 
measures, and notify the Representative of the Ministry immediately. Proceed only 
after receiving written instructions.  

.2 Electrical ducts may be present into concrete toppings to be demolished. If such 
ducts are discovered, comply with the following procedure : 

.1 Stop work in the area adjacent to the duct; 

.2 Advise the Representative of the Ministry; 

.3 Pursue work in another area; 

.4 The Representative of the Ministry shall advise the Ministry. The Ministry shall 
take measure to allow resuming work. Discovery of ducts within concrete 
toppings shall not be considered a good reason to motivate delay in works or 
change in pricing; 

.5 The Representative of the Ministry will provide directions to the Contractor on 
how and when to proceed with resuming work in the area where the duct was 
discovered. 

.3 Structures to be demolished are based on their condition on date that tender is 
accepted.  

.4 Remove, protect and store recovery items as directed by the Representative of the 
Ministry. Recovery items as identified on drawings and specifications. Deliver to the 
Ministry as directed. 
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2. Products 
 

2.1 MATERIALS 

.1 Equipment and heavy machinery:  

.1 On-road vehicles to CEPA-SOR/2003-2, On-Road Vehicle and Engine 
Emission Regulations and CEPA-SOR/2006-268, Regulations Amending the 
On-Road Vehicle and Engine Emission Regulations.  

.2 Off-road vehicles to: EPA CFR 86.098-10 and EPA CFR 86.098-11.  

.2 Leave machinery running only while in use, except where extreme temperatures 
prohibit shutting machinery down.  

.3 Access to equipment and heavy machinery. 

.1 The Contractor remains solely responsible for determining accessibility of 
equipment and heavy machinery when planning work. 

2.2 AUTHORIZED DEMOLITION EQUIPMENT 

.1 Choice of materials used for demolition is subject to approval of the Representative 
of the Ministry. 

.2 The Representative of the Ministry may reject the use of hydrodemolition 
equipment. If the Contractor wishes to use hydrodemolition, he shall demonstrate to 
the Representative of the Ministry satisfaction that no ill effects shall occur to 
mechanical, electrical or any buried utilities. The Contractor shall be liable for any 
damage, even accidental, resulting from demolition itself or ensuing water 
infiltration. 

.3 Follow these guidelines for the use of hand-held pneumatic hammers: 

.1 30 kg hammer: use a 30 kg or less caliber hammer for complete demolition of 
concrete except where an hammer of inferior caliber is required. Use this 
hammer for selective demolition as well on horizontal members before 
attaining the first layer of reinforcement steel. 

.2 15 kg hammer: use a 15 kg or less caliber hammer for demolition of concrete 
over a 100 mm thickness adjacent to existing concrete member to be 
protected. Use this hammer for selective demolition over the face of vertical 
members up to the first layer of reinforcement steel. 

.3 7 kg hammer: use a 7 kg or less caliber hammer for selective demolition of 
vertical members after attaining the first layer of reinforcement steel, to clear 
concrete around reinforcement. Use this hammer to demolish concrete over 
the top of steel beams after attaining the bottom layer of reinforcement. 

.4 For hollow slab, use a 15 kg hammer for selective demolition up to the first 
layer of reinforcement steel and a 7 kg hammer to clear concrete around 
reinforcement steel. 
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.5 As an example, for complete demolition of slab over beams when beams 
shall be protected, use a 30 kg hammer for demolition except for the last 
100 mm over the top of the beams where a 15 kg hammer shall be used. For 
selective demolition of the top of a slab, demolish concrete up to the top layer 
of reinforcement with a 30 kg hammer than use a 15 kg hammer to clear 
concrete around reinforcement steel. For columns or walls, use a 15 kg 
hammer to demolish concrete up to reinforcement steel than use a 7 kg 
hammer. 

.4 Follow these guidelines for the use of hydraulic hammers: 

.1 200 J or 350 J hydraulic hammers may only be used for complete demolition 
of concrete farther than 300 mm from existing concrete to protect. 

.2 60 J hydraulic hammers may be used in place of 30 kg hand-held pneumatic 
hammer as indicated in article 2.2.3.1. 

.5 Follow these guidelines for the use of shear type concrete cutters: 

.1 Shear type concrete cutters may only be used for complete demolition of 
concrete farther than 300 mm from existing concrete to protect. 

 
 

3. Execution 
 

3.1  PROTECTION MESURES 

.1 Prevent movement, settlement or damage of adjacent structures, adjacent grades, 
properties, and parts of existing building to remain.  

.1 Provide bracing, shoring and underpinning as required.  

.2 Repair damage caused by demolition as directed by the Representative of the 
Ministry.  

.2 Support affected structures and, if safety of structure being demolished or adjacent 
structures or services appears to be endangered, take preventative measures, stop 
Work and immediately notify the Representative of the Ministry.  

.3 Prevent debris from blocking surface drainage system, mechanical and electrical 
systems which must remain in operation.  

3.2 DEMOLITION PROCEDURES 

.1 Methodology, technics and equipment used for demolition are determined by the 
Contractor. 

.1 Submit detailed procedure for structure demolition to Representative of the 
Ministry at least one week prior to beginning work. 

.2 Follow the indications of article 2.2 to determine methodology, technics and 
equipment for demolition. 
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.2 If the Representative of the Ministry or representatives from regulators consider that 
the methodology for demolition submitted by the Contractor endangers people, 
propriety or environment, they may require that the Contractor submit alternative 
methodology. 

.3 Intervention or comments from the Representative of the Ministry does not relieve 
the Contractor from his responsibilities. Inversely, the absence of intervention by 
the Representative of the Ministry does not signify approval of means or methods 
used by the Contractor. 

.4 Means of demolition used by the Contractor must allow quality control. The 
Contractor shall be able to control all phase of work, be able to predict the 
consequences of his actions to the structure including parts that are not being 
demolished. In particular, the Contractor shall not overload existing part of the 
structure with debris from demolition. 

.5 Steel structure erection and dismantling work shall be done in accordance with 
Quebec’s Safety Code for the Construction Industry, article 3.24 Steel structure 
erection or dismantling work. 

3.3 PREPARATION 

.1 Work in accordance with Section 01 35 29.06 – Health, Safety and Emergency 
Procedures.  

.2 Disconnect and re-route electrical and telephone service lines entering buildings to 
be demolished.  

.1 Post warning signs on electrical lines and equipment which must remain 
energized to serve other properties during period of demolition.  

.3 Disconnect and cap designated mechanical services.  

3.4 SAFETY 

.1 The Contractor shall ensure safety of worksite at any time, including outside normal 
work hours. 

.2 Install, in accordance with laws, codes and regulations, fences, security shelters, 
safety guard, rails, lighting, alarm panels, etc., as required during execution of work 
to protect the public, the Ministry and his Representatives as well as users against 
material loss or damage, injuries, loss of life or any other safety threat that may 
occur due to neglect, carelessness or incompetence of the Contractor, 
subcontractors or their employees. 

.3 Where required, the Contractor shall erect protective panels to prevent debris from 
reaching installations and existing equipment. 

.4 Blasting operations are not permitted during demolition. 

3.5 VIBRATION CONTROL 
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.1 Limit ground vibrations to protect existing works and structures. 

.2 Near existing works or structures, peak particular ground speed shall not exceed 
25 mm/s at existing works or structures. 

3.6 SHORING, BRACING AND UNDERPINNING 

.1 The Contractor shall provide temporary work required to ensure shoring and 
retaining soil whenever required. The Contractor shall ensure the structural integrity 
of work including stability of concrete during work, under gravity as well as lateral 
loads. 

.2 Existing works to shore and procedure of shoring are under the sole responsibility 
of the Contractor and must be approved by the Representative of the Ministry. 
Shoring, bracing and underpinning drawings shall bear the seal and signature of a 
professional engineer, certified by the Ordre des Ingénieurs du Québec (OIQ). 

.3 Provide bracings, ladders, scaffoldings, chutes, etc. as required for shoring works. 

.4 Submit a letter signed by a professional engineer certified by the Ordre des 
Ingénieurs du Québec (OIQ), stating that the construction of shoring, bracing and 
underpinning was done in accordance with the plans submitted. The engineer 
attesting the conformity of temporary shoring must visit the site of work prior to the 
production of the letter and attach the report of his visit to the letter. 

.5 If the Contractor does not use temporary shoring, the Representative of the Ministry 
may request that the Contractor provides a letter signed by a professional engineer 
certified by the OIQ stating that temporary shoring is not required for a specific part 
of the work. 

3.7 DEMOLITION 

.1 Execute demolition work as required to allow other work. Coordinate the location of 
existing and projected works, as required in planning temporary shoring. 

.2 Do not use demolition materials as fill for basement or open pits. Remove from 
basements and open pits concrete or masonry debris from demolition. 

.3 Remove existing equipment, services, and obstacles where required for refinishing 
or making good of existing surfaces, and replace as work progresses. 

.4 At end of each day's work, leave Work in safe and stable condition. 

Protect interiors of parts not to be demolished from exterior elements at all times. 

.5 Demolish to minimize dusting. Keep materials wetted as directed by the 
Representative of the Ministry.  

.6 Remove structural framing. 

.7 If by lack of precaution, existing reinforcing steel to protect is damaged and cannot 



Archambault Institution 
Segregation yards 
PWGSC : R.080289.601 

Section 02 41 16
Structure demolition

Page 8 of 9

 

 

be reused, the Contractor shall replace it properly and at its expense. 

.8 Only dispose of material specified by selected alternative disposal option as 
directed by the Representative of the Ministry or for own use.  

.1 It is forbidden to dispose of this material to a landfill or incorporate them into a 
flow of waste for landfill. 

.2 Additional disposal options may be provided by the Representative of the 
Ministry, prior to disposal.  

.9 Remove and dispose of demolished materials except where noted otherwise and in 
accordance with authorities having jurisdiction. 

.10 Do not execute demolition work during the following period of time: 

.1 On week days, by night, between 15 h 30 and 8 h 00; 

.2 On week-end, by day or night, between Friday 15 h 30 and Monday 8 h 00; 

.3 On holidays, by day or night. 

.11 Shut off lighting except those required for security purposes at the end of each day. 

3.8 STOCKPILING 

.1 Label stockpiles, indicating material type and quantity. 

3.9 MATERIALS REMOVAL 

.1 Remove stockpiled material as directed by the Representative of the Ministry, when 
it interferes with operations of project construction. 

.2 Remove stockpiles of like materials by alternate disposal option once collection of 
materials is complete. 

.3 Transport material designated for alternate disposal using approved haulers, 
facilities and receiving organizations listed in Waste Reduction Workplan and in 
accordance with applicable regulations.  

.1 Written authorization from the Representative of the Ministry is required to 
deviate from haulers, facilities or receiving organizations listed in Waste 
Reduction Workplan.  

.4 Dispose of materials not designated for alternate disposal in accordance with 
applicable regulations.  

.1 Disposal facilities must be those approved of and listed in Waste Reduction 
Workplan.  

.2 Written authorization from the Representative of the Ministry is required to 
deviate from disposal facilities listed in Waste Reduction Workplan. 
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3.10 CLEANING 

.1 Area of Work and adjacents areas shall be cleaned to be returned to their state 
prior to beginning Work, to the satisfaction of the the Representative of the Ministry. 

.2 The location of demolished structure shall be cleaned and secured. Any element 
susceptible to cause harm, affect adversely public health or representing fire risk 
shall be evacuated from site. 

 

 
 

END OF SECTION 
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