



PRICING TABLE

Replacement of two navigational aid structures, Bouchard Island, QC**FRONT RANGE**

PRICE TABLE: It is agreed between Her Majesty and Contractor that the following table is the unit prices and lump sum prices table used for this contract.

Item	Category of labour, tools and materials	Unit of Measurement	Estimated Total Price
2.3.1	Mobilization/demobilization	Lump Sum	\$
2.3.2	Demolition/Disposition of the existing structure	Lump Sum	\$
2.3.3	Installation, power supply and maintenance of the temporary structure	Lump Sum	\$
2.3.4	Installation of the protection fence	Lump Sum	\$
2.3.5	Disconnection of the existing power supply system	Lump Sum	\$
2.3.6	Recuperation of existing electric material	Lump Sum	\$
2.3.7	Dismantling, demolition and disposition of the existing tower and reinforced steel foundation	Lump Sum	\$
2.3.8	Construction of the galvanized steel foundation	Lump Sum	\$
2.3.9	Assembling and installation of the permanent tower	Lump Sum	\$
2.3.10	Assembling and installation of the new day mark at the top of the structure	Lump Sum	\$
2.3.11	Installation of the power supply system and of the lantern, including grounding and bounding	Lump Sum	\$
2.3.12	Supply and installation of the permanent fence	Lump Sum	\$
2.3.13	Cleaning and restoration of the site	Lump Sum	\$
2.3.14	As build drawings	Lump Sum	\$
2.3.15	Others	Lump Sum	\$
Please ensure to insert the SUM TOTAL amount for two (2) Pricing tables (Front Range and Rear Range) on the Construction Tender Form , page 4 of 4 TOTAL BID AMOUNT .		TOTAL AMOUNT FRONT RANGE	\$

CONTRACTOR'S SIGNATURE _____ DATE _____



PRICING TABLE

Replacement of two navigational aid structures, Bouchard Island, QC

REAR RANGE

PRICE TABLE: It is agreed between Her Majesty and Contractor that the following table is the unit prices and lump sum prices table used for this contract.

Item	Category of labour, tools and materials	Unit of Measurement	Estimated Total Price
2.3.1	Mobilization/demobilization	Lump Sum	\$
2.3.2	Demolition/Disposition of the existing structure	Lump Sum	\$
2.3.3	Installation, power supply and maintenance of the temporary structure	Lump Sum	\$
2.3.4	Installation of the protection fence	Lump Sum	\$
2.3.5	Disconnection of the existing power supply system	Lump Sum	\$
2.3.6	Recuperation of existing electric material	Lump Sum	\$
2.3.7	Dismantling, demolition and disposition of the existing tower and reinforced steel foundation	Lump Sum	\$
2.3.8	Construction of the galvanized steel foundation	Lump Sum	\$
2.3.9	Assembling and installation of the permanent tower	Lump Sum	\$
2.3.10	Assembling and installation of the new day mark at the top of the structure	Lump Sum	\$
2.3.11	Installation of the power supply system and of the lantern, including grounding and bounding	Lump Sum	\$
2.3.12	Supply and installation of the permanent fence	Lump Sum	\$
2.3.13	Cleaning and restoration of the site	Lump Sum	\$
2.3.14	As build drawings	Lump Sum	\$
2.3.15	Others	Lump Sum	\$
Please ensure to insert the SUM TOTAL amount for two (2) Pricing tables (Front Range and Rear Range) on the Construction Tender Form , page 4 of 4 TOTAL BID AMOUNT .		TOTAL AMOUNT REAR RANGE	\$

CONTRACTOR'S SIGNATURE _____ DATE _____

CONTRACTOR'S FULL BUSINESS NAME
(Print or Type)

CONTRACTOR'S BUSINESS ADDRESS
(For Contract Purposes)
