POWER CENTER SCOPE OF WORK

ITEM

DESCRIPTION OF WORK TO BE COMPLETED

POWER CENTER NUMBER (NUMBER INDICATES NO. OF DEVICES)

POWER

9

10

11

12

13

14

15

16

17

18

19

20

21

23

24

45

SOURCE #2

POWER
SOURCE #4

REPLACE WIRE, CONDUIT, OUTLET BOXES
AND JUNCTION BOXES INSIDE CABINET
THAT ARE RUSTED OR CORRODED.

REPLACE STAINLESS DOOR HINGES WITH
NEW 316 GRADE STAINLESS STEEL PIANO
HINGES.

REPLACE DOOR HANDLES AND OPERATING
HARDWARE WITH NEW 316 GRADE
STAINLESS STEEL HANDLES C/W LOCKABLE
HASP AND DOOR HARDWARE.

REPLACE EXISTING DOOR
WEATHERSTRIPPING WITH NEW NEOPRENE
WEATHERSTRIPPING, FASTEN TO DOOR
FRAME WITH WEATHERPROOF GLUE.

REPLACE ALL CONDUIT, JUNCTION BOXES
AND OUTLET BOXES OUTSIDE THE CABINET
WITH 316 GRADE STAINLESS STEEL CONDUIT,
BOXES AND FASTENING HARDWARE.

REPLACE EXISTING 20A, 1P, 120V
RECEPTACLE WITH NEW 20A, 1P, 120V TWIST
LOCK MARINE GRADE RECEPTACLE C/W
WEATHERPROOF IN-USE COVERPLATE.

REPLACE EXISTING 50A, 2P, 4W, 240V
RECEPTACLE WITH NEW 50A, 2P, 4W, 240V
MARINE GRADE RECEPTACLE C/W
WEATHERPROOF COVERPLATE.

REPLACE EXISTING 100A, 4P, 5W, 208V
RECEPTACLE WITH NEW 100A, 3P, 5W, 208V
MARINE GRADE RECEPTACLE C/W
WEATHERPROOF COVERPLATE.

SUPPLY & INSTALL NEW 200A, 4P, 5W, 208V
MARINE GRADE RECEPTACLE.

10.

PROVIDE NEW 100A, 4P, 5W, 208V MARINE
GRADE RECEPTACLE C/W WEATHERPROOF
COVERPLATE.

11.

INSTALL NEW STEEL BOLLARDS C/W PVC
COVER AND NEW CONCRETE BASE, REMOVE
OLD BOLLARDS & BASES

12.

PROVIDE STICK-ON BLACK ON WHITE
LAMACOID NAMEPLATES ON BOTH INSIDE
AND OUTSIDE OF CABINET IDENTIFYING ALL
EQUIPMENT, BOXES AND RECEPTACLES.

13.

BOTH ENDS OF ALL EXISTING WIRES TO BE
CUT-OFF 25mm AND RE-STRIPPED,
COMPOUND ADDED AND RECONNECTED.
REPLACE WIRE WHERE WIRE IS NOT LONG
ENOUGH.

14.

CLEAN ALL TERMINALS OF
RUST/CORROSION, ADD COMPOUND AND
RE-TORQUE.

15.

EXISTING TRANSFORMER TO BE RAISED OFF
BOTTOM OF CABINET 75mm WITH
ALUMINUM CHANNEL WELDED TO FLOOR
AND BOLTED TO TRANSFORMER.

16.

ENTIRE INTERIOR OF ENCLOSURE, DOOR,
ETC. TO BE SAND BLASTED CLEANED OF
CORROSION, SCALING AND
WEATHERPROOF SEALANT APPLIED.

17.

EXISTING POWER CENTRE CONCRETE PAD
TO HAVE EXISTING PAD REMOVED AND
NEW PAD INSTALLED C/W NEW SUB BASE
MATERIALS

18.

EXISTING BOLLARDS TO BE COVERED WITH
NEW BOLLARDS AS INDICATED.

19.

TRACE, IDENTIFY AND MARK ALL FEEDERS
AND BRANCH CIRCUIT WIRES WITH WIRE
MARKINGS.

20.

REMOVE EXISTING POWER CENTER C/W
SUPPLY WIRE AS DETAILED ON DWGS.

21.

SUPPLY, INSTALLAND COMMISSION NEW
POWER CENTER C/W SUPPLY WIRE AS
DETAILED ON DWGS.

22.

SUPPLY & INSTALL NEW 15/20A, 120V
RECEPTACLE ON GFI 20A, 1P CIRCUIT
BREAKER INSIDE ENCLOSURE.

23.

SUPPLY & INSTALL NEW LIGHT SWITCH AND
TYPEA LED LIGHT IN ENCLOSURE C/W 15A,
1P CIRCUIT BREAKER.
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24.

REPLACE EXISTING TRANSFORMER WITH
NEW 150 KVA TRANSFORMER C/W LINE AND
LOAD WIRES AND CONDUITS AS INDICATED
ON DWGS E12, E13 & E14.

25.

SUPPLY AND INSTALL NEW PANELBOARD
C/W CIRCUIT BREAKERS AND LINE AND
LOAD WIRES AND CONDUITS AS INDICATED
ON DWGS.

26.

REPLACE EXISTING TRANSFORMER WITH
NEW 75 KVA TRANSFORMER C/W LINE AND
LOAD WIRES AND CONDUITS AS INDICATED
ON DWGS.

27.

REMOVE EXISTING CABINET VENTILATION
OPENINGS ON EITHER END OF CABINET AND
CLOSE OPENINGS WITH SIMILAR WELDED
WALL SECTION

28.

SUPPLY & INSTALL VENTILATION EXHAUST
LOUVER, FILTER, FAN, STARTER AND
THERMOSTAT/HUMIDISTAT IN CABINET v
DOOR OPENING C/W 15A, 2P CIRCUIT &
BREAKER.

29.

SUPPLY & INSTALL VENTILATION INTAKE
LOUVER & FILTER IN CABINET DOOR v
OPENING

30.

SUPPLY & INSTALL 200A, 3P UTILITY METER
SOCKET

31.

REMOVE EXISTING COMMUNICATIONS
CONDUIT & WIRES FROM EXISTING CABINET
AND WHARF BACK TO SOURCE

32.

REMOVE EXISTING CONCRETE PAD FOR
EXISTING 150KVA PAD TRANSFORMER #2
FOR POWER SOURCE #2 AND SUPPLY &
INSTALL NEW PRECAST CONCRETE PAD FOR
NEW 300KVA TRANSFORMER C/W SUB-BASE
MATERIALS AND ALL PRIMARY AND
SECONDARY CONNECTIONS AS DETAILED
ON DWGS E9 & E10

33.

SUPPLY AND INSTALL A NEW 100A,
347/600V, 4P, 5SW RECEPTACLE.

34.

MODIFY SIZE OF CABINET AS INDICATED TO
FITNEW EQUIPMENT

35.

REMOVE EXISTING FEEDERS TO POWER
CENTRE AND INSTALL NEW FEEDERS SIZED
AS INDICATED C/W NEW 400A, 3P CIRCUIT
BREAKER FOR PC#12 IN PC#11.

36.

REPLACE EXISTING 100A, 347/600V, 4P, SW
RECEPTACLE WITH NEW 100A, 347/600V, 4P,
5W RECEPTACLE.

37.

AT NEW LOCATIONS FOR PS #4 & PC #11 CUT
OUT DECK AND EXPOSE EXISTING DUCTS &
REROUTE DUCTS & WIRES TO NEW PS #4/PC
#11 LOCATION AS PER DWG 11.

38.

AT NEW LOCATION FOR PS #4/PC #11
SUPPLY & INSTALL NEW FOUNDATION FOR
PC #11 C/W PRECAST CONCRETE PAD FOR PS
#4.

39.

REMOVE AND UPGRADE PC #11 AND
REINSTALL IN NEW LOCAITON AND MAKE
ALL WIRE CONNECTIONS AS PER DWGS E2,
E4 & E11.

40.

CO-ORDINATE WITH NB POWER TO TEST HV
CABLE FROM PS #3 AND PS #4 AND REROUTE
TO NEW PS #4 LOCATION AS PART OF NB
POWER CASH ALLOWANCE.

41.

CO-ORDINATE WITH NB POWER FOR THE
SUPPLY, INSTALLATION AND COMMISSION
OF A NEW 500KVA 12.47KV-347/600V, 3@,
4W PAD TRANSFORMER C/W PRIMARY
WIRING AND SECONDARY LUGS AND
WIRING AS PART OF NB POWER CASH
ALLOWANCE.

42.

SUPPLY AND INSTALL RUBBER PAD BETWEEN
ALL POWER CENTRES AND CONCRETE v
FOUNDATION.

43.

DISCONNECT AND RECONNECT PORTABLE
BUILDINGS AND WINCHES CONNECTED TO
POWER CENTRES.

INSTALL NEW LIGHT POLE AND LIGHT
STANDARD BESIDE POWER CENTRE C/W
WIRE AND CONDUIT
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