

Index of Clauses

Section No.	Title	Pages
Division 01		
01 10 10	General Instructions	10
01 29 00	Project Particulars and Measurement	4
01 33 00	Submissions/Shop Drawings	4
01 35 29	Health and Safety	13
01 35 44	Environmental Protection Procedures for Marine Work	16
01 35 24	Special Procedures on Fire Safety Requirements	7
01 35 25	Special Procedures on Lockout Requirements	7
01 45 00	Testing Laboratory Services	2
01 51 00	Temporary Facilities	4
01 61 00	Material and Equipment	3
01 71 00	Project Record Documents	1
01 74 11	Cleaning	1
Division 03		
03 10 00	Concrete Formwork & Falsework	3
03 20 00	Concrete Reinforcement	4
03 30 00	Cast-in-Place Concrete	13
Division 05		
05 50 00	Metal Fabrication	2
Division 06		
06 05 73	Dimension Timber	5

Division 26

26 05 01	Common Work Results - Electrical	6
26 05 21	Wire, Cable and Connectors	3
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	2
26 05 45	Installation of Cables in Conduits	2
26 27 27	Receptacles, Junction and Pull Boxes on Wharf	2
26 28 21	Moulded Case Circuit Breakers	1
26 56 21	LED Luminaires and Lighting Controls	2

Division 31

31 09 18	Pile Driving Templates	3
31 11 00	Sitework, Demolition and Removals	3
31 61 13	Pile Foundations, General	5
31 62 19	Wood Piles	6

Division 35

35 70 00	Miscellaneous Items	4
----------	---------------------	---

APPENDIX A - Notice to the Minister/permission to proceed under the
Navigation Protection Act (NPA) issued February 15, 2017

Public Works and Government Services Canada
Wharf Extension
Eastern Passage
Halifax County, Nova Scotia
Project No. R.082417.001

List of Drawings

Page 1

Public Works and Government Services Canada
Wharf Extension
Eastern Passage
Halifax County, Nova Scotia
Project No. R.082417.001

List of Drawings

Drawing No.	Title	Date
Sheet 1 of 5	Site Plan Existing Conditions	March 2017
Sheet 2 of 5	Bore Hole Information	March 2017
Sheet 3 of 5	Plan Elevation and Section of New Work	March 2017
Sheet 4 of 5	Reinforced Concrete and Miscellaneous Details	March 2017
Sheet 5 of 5	Miscellaneous Details	March 2017
E1	Site Plan, Legend and Notes	March 2017
E2	Main Service Details and Panel Schedule	March 2017
E3	Site Details	March 2017
E4	Lighting Details	March 2017
