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1 GENERAL
1.01 REFERENCES

1 Canadian Construction Documents Committee (CCDC)

1.02

1.03

1.04

1.05

A CCDC 2-94, Stipulated Price Contract.
INSPECTION
A Refer to CCDC 2, GC 2.3.

2 Allow Departmental Representative access to Work. If part of Work is in preparation at locations
other than Place of Work, allow access to such Work whenever it is in progress.

3 Give timely notice requesting inspection if Work is designated for special tests, inspections or
approvals by Departmental Representative instructions, or law of Place of Work.

4 If Contractor covers or permits to be covered Work that has been designated for special tests,
inspections or approvals before such is made, uncover such Work, have inspections or tests
satisfactorily completed and make good such Work.

5 Departmental Representative will order part of Work to be examined if Work is suspected to be not
in accordance with Contract Documents.

ACCESS TO WORK

| Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.
2 Co-operate to provide reasonable facilities for such access.

PROCEDURES

1 Notify appropriate agency and Departmental Representative in advance of requirement for tests, in
order that attendance arrangements can be made.

2 Submit samples and/or materials required for testing, as specifically requested in specifications.
Submit with reasonable promptness and in orderly sequence to not cause delays in Work.

3 Provide labour and facilities to obtain and handle samples and materials on site. Provide sufficient
space to store and cure test samples.

REJECTED WORK

A Refer to CCDC, GC 2.4.

2 Remove defective Work, whether result of poor workmanship, use of defective products or damage
and whether incorporated in Work or not, which has been rejected by Departmental Representative
as failing to conform to Contract Documents. Replace or re-execute in accordance with Contract
Documents.



HVAC Upgrade Quiality Control Section 01 45 00
Ardgowan National Historic Site Page 2
R.080258.002 March, 2017

1.06

1.07

2.01

3.01

3 Make good other Contractor's work damaged by such removals or replacements promptly.

A4 If in opinion of Departmental Representative it is not expedient to correct defective Work or Work
not performed in accordance with Contract Documents, Owner will deduct from Contract Price
difference in value between Work performed and that called for by Contract Documents, amount of
which will be determined by Departmental Representative.

REPORTS
| Submit 4 copies of inspection and test reports to Departmental Representative.
2 Provide copies to subcontractor of work being inspected or tested.

EQUIPMENT AND SYSTEMS

1 Submit adjustment and balancing reports for mechanical, electrical and building equipment
systems.

PRODUCTS

NOT USED

A Not Used.

EXECUTION
NOT USED

A Not Used.

END OF SECTION



